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GLOBAL NOTICE INVITING TENDER (NIT)1 

(only through Electronic Tender) 
 

 

NIT No: [*********************************] Dated: [*************] 

 

 

1. The [*****insert name of subsidiary of Coal India Limited*****] (the “Authority”) is 

engaged in the development and operation of coal mines and as part of this endeavour, 
the Authority has decided to undertake the development and operation of [***name of 

the project***] (the “Project”) through a mine operator for excavation of coal and 
delivery thereof to the Authority. 

 

2.     Pursuant to this NIT, the Authority invites digitally signed and encrypted Bids on a 
“single stage two-part” bidding basis on the website, 

[http://www.coalindiatenders.nic.in] from reputed and experienced Bidders for the 
following work:   

  
Description of 

work 

Location 

of the 

Project 

Application 

fee 

(  ₹) 

Estimated 

Total Project 

Cost 

( ₹ in million) 

Bid Security 

(₹ in million) 

Duration of 

the Contract 

(in years) 

[*********] [******] Nil [********] 

[**2% of Total Project 
Cost *** (rounded to 

next thousand rupees)**  
capped at Rs. 20 

million] 

[25 years or Life 
of the mine 

whichever is 
shorter] 

 

Note:  

The Bidding Documents will be available on the website(s)  

[http://www.coalindiatenders.nic.in] 

 

 

 

 
 

1Instructions for project-specific customization
 

 
This NIT and Request for Bids (the “RFB”) may be customized for project-specific use in accordance with the 
instructions below:  
Note 1: Serially numbered footnotes in this RFB are for guidance of the Authority and should be omitted from 

the model RFB document forming part of the Bidding Documents.  
Note 2: All project-specific provisions in this RFB have been enclosed in square parenthesis and should be 

modified appropriately or omitted, as necessary, before issuing/uploading this RFB for online bidding by 

Bidders. The values or particulars specified within square brackets are only for guidance of the Authority 
while customizing this RFB for a specific project.  
Note 3: The asterisks in this RFB should be substituted by project-specific particulars by the Authority before 

issuing and uploading this RFB for online bidding by Bidders.  
Note 4: The provisions of curly parenthesis are to be retained in the formats of the Appendices forming part of 
the Bidding Documents and shall be suitably modified by the Bidders with relevant particulars of the Bidders 

while submitting their Bids in order to reflect the details of their Bids.  
Note 5: Footnotes marked “£” or in other non-numerical characters are to be retained in the RFB. These 
notes are for the guidance of the Bidders.  
Note 6: The words or expressions beginning with capital letters and defined in this RFB shall, unless the 

context otherwise requires, have the meaning ascribed thereto herein or in the Contract Agreement provided 

in Appendix-VI. 
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3. Time Schedule of Tender2 
 
 

Sl. Activity Date Time 

No.   (IST, 

   hours) 

1 Notice Inviting Tender [*******] [*******] 

    

2 Bidding Documents download start date and time [*******] [*******] 

    

3 Bidding Documents download end date and time [*******] [*******] 

    

4 Start date and time for seeking clarifications online [*******] [*******] 

    

5 Last date and time for seeking clarifications online (“Clarification [*******] [*******] 

 Submission Due Date”)   

    

6 Date and time of pre-bid conference [*******] [*******] 

    

7 Online Bid submission start date and time [*******] [*******] 

    

8 Last date and time for online Bid submission (“Bid Due Date”) [*******] [*******] 

    

9 Bid opening date  [*******] [*******] 

    

 

4. General Instructions 

 

4.1. Bidders must review the Bidding Documents as a whole, and ensure that their Bids are 
as per the terms of the Bidding Documents. The Authority retains the right to modify 
the terms of the Bidding Documents and/ or any of the sections/ attachments/ formats 
thereto at any time prior to the Bid Due Date. 

 

4.2. The Bidders are expected to examine the Bidding Documents, including all instructions, 

forms, terms, specifications, conditions, and other documents and requirements of the 

Bidding Documents. Failure to furnish all or any information required by the Bidding 

Documents, or submission of a Bid which is not responsive to the Bidding Documents 

in every respect may result in the rejection of the Bid. Bidders shall be deemed to have 

understood and taken into account all the terms and conditions prescribed in the 

Bidding Documents. 

 

4.3. Once a Bid is submitted no changes will be permitted to be made by the Bidder except 
as permitted under the Bidding Documents. 

 

4.4. Words and expressions beginning with capital letters used in this NIT without being 
defined shall have the same meaning as assigned to them in the RFB, the Contract 
Agreement or the other Bidding Documents. 

 

5. Deposit of Bid Security 

 

5.1.   A Bidder shall furnish, as part of its Bid, a bid security equal to Rs. [2% (two per cent) 
of the Total Project Cost (rounded to next thousand rupees) and capped at 20 (twenty) 

 
2 These dates are to be given only in online mode. At least 60 days’ time period from the publication of the NIT 

shall be given for submission of the Bid. For second time bidding, if any, a time period of 30 days from the 

date of publication of the NIT shall be given for submission of the Bid. 
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million] (the “Bid Security”). The Bid Security can be deposited online on the e-
procurement portal [http://www.coalindiatenders.nic.in] through the following modes: 

 

(a) Online fund transfer from [_________], or 

(b) NEFT/ RTGS from any scheduled bank, as included under the Second Schedule to 

the Reserve Bank of India Act, 1934. 

 

Bid Security through NEFT/ RTGS has to be paid strictly as per the challan 

generated by the respective Bidders on the e-procurement portal 

[http://www.coalindiatenders.nic.in].  

 

The Bid Security payment through NEFT/ RTGS mode should be made well before the 

Bid Due Date to ensure that the Bid Security amount is received in the account of the 

Authority before the Bid Due Date. 
 

Bid can only be submitted when the Bid Security is received in the account of the 

Authority. 

 
5.2  The Authority shall not be liable to pay any interest on the Bid Security so deposited. 

 

5.3. For further details on Bid Security, refer to Clause 2.16 under Section II of RFB 
(Instruction to Bidders). 
 

The Bidders shall submit MANDATE FORM for e-payment as per the format 

given in Enclosure-II of this NIT. 

 

6. Pre-Bid Conference 

 

A pre-bid conference shall be held at the office of the Authority or such other address as 
may be specified by the Authority on [****] at [****am/ pm]. For further details on 
pre-bid conference, refer to Section V of the RFB (Pre-Bid Conference). 

 

7. Clarifications 

 

Bidders may seek clarifications in respect of the Bidding Documents online. Such 

requests for clarification, if any, should be submitted on or before the Clarification 

Submission Due Date. The Authority shall issue written clarifications on the website 

[http://www.coalindiatenders.nic.in], to the extent it deems fit. All such written 

clarifications issued by the Authority shall be deemed to form a part of the Bidding 

Documents and shall be binding on the Bidders. The Bidders are required to check the 

website mentioned above for any clarifications issued by the Authority in relation to the 

Bidding Documents. However, any verbal clarifications or information given by the 

Authority or its consultants or employees shall not in any manner be binding on the 

Authority. No extension of time for submission of Bids shall be granted on account of 

Bidders’ request for clarifications or information. Any extension of time to be given for 

submission of Bids shall be at the sole discretion of the Authority. 

 

8. The Bidders shall accept the online user portal agreement (provided at Appendix IX of 
RFB) which contains, inter alia, the Bidders’ acceptance of all terms and conditions of 
the NIT, the RFB, undertakings and the e-tendering system through 
[http://www.coalindiatenders.nic.in] in order to qualify as an eligible Bidder. 
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9. Qualification Criteria 
 

9.1. Technical Capacity 

 

For the qualification requirements with respect to Technical Capacity, Bidders are 
required to refer to Clause 2.2.2 under Section II of the RFB (Instruction to Bidders) 
and Clause 3.2 and Clause 3.3 under Section III of the RFB (Evaluation of Bids). 

 
For substantiating the volume of actual work executed during the period for which 
experience is claimed, Bidders are required to furnish the following information online: 

 

(a) Start date and end date of qualifying period (such that the difference between the 
end date and start date does not exceed 365 days); 

 

(b) Nature of experience (as a contractor or sub-contractor or mine owner), of each 

qualifying experience; 
 

(c) Reference number of the document(s), of each qualifying experience in the 

following manner: 

(i) in case of a contractor, work order/agreement number; 

(ii) in case of a sub-contractor, work order/agreement number from the 

employer and the principal employer; and  

(iii) in case of an owner of mine/ project, reference number of the document(s) 

evidencing the ownership/title rights to the mine/ project and for operation 

of mine/ project.  

  
(d) Start date and end date of each qualifying experience;  

(The start date and the end date of each qualifying experience must fall on or 
between the start date and the end date of the qualifying period) 

 

(e) Executed eligible volume of work within the start date and end date;  
(As per Sl. No. 10 of the format provided at Annex-II to Appendix I of RFB) 
submitted by the Bidder, for each qualifying experience) 
 

(f) Scanned copies of the documents as specified in Paragraph 10 of the NIT, in 

relation to Technical Capacity. 

 

Notes: 

 

Note 1. In case the Bidder is a Consortium, the work experience of any or all of the 
Members may be furnished for evaluation by adding the Technical Capacity of 

each Member. If work experience of all the Members is not submitted, the 
system shall consider a value of zero for the Member(s) whose work 

experience has/ have not submitted. 

 

Note 2. Percentage (%) share in each qualifying experience of the Bidder, any 

Member (in case the Bidder is a Consortium) or an Associate of the Bidder or 
Member, as the case may be, whose Technical Capacity is furnished and relied 

upon by the Bidder for the purpose of eligibility criteria under this RFB, shall 
be the actual percentage (%) share in the qualifying experience. Only those 

qualifying experiences shall be considered where the actual percentage (%) 
share of the Bidder, Member or Associate (as the case may be) in the 

qualifying experience is 26% or more. 
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Note 3. For qualifying experience as contractor or sub-contractor, in both cases, the 

work execution certificate from the principal employer shall only be 
considered. 

 

9.2. Financial Capacity 

 
For qualification requirements with respect to Financial Capacity, Bidders are required 
to refer to Clause 2.2.3 under Section II of the RFB (Instruction to Bidders) and Clause 
3.4 under Section III of the RFB (Evaluation of Bids). For qualification requirements 
with respect to Financial Capacity, each Bidder is required to choose any 3 (three) 
financial years from the last 4 (four) immediately completed consecutive financial years 
as on date of invitation of Bids. The financial years chosen by the Bidder shall be same 
for each Member (if the Bidder is a Consortium) and the Associate(s), whose Financial 
Capacity is furnished and relied upon. 

 

(a) The Bidder shall have a minimum Net Worth of Rs. [a minimum of Rs. 

200,00,00,000 or 10% (ten per cent) of the Total Project Cost (capped at Rs. 

500,00,00,000), whichever is higher] at the close of the latest financial year among 

the 3 (three) financial years chosen by the Bidder.  For the purposes of the Bidding 

Documents, the term “Net Worth” shall mean: (i) where the Bidder is a company, 

the aggregate of the subscribed and paid up capital and reserves less the sum of 

revaluation reserves, miscellaneous expenditure not written off and reserves not 

available for distribution to shareholders; and (ii) in all other cases, the aggregate of 

fixed assets, investments and current assets less the sum of revaluation reserves, 

current liabilities and long term borrowings; and 

 

(b) Average Financial Turnover of the Bidder in the last 3 (three) financial years, as 

chosen by the Bidder, shall not be less than Rs. [***** 30% of the Total Project 

Cost *****]. For the purposes of the Bidding Documents, the term “Financial 

Turnover” shall mean the aggregate value of the realisation of amount made from 

the sale, supply or distribution of goods or on account of services rendered, or both, 

by the company/entity during a financial year; 
 

10. For substantiating the Financial Capacity, the Bidders are required to furnish the 

following information online: 
 
(a) Value of Net Worth (to be submitted in Indian Rupees and in the format provided 

at Annex III of Appendix I of RFB); 
 

(b) Value of Financial Turnover in the last 3 (three) financial years as chosen by the 
Bidder (to be submitted in Indian Rupees and in the format provided at Annex III 
of Appendix I of RFB); 

  
(c) Membership number of the chartered accountant£, where applicable; and  

 
(d) Scanned copies of the documents as specified in Paragraph 10 of the NIT, in 

relation to the Financial Capacity. 

 
£
 Any approximate equivalent of a chartered accountant may provide the relevant certificates required under 

this RFB. Jurisdictions which do not have a licence/ certification/ membership requirements for accountants to 

describe themselves or to practice as chartered accountants (or any approximate equivalent), any qualified 

accountant may provide the certificates required under this RFB.  
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Note: In case the Bidder is a Consortium, the aforesaid certificates and information 
shall be submitted in respect of all the Members and the Financial Capacity of the 
Consortium will be assessed by adding the information so furnished. 

 

Bidders shall submit the information in an objective manner confirmed by the uploaded 

documents. The documents related to the information furnished online, based on which 
the auto evaluation takes place, will only be considered. If a Bidder uploads any other 

document, it will not be given any cognizance. 
A scanned copy of the following documents shall be submitted online by the Bidders in 
support of the information / declaration furnished by the Bidder at the time of 
submission of their Bids:  
 

Sl. 
No. 

Submission of 

documents related 
to qualification 

criteria 

Scanned copy of documents (self-certified and notarized/  

certified )  to  be  uploaded  by  Bidders  in support of 

information / declaration furnished online by the Bidder   

against each qualification criteria 

(CONFIRMATORY DOCUMENT) 

1.  Bidder's Covering 
Letter and 
acceptance of bid 
conditions 

Copy of the Bidder's Covering Letter, acceptance of the Bid 
conditions and making commitments on the Bidder’s letter 
head as per proforma (provided at Appendix I of RFB).  
 

Note: In case the Bidder is a Consortium, the above 

documents are to be signed by all the Members. 

2.  Technical Capacity i) For each qualifying experience of the Bidder against the 
eligibility criteria as sought online as contractor/ sub-

contractor: 

 

(a) In case the qualifying experience of a Member of the 

Consortium is submitted, MOU/ consortium 

agreement stating the percentage (%) share of each 

Member in the consortium; In case the MOU/ 

consortium agreement or such certificate does not 

include the percentage (%) share of each member, 

equal share shall be considered. 

 

The Bidder may also support its claim for the share in  

work  done  for  that  particular  work experience  by  

producing  a  certificate  from  its statutory auditor§ or 

the client. 

 

(b) Copy of the work order issued by the relevant issuing 

authority, employer or principal employer, as the case 

may be. It is hereby clarified that in case of a sub-

contractor, copies of work orders issued by both the 

 


 For any document issued overseas, the document will also have to be legalised by the Indian Embassy 

and notarised in the jurisdiction where the document is being issued. However, any document provided by 

bidders from countries that have signed the Hague Convention, 1961 is not required to be legalised by the 

Indian Embassy if it carries a conforming apostille certificate. 
§ In jurisdictions that do not have statutory auditors, the firm of auditors which audits the annual accounts 

of the Bidder may provide the certificates required under this RFB. 
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employer as well as the principal employer are 

required.; 

 

(c) Copy of the employer’s certificate endorsing the 

execution of the excavation work stating the volume 

(in case of Overburden) and/ or tonnage (in case of 

coal / lignite / iron ore/ bauxite/ manganese ore/ 

copper ore) along with the period during which the 

work was executed. In case of the sub-contractor such 

certificates as issued by the principal employer. 

 
ii) For each qualifying experience of the Bidder against the 

eligibility criteria as sought online as a mine/ project 

owner: 

 

(a) Copy of mining lease/rights (only relevant pages) or 

any other document issued or executed by the relevant 

statutory authority, evidencing  the Bidder’s right/  

title  of ownership of the mine/ project; 

 

(b) Copy of the permission for opening/ operating the 

mine (or coal seams)/ project, issued by the relevant 

statutory authority; 

 

(c) Copy of the latest certified mining plan (only the 

relevant   pages) approved   by   the   relevant statutory 

authority stating the planned output of coal / lignite/ 

iron ore/ bauxite/ manganese ore/ copper ore, 

Overburden, stripping ratio (average), as applicable, 

during the lease period; or copy of any excavation plan 

of the project as approved by the relevant statutory 

authority; and  

 

(d) Copy of submissions made to the relevant statutory 

authorities for the excavated volume/ quantity of coal, 

lignite/ iron ore/ bauxite/ manganese ore/ copper ore, 

Overburden, for the relevant period (e.g. copies of 

monthly/ annual return, audited annual reports, royalty 

payment, etc. or any other document acceptable to the 

Authority). The documents should be certified by the 

concerned statutory authority or the statutory auditor§ 

of the Bidder, as applicable. 

 
iii) Annex II (provided at Appendix I of RFB) duly filled in 

and uploaded, for each qualifying experience. 

 

Note: In case the Bidder is a Consortium, the above 

documents are to be submitted in respect of any or all 

the Members.  

 
§ In jurisdictions that do not have statutory auditors, the firm of auditors which audits the annual accounts 

of the Bidder may provide the certificates required under this RFB. 
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3.  Financial Capacity i)  Certificate specifying the Net Worth of the Bidder, as at 
the  close of the latest financial year among the chosen 3 

(three) financial years, from a chartered  accountant  based  

on  the  financial statements audited by statutory auditor∞ 

exhibiting the information submitted by the  Bidder and 
confirming that the methodology adopted for calculating the  

Net  Worth  conforms  to  the  provisions  of  the Bidding 

Documents; 

 
ii) Certificate specifying the average financial turnover of 

the Bidder during the last 3 (three) financial years, as chosen 

by the Bidder, from a chartered accountant based on the 

financial statements audited by statutory auditor∞ exhibiting 
the information submitted by the Bidder online and also 

specifying the methodology adopted for calculating the 

average Financial Turnover; 

 
iii) Audited annual reports of the Bidder for the last 3 (three) 

financial years, as chosen by the Bidder, comprising of the 

audited balance sheets and profit and loss accounts of the 

Bidder. 
 

iv) A duly filled in Annex III (provided at Appendix I of 

RFB). 

 
Notes:  

i. For the purpose of Financial Capacity, the Bidder 

can choose any 3 (three) financial years from the 

last 4 (four) immediately completed consecutive 

financial years as on date of invitation of Bids. 

However, financial years chosen by the Bidder 

shall be same for each Member (in case of 

Consortium) and the Associate(s), whose 

Financial Capacity is furnished and relied upon. 

 

ii. In case the Bidder is a Consortium, the above   

documents are to be submitted in respect of all 

the Members.  
4.  Integrity pact Duly signed and witnessed integrity pact as per proforma 

provided at Appendix VIII of RFB. 

 

Note:  In case the Bidder is a Consortium, the integrity 

pact is to be signed by all the Members. 

 
∞ In jurisdictions that do not have statutory auditors, the firm of auditors which audits the annual accounts 

of the Bidder may provide the certificates required under this RFB. 

∞ In jurisdictions that do not have statutory auditors, the firm of auditors which audits the annual accounts 

of the Bidder may provide the certificates required under this RFB. 
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5.  Authorization for 
Digital Signature 
Certificate (“DSC”) 

a) If the Bidder itself is the DSC holder bidding online, then  
self-declaration of the Bidder to this effect; or 

 
b) If the DSC holder is bidding online on behalf of the 
bidder then the power of attorneyẞ granted by the Bidder, 
evidencing authorization granted to the DSC holder to 
submit the Bid on behalf of the Bidder. 

6.  Undertaking in 
Support of the 
authenticity of 
submitted 
information and 
documents and 
other commitments 

An undertaking is to be given by the Bidder as per the 
format given at Enclosure I of this NIT, confirming the 
genuineness of the information furnished online, 
authenticity of scanned copy of documents uploaded and 
such other declarations. 
 

Note: In case the Bidder is a Consortium, the 

undertaking is to be signed by all the Members. 

 

(Original undertaking shall be submitted as per the 

provisions of NIT) 

7.  Any other document to support the qualification information as submitted by the 
Bidder online.  

8.  Note: Only one file in .pdf format can be uploaded against each qualification 
criteria.  Any additional/ other relevant documents to support the 
information/declaration furnished by Bidder online against qualification 
criteria may also be attached by the Bidder in the same file to be uploaded 
against respective qualification criteria. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
ẞ For a power of attorney executed and issued overseas, the document will also have to be legalised by the 

Indian Embassy and notarised in the jurisdiction where the power of attorney is being issued. However, the 

power of attorney provided by Bidders/ Members from countries that have signed the Hague Convention, 

1961 are not required to be legalised by the Indian Embassy if it carries a conforming Apostille certificate 
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Part-I/ Cover-I - Other Important Documents (“OID”): 

 
Sl. 

No. 
Criteria Scanned  copy  of  documents (self-certified and 

notarized/  certified )  to  be  uploaded  by  Bidder  in 

support of information/ declaration furnished online 

by the Bidder against each criteria 

(CONFIRMATORY DOCUMENT) 

  1. Legal status of the 
  Bidder 

Documents to be submitted as applicable: 

1. Affidavit or any other document to prove the 

proprietorship/   individual   status   of   the   Bidder 

(applicable only where the Bidder is an individual or 

sole proprietor); 

2. Partnership deed/ agreement containing name of 

partners (applicable only where the Bidder is a 

partnership firm or a limited liability partnership); 

3. Memorandum and Articles of Association with 

certificate of incorporation containing name of Bidder 

or any similar charter/ constitutional documents 

(applicable where the Bidder is a company);  

4. Appropriate documents as applicable for any other 

Bidder not mentioned above. 

5.  Annex  I (Appendix  I  of  RFB) duly  filled in  

and uploaded;      

6. In case of Consortium: 

(i) a.  Details of all Member(s) as at 1/ 2/ 3 (as 

applicable) above; 

(ii) b.  Joint Bidding Agreement as per format 

provided at Appendix IV of RFB; 

(iii) c.  Annex I (Appendix I of RFB) duly filled in 

and uploaded; 

(iv) d.  Annex IV (Appendix I of RFB) duly filled 

in and uploaded 

 

7. An undertaking in the format given in Enclosure-III in 

respect to the ultimate beneficial ownership of the 

Bidder/Members, in light of the General Financial Rules, 

2017 read with the OM No. F.No.6/18/2019-PPD dated 

23.07.2020 and the Press Note No. 3 (2020 Series) dated 17 

April 2020 issued by the Department for Promotion of 

Industry and Internal Trade (FDI Policy Section), Ministry 

of Commerce and Industry, Government of India or as 

amended from time to time. 

  2. Power of attorneyẞ As per the format annexed as Appendix II (as applicable) 

and Appendix III (in case the Bidder is a Consortium). 

 

 For any document issued overseas, the document will also have to be legalised by the Indian Embassy and 

notarised in the jurisdiction where the document is being issued. However, any document provided by 

bidders from countries that have signed the Hague Convention, 1961 is not required to be legalised by the 

Indian Embassy if it carries a conforming Apostille certification. 
ẞ For a power of attorney executed and issued overseas, the document will also have to be legalised by the 

Indian Embassy and notarised in the jurisdiction where the power of attorney is being issued. However, the 

power of attorney provided by Bidders/ Members from countries that have signed the Hague Convention, 

1961 are not required to be legalised by the Indian Embassy if it carries a conforming Apostille certificate.  



11 
 

Sl. 

No. 
Criteria Scanned  copy  of  documents (self-certified and 

notarized/  certified )  to  be  uploaded  by  Bidder  in 

support of information/ declaration furnished online 

by the Bidder against each criteria 

(CONFIRMATORY DOCUMENT) 

  3. Joint Operating 

Agreement (JOA) 

A duly executed and adequately stamped joint operating 

agreement in the format set out in Appendix V, if 

applicable. 

  4. Mandate Form for 

Electronic Fund 

Transfer 

Copy of mandate form duly filled in as per proforma 

provided at Enclosure II of this NIT 

  5. Any other document to support the qualification information as submitted by the 

Bidder online. 

 
 

11. Submission of Bids 

 

11.1. All the Bids are to be submitted online and on the website 
[http://www.coalindiatenders.nic.in]. No Bid shall be accepted offline. 

 

11.2. The Bidders should strictly comply with following instructions: 

 

(a) The Bidders are requested to submit their Bids online giving reference to this NIT 
number and date, in 2 (two) parts in the links “Part-I/ Cover I” and “Part-II/ 
Cover II”. 

 

(b) Two parts of the Bid should contain the following details: 

Part-I/ Cover I: 

 
1. Bidder’s Covering Letter; 

2. Details of Bid Security;  
3. Information on qualifying criteria as detailed at Paragraph 9 and Paragraph 10 

above including necessary scanned documents as elaborated there. 
 

Part-II/ Cover II: 

 

Price Bid in Excel format as indicated in the Bidding Documents. 

 

11.3. In order to submit a Bid, the Bidders have to get themselves registered online on the e-

procurement portal [http://www.coalindiatenders.nic.in] with a valid digital signature 

certificate (“DSC”) issued from any agency authorized by the Controller of Certifying 

Authority, Government of India (“CCA”) and which can be traced up to the chain of 

trust to the root certificate of CCA. Such online registration of the Bidders on the e-

procurement portal will be free of cost and one time requirement only. The registration 

should be in the name of the Bidder, however the DSC holder may be either the Bidder 

itself or its duly authorized person. The bidder is one whose name will appear as Bidder 

in the e-procurement portal. 

 

11.4. Bidder’s Covering Letter (Part-I/ Cover I): The format of the “Bidder's Covering Letter” 

(as given in the RFB) will be downloaded by the Bidder and will be printed/ typed on 

its letter head. This document will be signed by the Bidder or an authorized person of 
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the Bidder or the DSC holder bidding with authorization from the Bidder and a scanned 

copy of the same will be uploaded during bid submission in Part-I/ Cover I. This will be 

the covering letter of the Bidder for its submitted Bid. The content of the “Bidder's 

Covering Letter” uploaded by the Bidder must be the same as per the format 

downloaded from the website and it should not contain any other information. If there is 

any change or discrepancy in the contents of the Bidder's Covering Letter as uploaded 

by the Bidder as compared to the format of the Bidder's Covering Letter uploaded by 

the Authority, then the Bid will be rejected. 

 

11.5. Price Bid (Part-II/ Cover II): The price bid containing the “Mining Charge” will be in 

Excel format and shall have to be downloaded by the Bidders. Thereafter, the Bidders 
will upload the same Excel file during bid submission in Part-II/ Cover II. The price bid 

of the Bidders shall specify (in Indian Rupees) “Mining Charge” per tonne to undertake 

the Project in accordance with the RFB, the Contract Agreement and the other Bidding 
Documents and will have no condition. The price bid which is incomplete and not 

submitted as per the instructions given above will be rejected. Any alteration/ 
modification in the Excel format may lead to the rejection of the Bid. The price bid file 

will be digitally signed and uploaded by the Bidder in Part-II/ Cover II. 

 

11.6. It is the Bidder’s responsibility to comply with the system requirements, i.e. hardware, 
software and internet connectivity at the Bidder’s premises to access the e-procurement 

portal. Under any circumstances, the Authority shall not be liable to the Bidders for any 
direct/ indirect loss or damages incurred by them arising out of incorrect use of the e-

tender system or internet connectivity failures. 

 

11.7. The Bidders are required to understand and comply with the requirements of e-

tendering procedure for submission of the Bids online and are required to submit their 

Bids in compliance with the e-tendering procedure. Insufficient or lack of knowledge of 

e-tendering shall not excuse the Bidder from complying with the requirements of the 

Bidding Documents and any Bids not in compliance with the requirements of e-

tendering procedure shall be liable for rejection. 

 

12. Bid Opening and Evaluation 

 

For details in relation to Bid opening and evaluation refer to Section III of the RFB 

(Evaluation of Bids). 

 

13. Bid Validity 

 

The validity period of the Bids shall be not less than 180 (one hundred and eighty) days 
from the Bid Due Date. A Bid valid for a shorter period shall be rejected by the 
Authority as being non-responsive. 

 

14. Modification and Withdrawal of Bids 

 

14.1 Modification or withdrawal of the Bids submitted by the Bidders shall be allowed 
online only before the Bid Due Date. A Bidder may modify and resubmit its Bid online 
as many times as required by the Bidder, till the Bid Due Date. 

 

14.2 Bidders may withdraw their Bids online only within the Bid Due Date and their Bid 

Security will be refunded. However, if the Bidder withdraws its Bid, it will not be able 
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to resubmit a Bid for that particular tender. No withdrawal or modification of the Bid 

shall be allowed after the Bid Due Date. 

 

15. The Authority reserves the right, at its discretion, to postpone the Bid Due Date and the 

date of opening of the Bids, or reject any or all Bids without giving any reason or to 

accept any Bid which, in the Authority’s sole judgment and discretion, is the most 

beneficial to the Authority and/or to cancel the Bidding process and reject all the Bids, 

at any time prior to the award of the Project, without thereby incurring any liability to 

the affected Bidder or Bidders and without any obligation to inform the affected Bidder 

or Bidders of the grounds or reasons for the Authority’s actions. The Authority further 

reserves the right to negotiate with any or all the Bidders in relation to their Bids. Any 

such action shall not be called into question and the Bidders shall have no claim or 

cause of action in that regard against the Authority or its officers, employees, 

consultants, agents, successors or assignees for rejection of its bids. Neither the 

Authority nor its employees or advisers shall entertain any claim of any nature, 

whatsoever, including without limitation, any claim seeking costs, expenses or damages 

in relation to the preparation or submission of Bids. 

 

16. The Authority does not bind itself to accept the lowest Bid and reserves the right to 
reject any or all the Bids without assigning any reasons whatsoever and also to split up 

the work between two or more Bidders or accept the Bid in part and not in its entirety, 
at its sole discretion. 

 

17. Any addendum/ corrigendum/ date extension etc. in respect of this tender shall be 

issued on the website [http://www.coalindiatenders.nic.in] only. No separate 
notification shall be issued in the press. Bidders are therefore requested to visit our 

website regularly to keep themselves updated. 

 

18. Integrity Pact 

 

The Bidders are required to go through the integrity pact which is a part of the Bidding 
Documents. Bidders shall accept the integrity pact as given in the Bidding Documents. 
 

19. Name, address and contact number of the independent external monitor nominated for 
this tender: 

 

Sl. Name Address 

No.   

   

 
 

20. Procurement & Sourcing of Goods and Services for the Project 
 

The Authority will follow and comply with the “Public Procurement (Preference to 
Make in India), order 2017” as per office order No. P-45021/2/2017-B.E.-II dated 
15.06.2017 of Department of Industrial Policy and Promotion, Ministry of Commerce 
and Industry, Govt. of India and any other instruction(s) or order(s) issued by the 
appropriate Government in this regard. The Bidder shall also abide by any applicable 
order(s) or instruction(s) issued by Govt. of India for compliance in this regard. 
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                                                                                                                                                          Enclosure-I 
 

 

(Format of Undertaking)
ẞ 

 

(For commitment, genuineness of the information furnished online and authenticity of the documents  
uploaded during the Bidding Process) 

 

UNDERTAKING 

 

I/ We, …............................................................., hereby agree, undertake and confirm that: 

 

1. I/We am/are submitting a bid for the 

work……......................................................against NIT No. .........................  
dated………………… and I/we agree and undertake to execute the work in 

accordance with all the terms, conditions and provisions of the Bidding Documents. 

 

2. All information furnished by me/ us in respect of fulfillment of qualification criteria 
for our Bid is complete, correct and true. 

 

3. All copies of documents uploaded along with our Bid are genuine, authentic, 
complete, true and valid. 

 

4. I/ We hereby authorize the Authority and/ or its authorized representatives to seek 
references/ clarifications from our bankers. 

 

5. If any information and document furnished/ uploaded by me/ us is found to be false/ 
incorrect at any time, the Authority may reject my/ our Bid and action as deemed fit 

may be taken against me/us, including termination of the Contract Agreement (if the 
Project is awarded to me/us), forfeiture of all dues including the Bid Security and 

banning/ delisting of me/ us and all members/ partners. 

 

6. Capitalized terms used herein, unless defined herein, shall have the same meaning 
assigned to them in the Bidding Documents. 

 
 
 
 
 

 

Signature of the Bidder 

(In case of Consortium, signature of  
all the Members)  

Dated: 

 

Seal of Notary  
 
 
 
 

 
ẞ The undertaking is to be submitted on the letterhead of the Bidder. 
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Enclosure-II 

 

MANDATE FORM FOR ELECTRONIC FUND TRANSFER / 

INTERNET BANKING PAYMENT 

 

1. Name of the Bidder: ………………………………………………………… 

2. Address of the Bidder: ………………………………………………………. 

…………………………………………………………………………………….  
City………………………. Pin Code…………………………. 

E-mail Id ……………………………………………………… 

Permanent Account Number ………………………………….. 

3. Particulars of Bank:  
 

Bank Name  Branch Name  

Branch Place  Branch City  

Pin Code  Branch Code  

MICR No.   Soft Code  

Swift Code   IBAN Code  

BIC Code     
Digital Code number appearing on the MICR Band of the cheque supplied by the 
Bank. Please attach Xerox copy of a cheque of your Bank for ensuring accuracy 
of the Bank Name, Branch Name and Code Number.  

RTGS CODE                      

Account Type Savings    Current    Cash Credit 
Account Number (as appearing                 

in the Cheque Book.                    

 

4. Date from which the mandate should be effective: 

 

I/ We hereby declare that the particulars given above are correct and complete. If any 

transaction is delayed or not effected for reasons of incomplete or incorrect information, I/ we 

shall not hold the Authority responsible. I/ We also undertake to advise any change in the 

particulars of my/ our account to facilitate updation of records for purpose of credit of amount 

through SBI NEFT / RTGS transfer. I/ We agree to discharge the responsibility expected of 

me as a participant under the scheme. Any bank charges levied by the bank for such e-

transfer shall be borne by me/ us. 

 

Place: 

Date: 

Signature of the Bidder/Authorised Signatory 

------------------------------------------------------------------------------------------------------- 

 

Certified that particulars furnished above are correct as per our records. 

 

Banker’s Stamp 

Date 
 

 

Signature of the authorised official from the Bank 
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Enclosure-III 

(Format of Undertaking)β 

 

UNDERTAKING 

 

{Insert name of the Bidder}, (“Undersigned Bidder”) hereby agrees, undertakes, and 

confirms each of the following: 

 

1. The Undersigned Bidder is submitting a Bid for the work [•] against NIT No. [•] 

dated [•] and agrees and undertakes to execute the work in accordance with all the 

terms, conditions and provisions of the Bidding Documents. 

 

2. The Undersigned Bidder is aware of the restrictions on procurement from a “bidder 

from a country which shares a land border with India”, as defined and specified 

under the General Financial Rules, 2017 read with the OM no. F.No.6/18/2019-PPD 

dated 23 July 2020 issued by the Public Procurement Division, Department of 

Expenditure, Ministry of Finance, Government of India (“Indian Public 

Procurement Laws”) and the Press Note No. 3 (2020 Series) dated 17 April 2020 

issued by the Department for Promotion of Industry and Internal Trade (FDI Policy 

Section), Ministry of Commerce and Industry, Government of India or as amended 

from time to time.  

I/We hereby declare and certify that:  

(a) {[the Undersigned Bidder is not incorporated or registered in a country which 

shares a land border with India and is eligible to be considered, in terms of the 

Indian Public Procurement Laws] OR [the Undersigned Bidder is incorporated 

or registered in a country which shares a land border with India and is registered 

with the competent authority, as prescribed under the Indian Public Procurement 

Laws. A certified true copy of the registration certificate obtained by the 

Undersigned Bidder is submitted along with the Bid]}; and 

(b) the Undersigned Bidder is permitted to submit the Bid and carry out all the 

functions of a successful Bidder in accordance with the applicable laws in India. 

  

3. All copies of documents uploaded along with our Bid are genuine, authentic, 

complete, true and valid.  

 

4. If any information and document furnished/ uploaded by the Undersigned Bidder is 

found to be false or incorrect at any time, the Authority may reject the Bid of the 

Undersigned Bidder and action(s) as deemed fit may be taken against the 

Undersigned Bidder, including but not limited to the termination of the Contract 

Agreement (if the Project is awarded to the Undersigned Bidder), forfeiture of all 

dues including the Bid Security and banning and/or delisting of the Undersigned 

Bidder and all its members, partners or other constituents. 

   

5. All capitalised terms used herein, unless specifically defined herein, shall have the 

same meaning assigned to them in the Bidding Documents. 

 

Signature of the Bidder 

(In case of the Consortium, signature 

of all the Members) 

Dated: 

 

Seal of Notary 
 

βThis undertaking shall be submitted on the letterhead of the Bidder. 
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GLOSSARY 

 

Abridged Project Report As defined in Clause 1.1.1 of this RFB 

 

Associate As defined in Clause 2.2.4 of this RFB 

 

Authority As defined in Clause 1.1.1 of this RFB 

 

Bid shall mean a bid submitted pursuant to this RFB 

 

Bid Due Date As defined in Paragraph 3 of NIT 

 

Bid Security As defined in Paragraph 5 of NIT 

 

Bidder(s) shall mean any single entity or a Consortium which submits a 

Bid pursuant to this RFB 

 

Bidding Documents shall mean the documents set forth in Clause 2.8.1 of this 

RFB 

 

Bidding Process As defined in Clause 1.2.1 of this RFB 

 

Clarification Submission As defined in Paragraph 3 of NIT  
Due Date 

 

Contract Agreement As defined in Clause 1.1.1 of this RFB 

 

Conflict of Interest As defined in Clause 2.2.1(b) of this RFB 

 

Consortium shall mean the consortium of the Lead Member and other  
Members, who have jointly submitted a Bid pursuant to 
this RFB 

 

Damages As defined in Clause 2.2.1(b) of this RFB 

 

Financial Capacity As defined in Clause 2.2.3 of this RFB 

 

Government Government of India/ Government of [****name of  
State****] or the Government of the country of origin of 
the Bidder, as the case may be 

 

Joint Bidding Agreement As defined in Clause 2.2.7(e) of this RFB 

 

Joint Operating Agreement As defined in Clause 2.2.11 of this RFB 

 

Lead Member in relation to a Consortium shall mean and refer to the  
entity identified/ nominated by the Members of a 
Consortium as the lead member of the Consortium 

 

LOA shall mean the letter of award issued by the Authority 

to the Successful Bidder 
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Member 
 

 

Mine Operator 

 

Mining Charge 

 

Net Worth 

 

NIT 
 

Overburden 

 

 

 

PAPs 

 
Performance Security 

 

Project 

 

Re. or Rs. or INR or  

RFB or Request for Bid 

 

 

Successful Bidder 

 

SPV 

 

Technical Capacity 

 

Total Project Cost 

 
 

 

in relation to a Consortium shall mean and refer to each 
single entity (not a consortium), which is a part of such 
Consortium 

As defined in Clause 1.1.2 of this RFB 

 

As defined in Clause 1.1.5 of this RFB 

 

As defined in Paragraph 9.2 of NIT 

 

shall mean the Notice Inviting Tender No. [****] date 
 

shall mean the rock, soil and ecosystem that lies above the 

coal/lignite seam or around the ore body of iron/ bauxite/ 

manganese/ copper (for the purpose of this RFB) and is 

removed during surface mining, and may be used to 

restore an exhausted mining site to a semblance of its 

appearance before mining began 

 

As defined in Clause 1.1.3 of this RFB 

 

As defined in the Contract Agreement 

 

As defined in Clause 1.1.1 of this RFB 

 

Indian Rupee 

 

shall mean this Request For Bid No. [****] (including all 
annexures, appendix, schedules, forms hereto), as amended 
from time to time 

 

shall mean the Bidder selected pursuant to this RFB 

 

As defined in Clause 2.2.6 of this RFB 

 

As defined in Clause 2.2.2 of this RFB 

 

As defined in Clause 1.1.4 of this RFB 
 
 

Words and expressions beginning with capital letters, but not defined shall, unless repugnant 
to the context, have the meaning so ascribed in the other provisions of the Bidding 
Documents. 
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Disclaimer 
 

The information contained in this RFB or subsequently provided to the Bidder(s), whether 

verbally or in documentary or in any other form, by or on behalf of the Authority or any of 

its employees or advisors, is provided to the Bidder(s) on the terms and conditions set out 

in the Bidding Documents and such other terms and conditions subject to which such 

information is provided. 
 

This RFB is not an agreement and is neither an offer nor an invitation by the Authority to 

the prospective Bidders or any other person. The purpose of this RFB is to provide 

interested parties with information that may be useful to them in making their Bids 

including financial offers pursuant to this RFB and for no other purpose, and is not 

intended to form the basis of any decision on part of the Bidder(s) to proceed with the Bid. 
 

This RFB includes statements, which reflect various assumptions and assessments arrived 

at by the Authority in relation to the Project. Such assumptions, assessments and 

statements do not purport to contain all the information that each Bidder may require. This 

RFB may not be appropriate for all persons, and it is not possible for the Authority, its 

employees or advisors to consider the investment objectives, financial situation and 

particular needs of each party who reads or uses this RFB. The assumptions, assessments, 

statements and information contained in the Bidding Documents, especially the Abridged 

Project Report, Geological Report and Contract Agreement may not be complete, accurate, 

adequate or correct. Each Bidder should, therefore, conduct its own investigations and 

analysis and should check the accuracy, adequacy, correctness, reliability and 

completeness of the assumptions, assessments, statements and information contained in 

this RFB and obtain independent advice in relation to the same from appropriate sources.  
 

Information provided in the Bidding Documents to the Bidder(s) is on a wide range of 

matters, some of which may depend upon interpretation of law. The information given is 

not intended to be an exhaustive account of statutory requirements and should not be 

regarded as a complete or authoritative statement of law. The Authority accepts no 

responsibility for the accuracy or otherwise of any interpretation or opinion on law 

expressed herein. 
 

The Authority, its employees and advisors make no representation or warranty and shall 

have no responsibility or liability to any person, including any Bidder under any law, 

statute, rules or regulations or tort, principles of restitution or unjust enrichment or 

otherwise for any loss, damages, cost or expense which may arise from, or be incurred or 

suffered on account of anything contained in the Bidding Documents or otherwise, 

including the accuracy, adequacy, correctness, completeness or reliability of the Bidding 

Documents and any assessment, assumption, statement or information contained therein or 

deemed to form part thereof or arising in any way from participation in the Bidding 

Process. Any liability is accordingly expressly disclaimed by the Authority, its 

consultants, partners, affiliates, their respective officers, agents and employees even if any 

loss or damage is caused by any act or omission on the part of the Authority, its 

consultants, partners, affiliates, their respective officers, agents or employees, whether 

negligent or otherwise. Nothing in the Bidding Documents shall be construed as legal, 

financial or tax advice. 
 

The Authority also accepts no liability of any nature, whether resulting from negligence or 

otherwise, howsoever caused, arising from reliance of any Bidder upon the statements 

contained in the Bidding Documents. 
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By acceptance of this RFB, the Bidders agree that information contained herein 

supersedes document(s) or earlier information, if any, in relation to the scope of work/ 

Project. The Bidding Documents and any information herewith will be superseded by any 

later written information on the same subject made available to the recipient by or on 

behalf of the Authority. 
 

Each Bidder agrees, understands and accepts that the information contained in the Bidding 

Documents is subject to change without notice. Further, in no event, may it be assumed 

that there shall be no deviation or change in any of the information mentioned herein. The 

Authority may in its absolute discretion, but without being under any obligation to do so, 

update, amend or supplement the information, assessment or assumptions contained in the 

Bidding Documents. 

 

The issue of the Bidding Documents does not imply that the Authority is bound to select a 

Bidder or to appoint the Successful Bidder for the Project and the Authority reserves the 

right to reject all or any of the Bidders or Bids without assigning any reason whatsoever. 

 

The Bidding Documents have not been filed, registered or approved in any jurisdiction. 

Recipients of the Bidding Documents resident in jurisdictions outside India should inform 

themselves of, and observe any applicable legal requirements. 

 

The Authority reserves the right at any time to alter, amend, modify, cancel and recall the 

RFB or any part of it. 

 

The Authority is not bound to accept any or all the offers. The Authority reserves the right 

to reject any or all the offers without assigning any reason. The Authority further reserves 

the right to negotiate with any or all Bidders in relation to their offers. No Bidder shall 

have any cause of action or claim against The Authority or its officers, employees, 

consultants, agents, successors or assignees for rejection of its offer. 

 

Each Bidder shall bear all its costs associated with or relating to the preparation and 

submission of its Bid including the price bid, but not limited to preparation, copying, 

postage, delivery fees, expenses associated with any demonstrations or presentations 

which may be required by the Authority or any other costs incurred in connection with, or 

relating to, its Bid. All such costs and expenses will remain with the Bidder and the 

Authority shall not be liable in any manner whatsoever for the same or for any other costs 

or other expenses incurred by a Bidder in preparation or submission of its Bid, regardless 

of the conduct or outcome of the Bidding Process. 

 

All Bids, including any and all supporting documents submitted therewith, pursuant to the 

Bidding Documents, once submitted, shall become the property of the Authority. Provided 

however, any intellectual property rights existing in the information contained in such Bid 

will remain the property of the Bidder (or other persons, as appropriate) submitting that 

Bid. Provided further that the Bidder shall have deemed to have licensed and authorised 

the Authority, its officers, employees, advisers, consultants and agents to copy, adapt, 

disclose or to use, as the Authority may deem fit, all information and material contained in 

the Bid for the purposes of the Bidding Process including, without limitation, evaluation 

of the Bids. 
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[*****Name of Authority *****]  

 

1. SECTION I: INTRODUCTION  

 

1.1 Background 

 

1.1.1 The [*****insert name of subsidiary of Coal India Limited*****] (the “Authority”) 

is engaged in the development and operation of coal mines and as part of this 

endeavour, the Authority has decided to undertake the development and operation of 

[***name of the Project***] (the “Project”) through a mine operator for excavation 

of coal and delivery thereof to the Authority. The description of the Project and the 

framework for its development and operation may be seen in the abridged project 

report annexed as Appendix VII (the “Abridged Project Report”) and the contract 

agreement annexed as Appendix VI (the “Contract Agreement”). Brief particulars of 

the Project are as follows: 
 

Location of the Project Annual Capacity
3 

Total Project Cost4 

 (peak)        (  .in million) 
 (in million tonne)  
   

[*** in the state of ***] [***] [****] 

    
 

1.1.2 The “Mine Operator” i.e. the limited liability company to be promoted and 

incorporated under the Companies Act, 2013 by the Successful Bidder prior to 

execution of the Contract Agreement, shall be responsible for designing, financing, 

procurement, construction, operation and maintenance activities of the Project under 

and in accordance with the provisions of the Contract Agreement to be entered into 

between the Mine Operator and the Authority. 
 

1.1.3 The scope of work of the Mine Operator will broadly include development of the 

Project (including detailed designing, financing, mine construction, procurement of 

mining and other equipment), operation and maintenance of the mine under the 

Project for excavation and delivery of the coal and performance of all other 

obligations of the Mine Operator in accordance with the Contract Agreement. In 

particular, the scope of work includes excavation of rocks and earth cutting, drilling 

and blasting, installation and operation of ‘in-pit’ conveying system, haul road 

construction, construction and operation of equipment and systems for coal handling, 

electrical power distribution, loading, transportation, dumping, pumping and drainage 

of mine water, reclamation of Overburden dump and delivery of coal. 
  

The responsibility of the Authority broadly includes procurement of legal notifications 

for land acquisition, issuance of Term of Reference (ToR) for environmental 

clearance, submission of application to appropriate authority for forest clearance (if 

any), approval of mining plan and approval of plan for rehabilitation and resettlement 

of project affected persons (“PAPs”). The Authority shall be responsible for providing 

 
3 Peak Coal output as per the Annual Production Programme (Annual Capacity) during the contract 

period, in accordance with Article 21 of the Contract Agreement. 
4 Estimated capital cost of the Project arrived at as per the definition of Total Project Cost under Article 

47 of the Contract Agreement.  
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employment to PAPs as are eligible for employment as per the approved plan for 

rehabilitation and resettlement of the Authority. The Authority shall be the ‘owner’ of 

the mines under the Project for the purposes of the Mines Act, 1952 and shall appoint 

the agent, manager and other statutory personnel pursuant to the requirements under 

the Mines Act, 1952 and rules and regulations thereunder. The Authority shall 

support, co-operate and facilitate the Mine Operator in the implementation and 

operation of the Project in accordance with and subject to the provisions of the 

Contract Agreement. 
 

The responsibility of the Mine Operator includes development of the mines under the 

Project, including obtaining physical possession of the land in respect of which legal 

notification has been obtained by the Authority, undertaking rehabilitation and 

resettlement activities as per the approved plan of the Authority, procuring 

environmental clearance and forest clearance, obtaining applicable permits, licenses, 

etc. for development and operation of the mines, operation and maintenance of the 

mines for excavation and delivery of coal and performing all other obligations of the 

Mine Operator in accordance with the Contract Agreement. The Mine Operator shall 

be responsible for compliance of all conditions laid down in the environmental 

clearance and forest clearance as issued by the appropriate authority and such other 

conditions as laid down by the relevant pollution control board(s) or any other 

Government Instrumentality. The Mine Operator shall employ suitably qualified and 

skilled persons for the development and operation of the Project and shall be 

responsible for payment of wages to them in accordance with the applicable laws and 

in consonance with the recommendations of the High Power Committee 

Recommendation annexed as Appendix X. Environmental monitoring and 

management, including reclamation and progressive mine closure, will also be the 

responsibility of the Mine Operator. If the final mine closure occurs during the period 

of the Contract Agreement, the responsibility for undertaking final mine closure shall 

be that of the Mine Operator. The responsibility of the Mine Operator will primarily 

be to excavate and deliver coal in accordance with the Annual Production Programme 

specified in the Contract Agreement, and in consideration thereof, receive the Mining 

Charge from the Authority (as described in Clause 1.1.5 below). Damages shall be 

levied on the Mine Operator for any shortfall in actual production against targets 

specified in the Annual Production Programme. 
 

Bidders should note that the matters described above in this Clause 1.1.3 are 
indicative in nature. Bidders are expected to review the Contract Agreement in detail 

which contains the detailed terms of the respective obligations and responsibilities of 
the Mine Operator and Authority, and which will govern the actual relationship 

between the parties. 
 

1.1.4 Indicative capital cost of the Project (the “Total Project Cost”) has been specified in 
the Bidding Documents. The assessment of actual costs, however, shall be made by 
the Bidders. 

 

1.1.5 In consideration of the excavation and delivery of coal, the Authority shall pay to the 
Mine Operator, a mining charge per tonne of coal delivered by the Mine Operator in 
accordance with the provisions of the Contract Agreement (the “Mining Charge”). 
Bids are invited for the Project on the basis of the lowest Mining Charge per tonne 
offered by a Bidder for implementing the Project. The period of the Contract 
Agreement shall be pre-determined. The Mining Charge shall constitute the sole 
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criteria for evaluation of the price bids. The Project shall be awarded to the Bidder, 
quoting the lowest Mining Charge and established as successful bidder. To incentivize 
the Mine Operator, for removal of Overburden prior to the occurrence of coal 
production where the planned production of coal is scheduled to start after more than 
3 (three) years from the Appointed Date as per Mining Plan, the Authority shall 
provide the Mine Operator with an adjustable amount on a monthly basis which is to 
be adjusted with the Mining Charge payable by the Authority to the Mine Operator 
over a period of 5 (five) years, in the manner more particularly set out in the Contract 
Agreement. The Overburden Adjustable Amount (as defined in the Contract 
Agreement) shall be paid against the submission of bank guarantee(s), of an amount 
equivalent to the 110% (one hundred and ten per cent) of the Overburden Adjustable 
Amount disbursed by the Authority, from a Bank (as defined in the Contract 
Agreement) by the Mine Operator. It is hereby clarified that the aforesaid bank 
guarantee(s) is separate and in addition to the Mine Operator’s obligation to furnish 
the Performance Security under the Contract. 

 

1.1.6 As part of the Bidding Documents, the Authority has provided a Contract Agreement 
which sets forth the detailed terms and conditions of the Project, including the 

development of the mines, operation and maintenance of the mines, excavation and 

delivery of coal and rights and obligations of the Mine Operator. The Contract 
Agreement should be read and understood by the Bidders. 

 

1.1.7 The statements and explanations contained in this RFB are intended to provide a better 

understanding to the Bidders about the subject matter of this RFB and should not be 

construed or interpreted, as limiting, in any way or manner the scope of services and 

obligations of the Mine Operator as set forth in the Contract Agreement or the 

Authority's rights to amend, alter, change, supplement or clarify the scope of work, the 

Contract Agreement or the terms thereof or herein contained. Consequently, any 

omissions, conflicts or contradictions in the Bidding Documents, including this RFB, 

are to be noted, interpreted and applied appropriately to give effect to this intent, and 

no claims on that account shall be entertained by the Authority. 
 

1.1.8 The Bidders would be required to furnish all the information specified in this RFB. 
The Bidders are advised to visit the site and familiarise themselves with the Project 

before submitting their Bids. Further, the Bidders are invited to examine the Project in 
detail, and to carry out, at their cost, such studies as may be required for submitting 

their respective Bids. 
 

1.1.9 The Authority invites Bids (through e-tendering) from eligible Bidders pursuant to this 
RFB in accordance with the terms set forth in the Bidding Documents for 

development and operation of the Project for excavation and delivery of coal to the 
Authority, and all the Bids shall be prepared and submitted in accordance with such 

terms on or before the Bid Due Date. 
 

1.2 Brief description of the Bidding Process 
 

1.2.1 The Authority has adopted a single stage two-part process (referred to as the “Bidding 

Process”) for award of the Project to the Successful Bidder. All the Bids are to be 

submitted online and on the website [http://www.coalindiatenders.nic.in]. The Bidders 
are to submit offers in 2 (two) parts in the links “Part-I/ Cover I” and “Part-II/ Cover 

II” as follows: 
 

Part-I/ Cover I: 
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1. Bidder’s Covering Letter; 

2. Details of Bid Security;  
3. Information on qualifying criteria as detailed at Paragraph 9 and Paragraph 10 of 

NIT including necessary scanned documents as elaborated there. 
 

Part-II/ Cover II: Price Bid in Excel format. 
 

No Bid shall be accepted offline. 

 

1.2.2 In order to submit a Bid, the Bidders have to get themselves registered online on the e-

procurement portal [http://www.coalindiatenders.nic.in] with a valid digital signature 

certificate (“DSC”) issued from any agency authorized by the Controller of Certifying 

Authority, Government of India (“CCA”) and which can be traced up to the chain of 

trust to the root certificate of CCA. The online registration of the Bidders on the portal 

will be free of cost and one-time requirement only. The registration should be in the 

name of the Bidder, however the DSC holder may be either the Bidder itself or its 

duly authorized person. The bidder is one whose name will appear as bidder in the e-

procurement portal. 
 

1.2.3 In order to become an eligible bidder, the Bidders shall have to accept unconditionally 

the online user portal agreement, including acceptance of all the terms and conditions 

of the RFB, the Contract Agreement and other terms and conditions forming part of 

the Bidding Documents, along with the online undertaking in support of the 

authenticity of the declarations regarding the facts, figures, information and 

documents furnished by the Bidders online. No conditional Bid shall be accepted. The 

Authority makes no representation or warranty, express or implied, as to the accuracy, 

correctness and completeness of the information contained in the Bidding Documents. 

Each Bidder must conduct its/his own investigation and analysis and should check the 

accuracy, reliability and completeness of the information and obtain independent 

professional advice on the legal, financial, regulatory and taxation consequences of 

entering into any agreement or arrangement in relation to the same from appropriate 

sources to satisfy itself that the Bidding Documents are complete in all respects. 
 

1.2.4 It shall be the Bidders’ responsibility to comply with the system requirements i.e. 

hardware, software and internet connectivity to access the e-tender portal and to 

submit the Bids online. Under any circumstances, the Authority shall not be liable to 

any of the Bidders for any direct/indirect loss or damages incurred by any Bidder as a 

result of, or arising out of, or related to incorrect use of the e-tender system or internet 

connectivity failures. 
 

1.2.5 The Bidders are required to understand and comply with the e-tendering procedure for 

submission of Bids online and are required to submit their Bids in compliance with 

the e-tendering procedure. Insufficient or lack of knowledge of e-tendering process 

shall not excuse the Bidder from complying with the requirements of the Bidding 

Document and any Bids not in compliance with the e-tendering procedure shall be 

liable for rejection. 
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2. SECTION II: INSTRUCTIONS TO BIDDERS (ITB)  

 

 

A. GENERAL 
 

2.1 General Terms of Bidding 
 

2.1.1 The Abridged Project Report is being provided as a reference document by way of 

assistance to the Bidders for submitting their Bids. Nothing contained in the Abridged 

Project Report shall confer any right on the Bidders, and the Authority shall not be 

bound by, and shall have no liability whatsoever, in relation to, or arising out of, any 

or all contents/ provisions of the Abridged Project Report. However, the Bidders are 

expected to carry out their own surveys, investigations and other detailed examination 

of the Project before submitting their Bids. 
 

2.1.2 Notwithstanding anything to the contrary contained in the Bidding Documents, the 

detailed terms specified in the Contract Agreement shall have an overriding effect; 
provided, however, that any conditions or obligations imposed on the Bidder 

hereunder shall continue to have effect in addition to its obligations under the Contract 
Agreement. 

 

2.1.3 The Bids must be in compliance with the requirements, specifications, and other 

applicable attachments, including all other terms and conditions mentioned in this 

RFB and the other Bidding Documents. Any Bid containing any exceptions/ 

deviations to the terms and conditions (except in accordance with the Bidding 

Documents) shall be liable to be rejected at the sole discretion of the Authority. Any 

condition or qualification or any other stipulation contained in the Bid of any Bidder 

shall render the Bid liable for rejection as a non-responsive Bid. 
 

2.1.4 The Bids and all communications/ clarifications in relation to, or concerning, the 
Bidding Documents shall be in English language. 

 

2.1.5 The Bidding Documents provided by the Authority are, and shall remain, or become, 

the property of the Authority and are transmitted to the Bidders solely for the purpose 

of preparation and submission of a Bid in accordance herewith. The Bidders are to 

treat all information as strictly confidential and shall not use it for any purpose other 

than for preparation and submission of their Bids. The provisions of this Clause 2.1.5 

shall also apply mutatis mutandis to the Bids and all other documents submitted by the 

Bidders, and the Authority will not return to the Bidders any Bid or document or 

information provided along therewith. 
 

2.1.6 Non-compliance with any of the bidding instructions may lead to rejection of the Bid. 
 

2.1.7 This RFB is not transferable. 
 

2.1.8 Any award of the Project pursuant to this RFB shall be subject to the terms of the 
Contract Agreement and other Bidding Documents.  

  

2.1.9 [Other Bid conditions shall include: ******]5 

 

 
5 Other project-specific conditions of bidding or restrictions, if any, may be stated here. 
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2.2 Eligibility and Qualification Criteria 
 

2.2.1 Eligible Bidders 
 

(a) Bids may be submitted by a single Bidder or a Consortium formed by a 

maximum of 3 (three) Members, which satisfy the qualification criteria 

stipulated in the Bidding Documents and has a DSC issued from any agency 

authorized by the CCA and which can be traced up to the chain of trust to the 

root certificate of the CCA. Where the Bidder is a Consortium, it shall comply 

with the conditions set out in Clause 2.2.7 below. 
 

(b) A Bidder shall not have a conflict of interest (the “Conflict of Interest”) that 

affects the Bidding Process. Any Bidder found to have a Conflict of Interest shall 

be disqualified. In the event of disqualification, the Authority shall be entitled to 

forfeit and appropriate the Bid Security or Performance Security, as the case may 

be, as mutually agreed genuine pre-estimated loss and damage likely to be suffered 

and incurred by the Authority and not by way of penalty for, inter alia, the time, 

cost and effort of the Authority (the “Damages”), without prejudice to any other 

right or remedy that may be available to the Authority under the Bidding 

Documents and/ or the Contract Agreement or otherwise. A Bidder shall be deemed 

to have a Conflict of Interest affecting the Bidding Process, if: 
 

(i) the Bidder, its Member or Associate (or any constituent thereof) and any 

other Bidder, its Member or any Associate thereof (or any constituent 

thereof) have common controlling shareholders or other ownership 

interest; provided that this disqualification shall not apply in cases where 

the direct or indirect shareholding of a Bidder, its Member or an Associate 

thereof (or any shareholder thereof having a shareholding of more than 5% 

(five per cent) of the paid up and subscribed share capital of such Bidder, 

Member or Associate, as the case may be) in the other Bidder, its Member 

or Associate is less than 5% (five per cent) of the subscribed and paid up 

equity share capital thereof; provided further that this disqualification shall 

not apply to any ownership by a bank, insurance company, pension fund 

or a public financial institution referred to in section 2(72) of the 

Companies Act, 2013. For the purposes of this Clause 2.2.1(b), indirect 

shareholding held through one or more intermediate persons shall be 

computed as follows: (aa) where any intermediary is controlled by a 

person through management control or otherwise, the entire shareholding 

held by such controlled intermediary in any other person (the “Subject 

Person”) shall be taken into account for computing the shareholding of 

such controlling person in the Subject Person; and  
(bb) subject always to sub-clause (aa) above, where a person does not 

exercise control over an intermediary, which has shareholding in the 

Subject Person, the computation of indirect shareholding of such person in 

the Subject Person shall be undertaken on a proportionate basis; provided, 

however, that no such shareholding shall be reckoned under this sub-

clause (bb) if the shareholding of such person in the intermediary is less  
than 26% (twenty-six) percent of the subscribed and paid up equity 
shareholding of such intermediary; or 

 

(ii) a constituent of such Bidder is also a constituent of another Bidder; or 



15 
 

(iii) such Bidder, its Member or any Associate thereof receives or has received 

any direct or indirect subsidy, grant, concessional loan or subordinated 
debt from any other Bidder, its Member or any Associate thereof or has  

provided any such subsidy, grant, concessional loan or subordinated debt 

to any other Bidder, its Member or any Associate thereof; or 
 

(iv) such Bidder has the same legal representative for purposes of this RFB as 
any other Bidder; or 

 

(v) such Bidder, its Member or any Associate thereof has a relationship 
(arising due to ownership / holding / cross holding) with another Bidder, 

its Member or any Associate thereof, directly or through common third 
party/ parties, that puts either or both of them in a position to have access 

to each other’s information about, or to influence the Bid of either or each 
other; or 

 
(vi) such Bidder, its Member or any Associate thereof has participated as a 

consultant to the Authority in the preparation of any documents, design or 

technical specifications of the Project. 
 

(c) A Bidder shall be liable for disqualification and forfeiture of the Bid Security or 

Performance Security, as the case may be, if any legal, financial or technical 

adviser of the Authority in relation to the Project is engaged by the Bidder, its 

Member or any Associate thereof, as the case may be, in any manner for matters 

related to, or incidental to, the Project during the Bidding Process or subsequent 

to the (i) issue of the LOA or (ii) execution of the Contract Agreement. In the 

event any such adviser is engaged by the Successful Bidder after issue of the 

LOA or execution of the Contract Agreement for matters related or incidental to 

the Project, then notwithstanding anything to the contrary contained herein or in 

the LOA or the Contract Agreement and without prejudice to any other right or 

remedy of the Authority, including the forfeiture and appropriation of the Bid 

Security or Performance Security, as the case may be, which the Authority may 

have under the LOA or the Contract Agreement, as the case may be, shall be 

liable to be terminated without the Authority being liable in any manner 

whatsoever to the Successful Bidder for the same. For the avoidance of doubt, 

this disqualification shall not apply where such adviser was engaged by the 

Bidder, its Member or Associate in the past but its assignment expired or was 

terminated 6 (six) months prior to the date of issue of this RFB for the Project. 

In addition, this disqualification shall not apply where such adviser is engaged 

after a period of 3 (three) years from the Commercial Operation Date of the 

Project. 
 

(d) Any entity which has been barred by Coal India Limited or any subsidiary of 
Coal India Limited or the Ministry of Coal, Government of India, from 

participating in any project and the bar subsists as on the date of Bid, would not 

be eligible to submit a Bid, either individually or as Member of a Consortium. 
 

(e) A Bidder or any Member or its Associate (whose experience is furnished and 

relied upon by the Bidder for the purpose of qualification and eligibility under 

this RFB) in the last 3 (three) years, shall have neither failed to perform on any 

contract, as evidenced by imposition of a penalty by an arbitral or judicial 
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authority or a judicial pronouncement or arbitration award against the Bidder, 

Member or Associate, as the case may be, nor have been expelled from any 

project or contract by Coal India Limited or any subsidiary of Coal India 

Limited or the Ministry of Coal, Government of India, nor have had any contract 

terminated by any Coal India Limited or any subsidiary of Coal India Limited or 

the Ministry of Coal, Government of India, for breach by such Bidder, Member 

or Associate, as the case may be. 
 

(f) [Other eligibility conditions shall include:***]6 
 

2.2.2 Technical Capacity 

 

For demonstrating its technical capacity and experience (the “Technical Capacity”), 
the Bidder shall have carried out, for itself or as a contractor or sub-contractor, 
‘excavation and transportation’ of Overburden by mechanized means and/or 
‘excavation and transportation’ of coal/ lignite/ iron ore/ bauxite/ manganese ore/ 
copper ore by mechanized means during the past 7 (seven) years ending on the last 
day of the [****specify month previous to the month in which Bids are invited*****], 
such that the total composite volume of such ‘excavation and transportation’ during 
any period of 1 (one) year (consecutive 365 days) (the “qualifying period”) during 
the aforesaid period of 7 (seven) years is more than [50% of the maximum annual coal 
and Overburden handling requirement for the Project (in million cubic meter) or 25 
million cubic meter, whichever is less (the “qualifying quantity”)], from maximum 5 
(five) opencast mines of coal/ lignite/ iron/ bauxite/ manganese/ copper; provided that 
the quantity handled in at least one mine should not be less than [40% of the 
qualifying quantity]. 
 
For the purpose of the Bid, the specific gravity of coal, lignite, iron ore, bauxite, 
manganese ore and copper ore shall be considered as [1.6], [1.15], [4.0], [2.4], [3.7] 
and [3.0], respectively. 
 

The start date and end date of the qualifying period shall be specified by the Bidder. 
The start date and end date of each work claimed for qualifying experience shall fall 
on or within the dates specified in the qualifying period. 

 

If the Bidder was a consortium member in the claimed work experience, then the 
eligible executed volume of work shall be arrived at by multiplying the percentage 

share of the Bidder (as part of such consortium) by the actual volume of the work 
executed. If the percentage share of the Bidder as a consortium member was less than 

26%, such work experience shall not be considered. In this regard, a certificate from 
the client showing the percentage share of work experience shall be submitted. In 

case, the percentage of share of the Bidder in the consortium is not specified, the 
percentage share of each member shall be considered equal for the purpose of the 

Technical Capacity. 
 

In case the Bidder was a sub-contractor in the claimed work experience, the Technical 

Capacity will be considered on the basis of the actual volume of work executed by the 
sub-contractor.  

 
 

 
6 Other Project-specific conditions of eligibility or restrictions, if any, may be stated here, such as 

restrictions in order to prevent the same entity from acquiring more than a pre-determined number of 

projects.  
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2.2.3 Financial Capacity 
 

The Bidder shall have a minimum average Financial Turnover during the 3 (three) 
financial years as chosen by the Bidder from the last 4 (four) immediately completed 
consecutive financial years as on date of invitation of Bids, of Rs. [******]7 and a 
minimum Net Worth of [Rs. *** crore (Rs. *******)]8 at the close of the latest 
financial year among the 3 (three) financial years chosen by the Bidder (the 
“Financial Capacity”).  
 
It is hereby clarified that the financial years chosen by the Bidder shall be same for 
each Member (where the Bidder is a Consortium) and the Associate(s), whose 
Financial Capacity is furnished and relied upon. 
 
It is further clarified that the Bidder (or each member of the Consortium where the 
Bidder is a Consortium) and its Associate, whose Technical Capacity and/ or 
Financial Capacity is furnished and relied upon, shall have positive Net Worth.  
 

2.2.4 Associates 

 

(i) In computing the Technical Capacity and Financial Capacity of a Bidder (or any 

Member(s) thereof where the Bidder is a Consortium) the Technical Capacity 

and Financial Capacity of its Associates would also be eligible hereunder. It is 

clarified that a Bidder (or any Member(s) thereof where the Bidder is a 

Consortium) will be permitted to submit and rely upon the experience of only 1 

(one) Associate for purpose of qualification and eligibility under this RFB. 

 

(ii) For purposes of this RFB, the expression “Associate” means, in relation to the 

Bidder/ Member, a person who is controlled by such Bidder/ Member. As used 

in this definition, the expression “control” means, with respect to a person 

which is a company or corporation, (a) the right to appoint, or cause the 

appointment of, more than 50% (fifty per cent) of the members of the board of 

directors (or similar governing body) of such person; or (b) ownership, directly 

or indirectly, of more than 50% (fifty per cent) of the voting shares of such 

person, and with respect to a person which is not a company or corporation, the 

power to direct the management and policies of such person by operation of law. 

 

(iii) No change in control of an Associate of the Bidder or Member whose Technical 

Capacity and/ or Financial Capacity is furnished and relied upon by the Bidder 

for the purpose of eligibility and qualification under this RFB, shall be permitted 

during the Bidding Process and, if the Project is awarded to such Bidder, until 

the expiry of a period of 2 (two) years from the Commercial Operation Date of 

the Project. 

 

(iv) Without prejudice to sub-clause (iii) above, in the event of a change in control 

of any Associate of the Bidder or Member (where the Bidder is a Consortium) 

whose Technical Capacity and/ or Financial Capacity is furnished and relied 

upon by the Bidder for the purpose of eligibility and qualification under this 

RFB, the Bidder shall inform the Authority forthwith along with all relevant 

particulars and the Authority may, in its sole discretion, disqualify such Bidder/ 

reject its Bid or withdraw the LOA, as the case may be. In the event such change 

 
7 This amount should be 30% (thirty per cent) of the Total Project Cost 
8 This amount should be a minimum of Rs. 200,00,00,000 or 10% (ten per cent) of the Total Project Cost 

(capped at Rs. 500,00,00,000), whichever is higher. 
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in control occurs after signing of the Contract Agreement, it would, 

notwithstanding anything to the contrary contained in the Contract Agreement, 

be deemed a breach thereof, and the Contract Agreement may be liable to be 

terminated without the Authority being liable to the Bidder in any manner 

whatsoever. 
 

2.2.5 The Bidder shall furnish the requisite documents listed in Paragraph 9 and Paragraph 

10 of NIT. 

 

2.2.6 The Successful Bidder (whether a single entity or a Consortium) shall be required to 

promote and incorporate a limited company under the provisions of the (Indian) 
Companies Act, 2013 as a special purpose vehicle (the “SPV”) to execute the 

Contract Agreement with the Authority for development and operation of the Project. 
The board of directors of the SPV so incorporated shall have at least 1 (one) director 

representing: (a) the Bidder (where the Bidder is a single entity); or (b) each Member 
of the Consortium (where the Bidder is a Consortium). In the event the Bidder is a 

single entity (and not a Consortium), the Bidder shall hold not less than 75% (seventy-

five per cent) of the subscribed and paid up equity share capital of the SPV at all times 
during the tenure of the Project. 

 
2.2.7 In case the Bidder is a Consortium, the following requirements must be complied with: 

 

(a) number of Members shall not exceed 3 (three); and each Member shall be a 

single entity (and not a consortium in itself).  
 

(b) the Lead Member shall hold at least 26% (twenty-six per cent) of the paid up 
and subscribed share capital of the SPV; 

 
(c) the Bid should include a brief description of the roles and responsibilities of 

each Member, particularly with reference to financial and technical 
obligations; 

 
(d) in case the Project is awarded to the Consortium, the Contract Agreement shall 

be signed so as to be legally binding on all the Members; 
 

(e) Members of the Consortium shall enter into a binding joint bidding agreement, 

substantially in the form annexed as Appendix IV (the “Joint Bidding 
Agreement”), for the purpose of making and submitted a Bid. The Joint 

Bidding Agreement, to be submitted along with the Bid, shall, inter alia: 
 

(i) convey the intent to form an SPV with shareholding/ ownership equity 

commitment(s) in accordance with this RFB, which would enter into 
the Contract Agreement and subsequently perform all the obligations 

of the Mine Operator in terms of the Contract Agreement, in case the 
Project is awarded to the Consortium; 

 
(ii) clearly outline the proposed roles and responsibilities of each Member; 

 
(iii) commit the minimum equity stake to be held by each Member in the 

SPV; 

 
(iv) commit that each of the Members, whose technical and financial 

experience will be evaluated for the purposes of this RFB, shall each 
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subscribe to 26% (twenty six per cent) or more of the paid up and 
subscribed equity share capital of the SPV and shall further commit 
that each such Member shall, for a period of 2 (two) years from the 
date of commercial operation (as defined in the Contract Agreement) 
of the Project, hold at least: (i) 26% (twenty six per cent) of the 
subscribed and paid up equity share capital of the SPV;  (ii) such other 
portion of the subscribed and paid up equity share capital of the SPV 
which is equal to at least 5% (five per cent) of the Total Project Cost 
specified in the Contract Agreement; and (iii) in no case the subscribed 
and paid up equity share capital of the SPV will be less than 15% 
(fifteen per cent) of the Total Project Cost specified in the Contract 
Agreement; and 
 

(v) subject to Clause 2.2.7(e)(iv) above, commit that Members of the 
Consortium shall collectively hold not less than 75% (seventy-five per 

cent) of the subscribed and paid up equity share capital of the SPV at 

all times during the tenure of the Project.  

 

(f) except as provided under this RFB and the other Bidding Documents, there 
shall not be any amendment to the Joint Bidding Agreement without the prior 
written consent of the Authority. 

 

2.2.8 The following conditions shall be adhered to while submitting a Bid: 
 

(a) Bidders should upload clearly marked and referenced continuation sheets in 
the event that the space provided in the prescribed forms in the annexes is 

insufficient. Alternatively, Bidders may format the prescribed forms making 
due provision for incorporation of the requested information; 

 
(b) information supplied by a Bidder (must apply to the Bidder, Member (s), if the 

Bidder is a Consortium) or Associate named in the Bid and not unless 
specifically requested, to other associated companies or firms; 

 
(c) in responding to the qualification submissions, Bidders should demonstrate 

their capabilities in accordance with Clause 3.1 below; and 

 

2.2.9 [For the Bidder (including each Member of the Consortium and Associates) from any 
country outside India, the following provisions shall apply: 

 

(a) where, on the date of the Bid, not less than 15% (fifteen per cent) of the 

aggregate issued, subscribed and paid up share capital of a Bidder or its 
Member(s) is held by persons resident outside India or where a Bidder or its 

Member(s) is controlled by persons resident outside India; or 
 

(b) if at any subsequent stage after the date of the Bid, there is an acquisition of 

not less than 15% (fifteen per cent) of the aggregate issued, subscribed and 
paid up equity share capital or control, by persons resident outside India, in or 

of the Bidder or its Member(s); 

 

(c) disclosure for the ultimate beneficial ownership of the Bidder, in light of the 

Press Note No. 3 (2020 Series) dated 17 April 2020 issued by the Department 
for Promotion of Industry and Internal Trade (FDI Policy Section), Ministry of 

Commerce and Industry, Government of India; 
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(d) the ultimate beneficial ownership of the shareholders of the Bidder do not 

belong to any country which shares land border with India. For the purposes 
of this sub-clause determination of ‘ultimate beneficial ownership’ shall be 

made in accordance with the Foreign Exchange Management Act, 1999 read 

with all rules, regulations, circulars, guidelines and notifications issued 
thereunder (as amended from time to time); 

 

then the qualification of such Bidder or in the event described in sub-clause (b) above, 
the continued qualification of the Bidder shall be subject to approval of the Authority 

from national security and public interest perspective. The decision of the Authority in 
this behalf shall be final, conclusive and binding on the Bidder. 

 

The holding or acquisition of equity or control, as stated above, shall include direct or 
indirect holding/ acquisition, including by transfer, of the direct or indirect legal or 
beneficial ownership or control, by persons acting for themselves or in concert and in 
determining such holding or acquisition, the Authority shall be guided by the 
principles, precedents and definitions contained in the Securities and Exchange Board 
of India (Substantial Acquisition of Shares and Takeovers) Regulations, 2011, or any 
substitute thereof, as in force on the date of such acquisition.]9 

 

The Bidder shall promptly inform the Authority of any change in the equity 
shareholding, as above, and failure to do so shall render the Bidder liable for 

disqualification from the Bidding Process. 
 

2.2.10 For the purpose of Financial Capacity of the Bidder, the Bidder can choose any 3 

(three) financial years from the last 4 (four) immediately completed consecutive 
financial years, as on date of invitation of Bids. However, financial years chosen by 
the Bidder shall be same for each Member (in case of Consortium) and the 
Associate(s), whose Financial Capacity is furnished and relied upon.  

 

2.2.11 A validly executed, adequately stamped and legally enforceable Joint Operating 
Agreement in the form prescribed at Appendix V to this RFB (the “JOA”) is required 

to submitted by the Bidder along with its Bid, where the Technical Capacity of any 
Associate of the Bidder (single entity or Member(s) of Consortium) or any Member of 

the Consortium is furnished and relied upon. The validity of the JOA shall be 2 (two) 
years from the COD in terms of the Contract Agreement. 

 

In addition, each of the executants of the JOA shall be required to submit an additional 
performance guarantee for an amount of equivalent to 1% of the estimated annual 

contract value in Indian Rupees (Estimated annual contract value shall be calculated 
by multiplying the Contracted Capacity of the mine in tonne by the agreed mining 

charge), within 60 days from the date issuance of the LOA. This additional 
performance guarantee in the form of an irrevocable and unconditional bank guarantee 

in favour of the Authority shall be kept valid and operative up to 90 days after the 
expiry of the validity of JOA. 

 

 
 

  

 
9 The provisions of this Clause 2.2.9 may be modified from time to time in accordance with the extant 

instructions of the Government 
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2.3 Change in composition of the Consortium 
 

No change in the Members of a Consortium will be permitted without the prior written 

permission of the Authority. 
  

2.4 Number of Bids and costs thereof 
 

2.4.1 A Bidder cannot submit multiple Bids for the Project, either as a single entity and/or 
as a part of a Consortium by forming multiple consortia with different Members. 

 

2.4.2 Bidders shall be responsible for all the costs and expenses associated with the 

preparation, submission and negotiation of their Bid and their participation in the 

Bidding Process (including without limitation, costs associated with the submission of 

information additionally requested and with its preparation for and attendance at 

clarification meetings). The Authority will not be responsible or in any way liable for 

such costs, regardless of the conduct or outcome of the Bidding Process or evaluation. 
 

2.5 Site visit and verification of information 
 

Bidders are encouraged to submit their respective Bids after visiting the Project site 

and ascertaining for themselves the site conditions, geological data, location, 
surroundings, climate, availability of power, water and other utilities for construction, 

access to site, handling and storage of materials, weather data, applicable laws and 
regulations, and any other matter considered relevant by them. 

 

2.6 Acknowledgement by Bidder 
 

2.6.1 It shall be deemed that by submitting a Bid, the Bidder has: 

 
(a) made a complete and careful examination of the RFB, the Contract Agreement 

and other Bidding Documents; 
 

(b) received all relevant information requested by it from the Authority; 
 

(c) accepted the risk of inadequacy, error or mistake in the information provided 
in the RFB and other Bidding Documents or furnished by or on behalf of the 
Authority relating to any of the matters referred to in Clause 2.5 above; 

 

(d) satisfied itself about all matters, things and information including matters 
referred to in Clause 2.5 hereinabove, necessary and required for submitting an 

informed Bid, execution of the Project in accordance with the Contract 
Agreement and other Bidding Documents and performance of all of its 

obligations thereunder; 
 

(e) acknowledged and agreed that any inadequacy, lack of completeness or 

incorrectness of information provided in the Bidding Documents or ignorance 
of any of the matters referred to in Clause 2.5 hereinabove shall not be a basis 

for any claim for compensation, damages, extension of time for performance 

of its obligations, loss of profits etc. from the Authority, or a ground for 
termination of the Contract Agreement by the Bidder; 

 

(f) acknowledged that it does not have a Conflict of Interest; and 
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(g) agreed to be bound by the undertakings provided under and in terms of the 
Bidding Documents including the Contract Agreement. 

 

2.6.2 The Authority shall not be liable for any omission, mistake or error in respect of any 

of the above or on account of any matter or thing arising out of, or concerning, or 

relating, to the RFB or the Bidding Process, including any error or mistake therein, or 
in any information or data given by the Authority. 

 

2.7 Right to accept any Bid, negotiate and to reject any or all Bids 
 

2.7.1 Notwithstanding anything contained in this RFB, the Authority reserves the right to 

accept, negotiate or reject any Bid and to annul the Bidding Process and reject all Bids 

(in whole or part) at any time without any liability or any obligation for such 
acceptance, rejection or annulment, and without assigning any reasons therefore. 

 

2.7.2 The Authority reserves the right to reject any Bid or price bid and appropriate the Bid 

Security if at any time a material misrepresentation is made or uncovered. Such 

misrepresentation shall lead to disqualification of the Bidder. If such disqualification/ 

rejection occurs after the Bids have been opened and the lowest Bidder gets 

disqualified/ rejected, then the Authority reserves the right to take any such measure 

as may be deemed fit in the sole discretion of the Authority, including annulment of 

the Bidding Process. 
 

In case the Bidding Process is annulled by the Authority in accordance with the 
Bidding Documents, it will refund the Bid Security within 30 (thirty) days without 
any interest. 

 

2.7.3 In case it is found during the evaluation process or at any time before signing of the 

Contract Agreement or after its execution and during the period of subsistence thereof, 

that one or more of the conditions for qualification have not been met by the Bidder, 

or the Bidder has made misrepresentation or has given any incorrect or false 

information to the extent that had the correct or true information been made available 

to the Authority at the time of Bid evaluation, the Bid would have been declared 

ineligible or unsuccessful, its Bid shall be rejected and the concerned Bidder shall be 

disqualified forthwith if not yet appointed as the Mine Operator either by issue of the 

LOA or entering into of the Contract Agreement. If the Bidder has already been issued 

the LOA or has entered into the Contract Agreement, as the case may be, the same 

shall, notwithstanding anything to the contrary contained therein or in this RFB, be 

liable to be terminated, by a communication in writing by the Authority to the Mine 

Operator, without the Authority being liable in any manner whatsoever. In such an 

event, the Authority shall be entitled to forfeit and appropriate the Bid Security or 

Performance Security, as the case may be, as Damages, without prejudice to any other 

right or remedy which the Authority may have under this RFB, the Bidding 

Documents, the Contract Agreement or otherwise. 
 

2.7.4 The Authority reserves the right to verify all statements, information and documents 

submitted by the Bidders in response to the RFB or the Bidding Documents and the 

Bidders shall, when so required by the Authority, make available all such information, 

evidence and documents as may be necessary for such verification. Any such 

verification or lack of such verification by the Authority shall not relieve the Bidder of 

its obligations or liabilities hereunder nor will it affect any rights of the Authority 

thereunder. 
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2.7.5 Bids not complying with the requirements of the Bidding Documents shall be liable 
for rejection. 

 

2.7.6 Bids, which are not complete in all respects shall be liable for rejection without any 
requirement of intimation to the Bidders. 

 
 

B. DOCUMENTS 
 

2.8 Contents of the Bidding Documents 
 

2.8.1 The scope of work, bidding procedures, contract terms and technical requirements are 
prescribed in the Bidding Documents. The “Bidding Documents” include the 
following: 

 

(i) NIT 

(ii) RFB containing the following: 

Section I Introduction 

Section II Instructions to Bidders 

Section III Evaluation of Bids 

Section IV Fraud & Corrupt Practices 

Section V Pre-Bid Conference 

Section VI Miscellaneous 

 

Appendices 

Part-I/ Cover-I: Bid for Qualification 

Appendix-I: Format of Bidder’s Covering Letter 

 Annex-I: Details of Bidders 

 Annex-II: Technical Capacity of Bidders 

 Annex-III: Financial Capacity of Bidders 

 Annex-IV: Statement of Legal Capacity 

Appendix-II: Power of Attorney for signing of Bid 

Appendix-III: Power of Attorney for Lead Member of Consortium 

Appendix-IV: Joint Bidding Agreement for Consortium 

Appendix-V: Format for Joint Operating Agreement 

Appendix-VI: Format of Contract Agreement 

Appendix-VII: Abridged Project Report 

Appendix-VIII: Proforma for Integrity Pact 

 

Part-II/ Cover-II: Financial Bid 

 

Part-III: General 

Appendix-IX: User Portal Agreement 

Appendix-X: High Power Committee Recommendations 

Appendix-XI: Geological Report 
 

2.8.2 The Contract Agreement and the Abridged Project Report provided by the Authority 
as part of Bidding Documents shall be deemed to be part of this RFB. 

 

2.8.3 The Bidder is expected to examine all instructions, forms, terms, conditions, 

specifications and other information in the Bidding Documents. Failure to furnish all 

information required as per the Bidding Documents or submission of a Bid not 
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substantially responsive to the Bidding Documents in every respect will be at the 

Bidder’s risk and may result in rejection of its Bid. 
 

2.9 Clarifications by Bidders 
 

2.9.1 The Bidder may seek clarifications online within the period specified in the NIT. The 

identity of the Bidder will not be disclosed by the system. The Authority will clarify 

only the relevant queries of Bidders and the clarifications given by the Authority will 

be visible to all the Bidders intending to participate in the Bidding Process. The 

clarifications may be asked from the next day of e-publication of NIT. The last date 

for seeking clarification (i.e. the Clarification Submission Due Date) will be up to 20 

(twenty) days before the Bid Due Date and the last date of giving clarification by the 

Authority online will be up to 15 (fifteen) days before the Bid Due Date. 
 

2.9.2 The Authority shall endeavour to respond to the questions raised or clarifications 

sought by the Bidders. However, the Authority reserves the right not to respond to any 
question or provide any clarification, in its sole discretion, and nothing in this Clause 

shall be taken or read as compelling or requiring the Authority to respond to any 
question or to provide any clarification. 

 

2.9.3 The Authority may also on its own motion, if deemed necessary, issue interpretations 

and clarifications. All clarifications and interpretations issued by the Authority shall 

be deemed to be part of the Bidding Documents. Verbal clarifications and information 
given by Authority or its employees or representatives shall not in any way or manner 

be binding on the Authority. 
 

2.10 Amendment to Bidding Documents 
 

2.10.1 At any time prior to the Bid Due Date, the Authority may, for any reason, whether at 

its own initiative or in response to clarifications requested by a Bidder (or pursuant to 
the Pre-Bid Conference), modify the Bidding Documents by the issuance of any 

addendum10. 
 

2.10.2 Any addendum thus issued will be uploaded on the portal and will be binding on the 
Bidders. In order to afford the Bidders a reasonable time for taking an addendum into 
account, or for any other reason, the Authority may, in its sole discretion, extend the 
Bid Due Date11. 

 
 
 

C. PREPARATION AND SUBMISSION OF BIDS  

2.11     Language 

 
The Bids and all related correspondence, information and documents in relation to the 

Bids shall be in the English language. Supporting documents and printed literature/ 

material/ documentary evidence etc. accompanying the Bid such as copies of purchase 

orders, experience certificates, etc. furnished by a Bidder with its Bid may be in any 

 
10 After pre-bid conference, if any amendments/ modification are required, same shall be referred to the FDs 

of Coal India Limited for approval. 
11 While extending the Bid Due Date on account of an addendum, the Authority shall have due regard for the 

time required by Bidders to address the amendments specified therein. In the case of significant amendments, 

at least 15 (fifteen) days shall be provided between the date of amendment and the Bid Due Date, and in the 

case of minor amendments, at least 7(seven) days shall be provided.  
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other language provided that they are accompanied by a translation in the English 

language (duly authenticated by the embassy of the country of the Bidder). Supporting 

materials, which are not translated into English, may not be considered. For the 

purpose of interpretation and evaluation of the Bid, the English language translation 

shall prevail. 

 

2.12 Format and signing of Bid 
 

All Bids shall be prepared and submitted in accordance with the specifications in the 

NIT and other Bidding Documents. The Bidder shall provide all the information 

sought under the Bidding Documents. The Authority will evaluate only those Bids 
that are received in the required formats and complete in all respects. Incomplete and/ 

or conditional Bids shall be liable for rejection. 

 

Bids submitted by fax, telex, telegram or e-mail shall not be entertained and shall be 
rejected. 
The Bidders are requested to submit their Bid in compliance with the Bidding 
Documents, and to avoid seeking deviations (i.e. any non-conformity to any of the 
terms, conditions etc. contained in the Bidding Documents) to the terms of the 
Bidding Documents. 

 

2.13 Bid Due Date 
 

2.13.1 Bids shall be submitted online on the website [http://www.coalindiatenders.nic.in] 

within the Bid Due Date as specified in the NIT. 
 

2.13.2 The Authority may at its discretion extend the deadline for submission of Bids by 

amending the Bid Due Date in the Bidding Documents, in which case all rights and 

obligations of the Authority and the Bidders will be subject to the Bid Due Date as 
extended. 

 

2.14 Modifications and Withdrawal of Bids 
 

Modifications and withdrawal of Bids shall be permitted only in accordance with 
Paragraph 14 of NIT. 
 

2.15 Bid Validity 
 

2.15.1 The Bids shall be valid for acceptance for a period of not less than 180 (one hundred 
and eighty) days from the Bid Due Date. 

 

2.15.2 In exceptional circumstances, the Authority may solicit the Bidder's consent to an 
extension of the Bid validity period. A Bidder may refuse the request without 

forfeiting its Bid Security. A Bidder granting the request will not be required nor 
permitted to modify its Bid. 

 

2.15.3 During the Bid validity period, the Bidders shall not withdraw or amend the Bids. 
 

2.16 Bid Security 
 

2.16.1 The Bidder shall furnish as part of its Bid, a Bid Security in accordance with 
Paragraph 5 of NIT. 
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2.16.2 Any Bid not accompanied by the Bid Security shall be summarily rejected by the 
Authority as non-responsive. 

 

2.16.3 Save and except as provided in Clauses 2.16.4 and 2.16.5 below, the Bid Security of 

unsuccessful Bidders will be returned by the Authority, without any interest, 

immediately on acceptance of the Bid of the Successful Bidder or where the Bidding 

Process is cancelled by the Authority, within 30 (thirty) days from such cancellation. 

The refund of Bid Security shall be through electronic transfer. 
 

2.16.4 The Successful Bidder's Bid Security will be returned, without any interest, upon the 

Successful Bidder signing the Contract Agreement and furnishing the Performance 

Security in accordance with the provisions thereof. The Authority may, at the 

Successful Bidder's option, adjust the amount of Bid Security in the amount of 

Performance Security to be provided by it in accordance with the provisions of the 

Contract Agreement. 
 

2.16.5 The Authority shall be entitled to forfeit and appropriate the Bid Security as Damages 
in case of any of the events specified in Clause 2.16.6 herein below. The Bidder, by 

submitting its Bid pursuant to this RFB, shall be deemed to have acknowledged and 

confirmed that the Authority will suffer loss and damage on account of withdrawal of 
its Bid or for any other default by the Bidder during the period of validity of Bid as 

specified in this RFB. No relaxation of any kind on Bid Security shall be given to any 
Bidder. 

 

2.16.6 The Bid Security shall be forfeited as Damages without prejudice to any other right or 
remedy that may be available to the Authority under the Bidding Documents and/ or 
under the Contract Agreement, or otherwise, under the following conditions.  

 

(a) If a Bidder engages in a corrupt practice, fraudulent practice, coercive 
practice, undesirable practice or restrictive practice as specified in Section IV 
of this RFB; 

 
(b) If a Bidder withdraws its Bid during the period of validity of Bid as specified 

in this RFB (or as extended in accordance with the terms hereof); 

 

(c) In the case of the Successful Bidder, if it fails within the specified time limit: 
 

(i) to sign the Contract Agreement; or 
 

(ii) to furnish the Performance Security; 

 
(d) Any other conditions as specified in this RFB. 
 
In addition, upon the occurrence of any of the above set out conditions, the defaulting 
Bidder shall be debarred and black-listed from participating in any bids/tenders 
floated by Coal India Limited and/or its subsidiaries for a minimum period of [1 (one) 
year] from the date of getting declared as debarred/black-listed. It is further clarified 
that the decision of the Authority in relation to occurrence of the any of the above set 
out conditions shall be final and binding. 
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2.17 Proprietary data 
 

All documents and other information supplied by the Authority or submitted by a 
Bidder to the Authority shall remain or become the property of the Authority. Bidders 

are to treat all information as strictly confidential and shall not use it for any purpose 
other than for preparation and submission of their Bid. The Authority will not return 

any Bid or any information provided along therewith. 
 

The Bidder’s Covering Letter and the documents attached thereto shall be considered 
forming part of the Contract Agreement. 

 

2.18 Correspondence with the Bidder 
 

Save and except as provided in the Bidding Documents, the Authority shall not 
entertain any correspondence with any Bidder in relation to the acceptance or 
rejection of any Bid. 

 

2.19 Integrity pact 
 

Bidders are required to upload the integrity pact annexed as Appendix VIII (the 
“Integrity Pact”) as part of their Bids. 

 

Name, address and contact details of independent external monitors (“IEMs”): 
 
 

Sl. No. Name Address 

1   

2   

 

Any change in IEMs which will be intimated to the Bidders. However, change in 
IEMs will not in any way affect the enforceability of the Contract Agreement. 
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3. SECTION III: EVALUATION OF BIDS  
 

3.1 Evaluation parameters 
 

3.1.1 Only those Bidders who meet the eligibility criteria specified in Clause 2.2 of this 
RFB shall qualify for evaluation under this Section III. Bids which do not meet these 
criteria shall be rejected. 

 

3.1.2 The Bidder’s competence and capability is proposed to be established by the 
following parameters: 

 

(a) Technical Capacity; and 
 

(b) Financial Capacity. 
 

3.2 Technical Capacity for purposes of evaluation 
 

For a work experience to qualify, it should fulfill the stipulations under Clause 2.2.2 of this 

RFB. 
 

3.3 Details of Experience 
 

3.3.1 The Bidder should furnish the details of eligible experience during the past 7 (seven) 
years ending on the last day of the [****specify month previous to the month in 
which the Bids are invited*****] as specified in Clause 2.2.2 of this RFB. 

 

3.3.2 The Bidder shall furnish the required specific work experience information and 
evidence in support of its claim in relation to Technical Capacity as per the format 
annexed as Annex II of Appendix I of this RFB. 

 

3.4 Financial information for purposes of evaluation 
 

3.4.1 The Bid must be accompanied by certificates from a chartered accountant or its 
equivalent in respect of the Net Worth and average Financial Turnover (for preceding 
3 (three) financial years) based on the latest audited annual accounts. The same shall 
be furnished with respect to each Member, in case of a Consortium.  

 
3.4.2 The Bidder must establish the minimum Net Worth and the average Financial 

Turnover and provide evidence in support of its claim in relation to Financial 
Capacity as per the format annexed as Annex III of Appendix I of this RFB. 

 
3.4.3 Audited annual reports for the last 3 (three) financial years, as chosen by the Bidder,  

comprising of the audited balance sheets and profit and loss accounts shall be 
furnished with respect to the Bidder and each Member (where the Bidder is a 
Consortium). 

 

3.5 Opening of Bids 

 

3.5.1 The Bids will be decrypted online and will be opened on the pre-scheduled date/ 
revised schedule date by the openers of the Bid with their DSC. The Authority shall 

open ‘Part-I/ Cover-I’ of the bid if at least 3 (three) Bids are received. However, if the 
number of Bids received, within the stipulated Bid Due Date, through the e-portal is 

less than 3 (three) then the originally stipulated Bid Due Date shall be automatically 
extended by 2 (two) days (“First Extended Bid Due Date”) by the e-portal (“First 

Extension”). If after the First Extension, the number of Bids received, within the First 
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Extended Bid Due Date, is still less than 3 (three), the First Extended Bid Due Date 

shall again be automatically extended by another 5 (five) days by the e-portal 
(“Second Extension”). If after the Second Extension, even after granting two 

extensions as aforesaid, less than 3 (three) Bids are received, the Bids so far submitted 

shall be opened without any further extension. No separate corrigendum shall be 
issued and published by the Authority for extending Bid Due Date. In case no Bid is 

received, the tender will be cancelled. 
 

3.5.2 The date of opening of Bids shall be as specified in Paragraph 3 of NIT. In the event 

such date is extended by the Authority at its discretion, then during such extended 
period, any new Bidder having the requisite eligibility can submit its Bid. The existing 

Bidders shall however be allowed to revise their Bids. 
 

3.5.3 In the event of the specified date for the opening of the Bids being declared a holiday 
for the Authority, the Bids will be opened at the appointed time on the next working 
day. 

  

3.6 Test of responsiveness 
 

3.6.1 Prior to evaluation of Bids, the Authority shall determine whether each Bid is 
responsive to the requirements of the Bidding Documents. A Bid shall be considered 
responsive only if: 

 

(a) it is received as per the format annexed as Appendix-I. 
 

(b) it is received by the Bid Due Date including any extension thereof pursuant to 
Clause 2.13.2; 

 
(c) it is accompanied by the Bid Security; 

 

(d) the price bid is received as per the Excel format; 
 

(e) it is accompanied by the power of attorney as specified in Paragraph 10 of 
NIT; 

 
(f) it contains all the information and documents (complete in all respects) as 

requested in this RFB and/or Bidding Documents; 
 

(g) it contains information in formats same as those specified in this RFB and/or 
Bidding Documents; 

 

(h) it contains documents and/or certificates, as specified in the Bidding 
Documents, towards fulfilment of eligibility criteria for Technical Capacity 
and Financial Capacity as per Clause 2.2.2 and Clause 2.2.3; 

 
(i) it is accompanied by the Joint Bidding Agreement specific to the Project, as 

stipulated in Clause 2.2.7(e); 

 
(j) it is accompanied by the Joint Operating Agreement specific to the Project, as 

stipulated in Clause 2.2.11; 
 

(k) it does not contain any condition or qualification; and 
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(l) it is not non-responsive in terms hereof. 
 

 

3.6.2 The Authority reserves the right to reject any Bid which is non-responsive and no 

request for alteration, modification, substitution or withdrawal shall be entertained by 
the Authority in respect of such Bid. 

 

3.6.3  No deviation, whatsoever, is permitted by the Authority, to the terms, conditions and 

specifications of the Bidding Documents. In case any deviation, variations and 

additional conditions etc. found anywhere in a Bid, the same shall not be given effect 

to and (without prejudice to the right of the Authority to reject such Bid in accordance 

with the provisions of the Bidding Documents) it will be considered that the Bid 

complies with all the requirements in the Bidding Documents and the Bidders shall be 

required to comply with all terms, conditions and specifications of the Bidding 

Documents without any extra cost to the Authority irrespective of any mention to the 

contrary, anywhere else in the Bid, failing which the Bid Security of the Bidder may 

be forfeited. 
 

3.7 Clarifications by Authority 
 

3.7.1 To facilitate evaluation of Bids, the Authority may, at its sole discretion, seek 

clarifications from any Bidder regarding its Bid. Such clarification(s) shall be 
provided within the time specified by the Authority for this purpose. Any request for 

clarification(s) and all clarification(s) in response thereto shall be in writing. 

 

3.7.2 If a Bidder does not provide clarifications sought under Clause 3.7.1 within the 
prescribed time, its Bid shall be liable to be rejected. In case the Bid is not rejected, 
the Authority may proceed to evaluate the Bid by construing the particulars requiring 
clarification to the best of its understanding, and the Bidder shall be barred from 
subsequently questioning such interpretation of the Authority. 

 

3.8 Evaluation of Bid  
 

3.8.1 Techno-Commercial Evaluation of Tender:  

 
(a) Based on the response to TPS, the portal will initially evaluate eligible Bidders. 

Subsequently, the Bidder’s response in the TPS will be scrutinized/ verified and 
evaluated by the Authority with the documents uploaded by the Bidders to 

determine whether they are in conformity with the Bidding Documents.  
 

(b) Any Bid which is not accompanied with the requisite amount of Bid Security 

will not be considered for further evaluation.   

 

(c) The Authority will determine the techno-commercial acceptability of the 

Bidders on the basis of the original offer and subsequent clarifications/ 
confirmation, if any. For the purpose of this determination, a techno-

commercially acceptable Bid is one, which conforms to all the terms and 
conditions of the Bidding Documents and the requirements of all commercial 

terms and mandatory qualifications without deviations, exceptions, objections, 
conditionality or reservations. 
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(d) The techno-commercial Bids which do not meet the requirements stipulated 

under the NIT will be rejected by the Authority. 

 

(e) Shortfall / confirmatory documents:  

 

(i) During evaluation of the Bids, the Authority may seek any shortfall/ 

confirmatory documents, if required.  
 

(ii) Such request for documents shall be made online under the link ‘Upload 
Shortfall / Confirmatory Documents’ after scrutiny of the Bids, 

indicating the start date and end date giving 7x24 hours duration for 
online submission by the relevant Bidders.  

 

(iii) The relevant Bidders will receive information in relation to such requests 
on their personalised dashboard under “Upload Shortfall/ Confirmatory 

Document/ Information” link. While such information shall also be sent 

by a system generated email and SMS, it will be the Bidder’s 
responsibility to check the updated status/ information on their 

personalised dashboard at least once daily after the opening of the Bid. 
Such shortfall / confirmatory documents are to be uploaded by the 

Bidders within the specified time period under the link ‘Upload Shortfall 
/ Confirmatory Documents’. 

 

(iv) If further clarifications/shortfall documents/confirmatory documents are 
required, a time frame of 5x24 hours will be provided to the relevant 

Bidders for online submission of such documents. 

 

(v) The eligibility of the Bidder shall be evaluated based on the documents 
submitted by the Bidder and the clarification/shortfall/confirmatory 

document submitted as per sub-clauses (iii) and (iv) above. No further 
document shall be sought from the Bidder. 

 

(vi) No changes in prices of the Bids shall be sought, offered or permitted, In 
addition, no modification of the Bid or any form of communication with 

the Authority or submission of any additional documents, not 
specifically asked for by the Authority, will be allowed and even if 

submitted, they will not be considered by the Authority. 
 

(f) The Authority reserves the right to verify any of the documents uploaded by the 

Bidder at any stage. All communication will be through system generated e-mail 
and SMS and no separate communication will be made in this regard. Non-

receipt of e-mail and SMS will not be accepted as a reason of non-submission of 
requisite documents within the prescribed time. 

 
3.8.2  Determination of the L-1 Bidder  

 
a) Price-Bid (Part-II/Cover-II) will be opened after the evaluation of Part-I/Cover-I. 

The Part-II/Cover-II of only the techno-commercially acceptable Bidders (the 
Bidders who have qualified against Part-I/Cover-I) shall be decrypted and opened 
on the scheduled date and time for which intimation will be given to such techno-
commercially acceptable Bidders through the e-procurement portal.  
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b) On opening of the price bids, the Bidders may view the price bid online remotely 
on their personalized dash board and can see the price bids submitted by all 
participating Bidders. After opening of price bids the comparative statement of 
prices indicating the rates quoted by all the Bidders will be generated by the 
system and the lowest price bid (“L-1 Price”) shall be determined accordingly. 

 
c) In the event that the same L-1 Price is quoted by more than 1 (one) Bidders, the 

Bidder having the highest Net Worth (as per the Bid submitted) shall be 
determined as the “L1 Bidder”. 

 

3.9 Selection of Bidder 

3.9.1 Subject to the provisions of this RFB, the Bidder whose Bid has been determined to be 
substantially responsive and who is established as techno-commercially acceptable L-
1 Bidder shall be considered as the Successful Bidder for award of work subject to the 
reasonability of the L-1 Price and viability of the Project for the Authority on price 
quoted by the L-1 Bidder. 
 

If the lowest price received is unreasonable or it is unacceptable on ground of being 
too high or too low compared with estimated price, the Authority reserves the right to 
seek justification of the price from the Bidder of such price. If the lowest price is not 
considered reasonable, the Authority may not accept such Bid and another tender 

process may be initiated. 
 

3.9.2 The Authority does not bind itself to accept the lowest Bid and reserves the right to 
reject any or all the Bids without assigning any reasons whatsoever without thereby 
incurring any liability to the affected Bidder(s) or any obligation to inform the 
affected Bidder(s) on the ground of the Authority’s action.  

 

3.9.3 Prior to the expiration of the period of Bid validity, the Authority will notify the 
Successful Bidder that its Bid has been accepted by way of issuance of the LOA to the 
Successful Bidder by uploading a scanned copy of the LOA on the e-tendering portal 
of Coal India Limited. Additionally, it may be communicated through speed post to 
the registered postal address, as provided by the Successful Bidder. However online 
communication through e-tendering portal of Coal India Limited shall be construed as 

acceptance of offer and notification of award. The notification of the LOA will 
constitute the formation of the contract. 

  

3.9.4 The Successful Bidder after furnishing the requisite Performance Security shall 

execute the Contract Agreement within [90 (ninety) days] from the date of issue of 

LOA through the SPV. The Successful Bidder shall not be entitled to seek any 

deviation, modification or amendment in the Contract Agreement. The Performance 

Security will be provided in accordance with the Contract Agreement no later than [90 

(ninety)] days from the date of issue of LOA. 

 

3.9.5 Bidders are advised that the assessment of qualification of Bidders will be entirely at 
the discretion of the Authority. Bidders will be deemed to have understood and agreed 

that no explanation or justification on any aspect of the Bidding Process or selection 
will be given by the Authority. The Authority will not entertain any query or 

clarification from Bidders who fail to qualify. The reason of rejection of unsuccessful 
Bidder(s) shall be communicated online on the portal itself. 
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3.9.6  Any information contained in the Bid shall not in any way be construed as binding on 
the Authority, its agents, successors or assigns, but shall be binding against the Bidder 
if the Project is subsequently awarded to it on the basis of such information. 

 

3.9.7 The Authority reserves the right not to proceed with the Bidding Process at any time 
without notice or liability and to reject any or all Bid(s) without assigning any 
reasons. 

 

3.9.8 If any information furnished by the Bidder is found to be incomplete, or contained in 

formats other than those specified herein, the Authority may, in its sole discretion, 

exclude the relevant project from computation of the eligible experience of the 
Bidder. 

 

3.9.9 In the event that a Bidder claims credit for Technical Capacity or Financial Capacity, 

and such claim is determined by the Authority as incorrect or erroneous, the Authority 

shall reject such claim and the decision of the Authority shall be final. Where any 

information is found to be patently false or amounting to a material misrepresentation, 

the Authority reserves the right to reject the Bid in accordance with the provisions of 

Clauses 2.7.2 and 2.7.3. 
 

3.10 Contacts during Bid Evaluation 
 

Bids shall be deemed to be under consideration immediately after the Bid Due Date 

and until such time the Authority makes official intimation of award/ rejection to the 

Bidders. While the Bids are under consideration, Bidders and/ or their representatives 

or other interested parties are advised to refrain, save and except as required under the 

Bidding Documents, from contacting by any means, the Authority and/ or their 

employees/ representatives / consultants/ advisers on matters related to the Bids under 

consideration. 
 

3.11 Confidentiality 
 

Information relating to the examination, clarification, evaluation, and recommendation 

in relation to the Bidders shall not be disclosed to any person who is not officially 

concerned with the process or is not a retained professional advisor advising the 

Authority in relation to, or matters arising out of, or concerning, the Bidding Process. 

The Authority will treat all information, submitted as part of the Bid, in confidence 

and will require all those who have access to such material to treat the same in 

confidence. The Authority may not divulge any such information unless it is directed 

to do so by any statutory authority that has the power under law to require its 

disclosure or is to enforce or assert any right or privilege of the statutory authority as 

may be required by law or in connection with any legal process. 
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4. SECTION IV: FRAUD AND CORRUPT PRACTICES  
 

4.1 The Bidders and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Bidding Process. Notwithstanding 

anything to the contrary contained herein, the Authority may reject a Bid without 

being liable in any manner whatsoever to the Bidder if it determines that the Bidder 

has, directly or indirectly or through an agent, engaged in corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice in the Bidding 

Process. 

 

4.2 Without prejudice to the rights of the Authority under Clause 4.1 hereinabove, if a 

Bidder is found by the Authority to have directly or indirectly or through an agent, 

engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice during the Bidding Process, such Bidder 

shall not be eligible to participate in any tender process issued by the Authority 

during a period of 5 (five) years from the date such Bidder is found by the Authority 

to have directly or indirectly or through an agent, engaged or indulged in any corrupt 

practice, fraudulent practice, coercive practice, undesirable practice or restrictive 

practice, as the case may be. 

 

4.3 For the purposes of this Clause 4, the following terms shall have the meaning 
hereinafter respectively assigned to them: 

 

(a) “corrupt practice” means (i) the offering, giving, receiving, or soliciting, 

directly or indirectly, of anything of value to influence the actions of any 
person connected with the Bidding Process (for avoidance of doubt, offering 
of employment to, or employing, or engaging in any manner whatsoever, 
directly or indirectly, any official of the Authority who is or has been 
associated in any manner, directly or indirectly, with the Bidding Process or 
the LOA or has dealt with matters concerning the Contract Agreement or 
arising therefrom, before or after the execution thereof, at any time prior to the 
expiry of 1 (one) year from the date such official resigns or retires from or 
otherwise ceases to be in the service of the Authority, shall be deemed to 
constitute influencing the actions of a person connected with the Bidding 
Process); or (ii) save and except as permitted under sub clause (c) of Clause 
2.2.1, engaging in any manner whatsoever, whether during the Bidding 
Process or after the issue of the LOA or after the execution of the Contract 

Agreement, as the case may be, any person in respect of any matter relating to 
the Project or the LOA or the Contract Agreement, who at any time has been 
or is a legal, financial or technical adviser of the Authority in relation to any 
matter concerning the Project; 

 

(b) “fraudulent practice” means a misrepresentation or omission of facts or 
suppression of facts or disclosure of incomplete facts, in order to influence the 
Bidding Process; 

 

(c) “coercive practice” means impairing or harming or threatening to impair or 
harm, directly or indirectly, any person or property to influence any person’s 
participation or action in the Bidding Process; 
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(d) “undesirable practice” means (i) establishing contact with any person 
connected with or employed or engaged by the Authority with the objective of 

canvassing, lobbying or in any manner influencing or attempting to influence 
the Bidding Process; or (ii) having a Conflict of Interest; and 

 

(e) “restrictive practice” means forming a cartel or arriving at any understanding 
or arrangement among Bidders with the objective of restricting or 
manipulating a full and fair competition in the Bidding Process. 
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5. SECTION V: PRE-BID CONFERENCE  
 

5.1 A pre-bid conference of the interested parties shall be convened at the designated date, 

time and place. A maximum of 2 (two) representatives of each Bidder shall be 

allowed to participate on production of an authority letter from the Bidder. The 

purpose of the pre-bid conference will be to clarify any issue regarding the Bidding 

Documents. The Bidder is requested to submit questions for the pre-bid conference 

online not later than the Clarification Submission Due Date. 

 

5.2 During the course of pre-bid conference, the Bidders will be free to seek clarifications 

and make suggestions for consideration of the Authority no later than the 

Clarification Submission Due Date. The Authority shall endeavour to provide 

clarifications and such further information as it may, in its sole discretion, consider 

appropriate for facilitating a fair, transparent and competitive Bidding Process. Any 

clarifications provided in the pre-bid conference are only indicative and Bidders will 

only be entitled to rely on the clarifications subsequently provided in writing by the 

Authority. 

 

5.3 Non-attendance of Bidders at the pre-bid conference will not be a cause for 

disqualification of the Bidder and it shall be presumed that the Bidder does not 
require any clarification. 
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6. SECTION VI: MISCELLANEOUS  
 

6.1 The Bidding Process shall be governed by, and construed in accordance with, the laws 
of India and the courts at [*********] shall have exclusive jurisdiction over all 
disputes arising under, pursuant to and/ or in connection with the Bidding Process. 

 

6.2 The Authority, in its sole discretion and without incurring any obligation or liability, 
reserves the right, at any time, to; 

 

(a) suspend and/ or cancel the Bidding Process and/ or amend and/ or supplement 
the Bidding Process or modify the dates or other terms and conditions relating 

thereto; 
 

(b) consult with any Bidder in order to receive clarification or further information; 

 

(c) qualify or disqualify any Bidder; 

 

(d) retain any information and/ or evidence submitted to the Authority by, on behalf 
of, and/ or in relation to any Bidder; and/ or 

 

(e) independently verify, disqualify, reject and/ or accept any and all submissions or 
other information and/ or evidence submitted by or on behalf of any Bidder. 

 

6.3 It shall be deemed that by submitting the Bid, the Bidder agrees and releases the 

Authority, its employees, agents and advisers, irrevocably, unconditionally, fully and 

finally from any and all liability for claims, losses, damages, costs, expenses or 

liabilities in any way related to or arising from the exercise of any rights and/ or 

performance of any obligations hereunder and the Bidding Documents, pursuant 

hereto, and/ or in connection with the Bidding Process, to the fullest extent permitted 

by applicable law, and waives any and all rights and/ or claims it may have in this 

respect, whether actual or contingent, whether present or in future. 
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PART-I/ COVER-I: BID FOR QUALIFICATION 
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APPENDIX I 
 

Bidder’s Covering Letter 
£ 

(Refer Paragraph 11.4 of NIT) 
 

Dated: 

To, 

[The ***, 

*********** 

***********] 

 

Sub: Bid for the [*** Coal Mine Project] (the “Project”) 

 

Dear Sir, 
 

1. With reference to your Request for Bid
$
 No. [****] dated [****] (the “RFB”), I/we, 

having examined the RFB and understood its contents, hereby submit my/our Bid for 
the aforesaid Project. The Bid is unconditional and unqualified. 

 

2. I/ We acknowledge that the Authority will be relying on the information provided in 

the Bid and the documents accompanying such Bid for the aforesaid Project, and I/we 

certify that all information provided in the Bid and in Annexes I to IV is true, 

complete and correct; nothing has been omitted which renders such information 

misleading; and all documents accompanying such Bid are true copies of their 

respective originals. 

 

3. I/ We shall make available to the Authority any additional information it may find 
necessary or require to supplement or authenticate my/ our Bid. 

 

4. I/ We acknowledge the right of the Authority to reject my/our Bid without assigning 

any reason or otherwise and hereby waive, to the fullest extent permitted by 
applicable law, my/our right to challenge the same on any account whatsoever. 

 

5. I/ We declare that: 

 

(a) I/ we have examined and have no reservations to the RFB, including any 
addendum issued by the Authority; 

 

(b) I/ we are eligible to submit a bid in accordance with Clause 2.2.1 and in 
particular, do not have any Conflict of Interest in accordance with Clause 
2.2.1(b); 

 

(c) I/we have not directly or indirectly or through an agent engaged or indulged in 

any corrupt practice, fraudulent practice, coercive practice, undesirable  
 

 
£ To be submitted on the letterhead of the Bidder. In case the Bidder is unable to provide certification with 

reference to any particular paragraph or part thereof, it may precede the paragraph by the words “Except as 
specified in Schedule **** hereto”. The exceptions to the certification or any disclosures relating thereto may 
be clearly stated in a Schedule to be attached to the Bid. The Authority will consider the contents of such 
Schedule and determine whether or not the exceptions/disclosures are material to the eligibility of the Bidder

 

hereunder. 
$
 All blank spaces shall be suitably filled up by the Bidder to reflect the particulars relating to such Bidder.  
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practice or restrictive practice, as defined in Clause 4.3 of RFB, in respect of 
any tender or request for bid issued by or any agreement entered into with the 
Authority or any other public sector enterprise or any Government; 

 

(d) I/ we have taken steps to ensure that in conformity with the provisions of 
Clause 4 of RFB, no person acting for us or on our behalf has engaged or will 

engage in any corrupt practice, fraudulent practice, coercive practice, 
undesirable practice or restrictive practice; and 

 

(e) my/ our Bid shall be valid for a minimum period of 180 (one hundred and 

eighty) days from the Bid Due Date, as extended from time to time, in 
accordance with the Bidding Documents, and it shall remain binding upon me/ 

us and may be accepted at any time before the expiration of that period; and 

 

(f) If my/ our Bid is accepted, we undertake to complete the Project in accordance 
with the Contract Agreement and the other Bidding Documents. 

 

6. I/ We understand that you may cancel the Bidding Process at any time and that you 
are neither bound to accept any Bid for the Project, without incurring any liability to 

the Bidders. 

 

7. I/ We declare that we/ any Member, or our/ its Associates are not participating, as 
Bidders, in more than 1 (one) Bid in this Bidding Process in accordance with the 
Bidding Documents. 

 

8. I/ We certify that in regard to matters other than security and integrity of the country, 

we/ any Member or any of our/ their Associates have not been convicted by a court of 
law or indicted or adverse orders passed by a regulatory authority which could cast a 

doubt on our ability to undertake the Project or which relates to a grave offence that 
outrages the moral sense of the community. 

 

9. I/ We further certify that in regard to matters relating to security and integrity of the 
country, we/ any Member or any of our/ their Associates have not been charge-
sheeted by any agency of the Government or convicted by a court of law. 

 

10. I/ We further certify that no investigation by a regulatory authority is pending either 
against us/ any Member or against our/ their Associates or against our chief executive 
officer or any of our directors/ managers/ employees. 

 
11. I/ We undertake that in case due to any change in facts or circumstances during the 

Bidding Process, we are attracted by the provisions of disqualification in terms of the 
provisions of the RFB, I/ we shall intimate the Authority of the same immediately. 

 

12. The ‘Statement of Legal Capacity’ as per format provided at Annex IV in Appendix I 
of RFB, and duly signed, is enclosed. The power of attorney for signing of Bid {and 

the power of attorney for Lead Member}
£
, as per format provided at Appendix II 

{and III respectively} of RFB, are also enclosed. 
 
 
 

£  Omit if the Bidder is not a Consortium.  
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13. I/ We hereby confirm that we shall submit PAN details, GST registration details, 
particulars related to registration with provident fund and physical form of all the 

original documents scan copy of which are submitted, before execution of the 
Contract Agreement, if the Project is awarded to us. 

 
14. I/ We hereby authorise the Authority to seek reference/clarifications from my/our 

bankers. 
 

15. I/ We hereby irrevocably waive any right or remedy which we may have at any stage 
at law or howsoever otherwise arising to challenge or question any decision taken by 

the Authority in connection with the selection of Bidders, or in connection with the 
selection/ Bidding Process itself, in respect of the Project and the terms and 

implementation thereof. 
 

16. I/ We agree and undertake to abide by all the terms and conditions of the Bidding 
Documents. 

 

17. I/ We undertake to execute the Contract Agreement within [90 days] from the date of 
issue of the LOA through the SPV, if the Project is awarded to me/ us.

 
 

Capitalized terms used herein, unless defined herein, shall have the same meaning assigned 
to them in the RFB. 

 

In witness thereof, I/ we submit this Bid under and in accordance with the terms of the RFB. 
 

Yours faithfully, 
 

(Signature, name and designation of the Authorised Signatory) 
 

Name and seal of the Bidder/ all the Members in case of Consortium 
 

Date: 
 

Place: 
 

Note: Paragraphs in curly parenthesis may be omitted, if not applicable, or modified as necessary.  
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ANNEX-I 
 

Details of Bidder 
 

1. (a) Name: 
 

(b) Country of incorporation: 
 

(c) Address of the corporate headquarters/ registered office and its branch 
office(s), if any, in India: 

 
(d) Date of incorporation and/ or commencement of business: 

 

2. Brief description of the Bidder including details of its main lines of business: 

 

3. Details of individual(s) who will serve as the point of contact/ communication 
for the Bidder: 

 
(a) Name: 

 
(b) Designation: 

 
(c) Address: 

 
(d) Telephone Number: 

 
(e) E-Mail Address: 

 
(f) Fax Number: 

 

4. Particulars of the Authorised Signatory of the Bidder: 
 

(a) Name: 
 

(b) Designation: 
 

(c) Address: 
 

(d) Phone Number: 
 

(e) Fax Number: 

 

5. The following information shall be provided for the Bidder: 

 

No. Criteria Yes No 

1. Has the Bidder been barred by Coal India Limited   

 

 or any subsidiary of Coal India Limited or the 
Ministry of Coal, Government of India,  from 

participating in any project?   

2. If the answer to 1 is yes, does the bar subsist as on   

 the date of the Bid?   

3. Has the Bidder failed to perform any contract and 

been penalised or been expelled /terminated from any 

project or contract by Coal India Limited or any 

subsidiary of Coal India Limited or the Ministry of 
Coal, Government of India, in the last 3 (three) 

years? 
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6. In case of a Consortium: 
 

(a) The information in 1-3 above should be provided for all the Members. 
 

(b) A copy of the Joint Bidding Agreement, as envisaged in Clause 
2.2.7(e) should be attached to the Bid. 

 
(c) Information regarding the proposed role and responsibilities of each 

Member in the Project should be provided as per table below: 
 

Sl. Name of Member Role* Percentage of equity in the 
No.  {Refer Clause SPV{Refer Clauses 2.2.7(b) & 

  2.2.7(c)}
$ 

(e)} 

1.    

2.    

3.    
 

* The role and responsibilities of each Member, as may be determined by the Bidder, 
should be indicated. 

 
 

(d) The following information shall be provided for each Member: 
 

Name of Member of Consortium: 

 

No. Criteria Yes No 

1. Has the Member been barred by Coal India Limited   

 

 or any subsidiary of Coal India Limited or the 
Ministry of Coal, Government of India,  from 

participating in any project?   

2. If the answer to 1 is yes, does the bar subsist as on   

 the date of the Bid?   

3. Has the Member failed to perform any contract and 

been penalised or been expelled /terminated from any 

project or contract by Coal India Limited or any 

subsidiary of Coal India Limited or the Ministry of 
Coal, Government of India, in the last 3 (three) 

years? 

  

   

   

   

   
    

 

 

7. A statement by the Bidder and each of the Members (where applicable) or any 
of its/ their Associates disclosing material non-performance or contractual 

non-compliance in past projects, contractual disputes and litigation/ arbitration 

in the recent past is given below (Attach extra sheets, if necessary):  
 
 
 
 
 
 
 
 
 
 

 
$
 All provisions contained in curly parenthesis shall be suitably modified by the Bidder to reflect the 

particulars relating to such Bidder. 
 

 



44 
 

 
 
 

 

ANNEX-II 
 

Technical Capacity of the Bidder @ 

 
(Refer to Clauses 2.2.2(i), 3.2 and 3.3 of RFB) 

 

(Individual formats to be submitted for each work experience) 

 

Name of the sole Bidder / Member of the Consortium:  
(In case of an Associate of the Bidder/ member of the Consortium (as the case may be), state 
the name of the Associate, also) 

 

Sl. Items  Particulars Reference At page no. 

No.    document (of uploaded 

    attached pdf file) 

1. Nature of experience    

 (as owner / contractor /sub-contractor)    

2. Name of the mine/ project    

3. Name and address of owner of mine/ project    

 or   employer   awarding   the   work,   as    

 applicable     

4. Work order ref. no. (in case of contractor / 
sub-contractor)/    

 Reference no.   of   document(s)   showing    

 ownership/title  rights  and  for  operation  of    

 mine/ project (in case of owner)    

5. Percentage (%) share of the Bidder (100% in    

 case  of  owner  &  single  member;  actual    

 percentage share as consortium member)*    
6. Period of qualifying experience#    

 (not exceeding consecutive 365 days)    

a. Start date (dd-mm-yyyy)    

b. End date (dd-mm-yyyy)    

7. Type of material handled  

(e.g. coal & OB, lignite & OB,  coal  only,  

OB  only,  lignite only, iron ore/ bauxite/ 

manganese ore/ copper ore etc.) 

   

    

    

    

8. Break-up of the claimed volume in the work    

 experience    
a.   Overburden  

  (million m3) 

   

    
b. Coal/ Lignite/ iron ore/ bauxite/ manganese 

ore/ copper ore (specify name) 

 (million tonnes) 

   

    

c.  Specific gravity considered    

d. Volume of Coal/ Lignite / iron ore/ bauxite/ 
manganese ore/ copper ore (specify  name)  
(million m3) 

   

    

9. Actual volume of work executed (Mm3)    

10. Eligible volume of work executed (Mm3)    

 (5 x 9)     

11. Average stripping ratio$    
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Note: 
 

@ Provide details of only those work experience that have been undertaken by the 
Bidder under its own name and/or by an Associate specified in Clause 2.2.4 as 
eligible under Clauses 3.2 and 3.3.  

* In case of Consortium, the percentage share, for considering qualifying experience, 
should not be less than 26%.  

# For each work experience, the start date should be greater than or equal to the start 
date of the qualifying period and the end date should be less than or equal to the end 

date of the qualifying period).  
$ For estimation of volume of Overburden (OB) removal, in case a documentary 

evidence for Overburden removal is not submitted at Sl. No. 8. 
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ANNEX-III 
 

Financial Capacity of the Bidder 
 

(Refer to Clauses 2.2.3 and 3.4 of RFB) 

a) Net worth of the Bidder 

(Networth in million
$$

) 

Bidder type $ Currency Net Worth Exchange rate Net Worth€ 

(in INR) 

(1) (2) (3) (4) (5) 
Single Bidder     

Associate of Single Bidder, if any     

Consortium Member 1     

Associate of Member 1, if any     

Consortium Member 2     

Associate of Member 2, if any     

Consortium Member 3     

Associate of Member 3, if any     

TOTAL     
 

b) Turnover of the Bidder 

     

(Turnover in last three years in million
$$

) 

Bidder type $ Currency Turnover Exchange 

rate 
 Turnover€ (in INR) 

Yr.1 Yr.2 Yr.3 Yr.1 Yr.2 Yr.3 

(1) (2) (3) (4) (5) (6) (7) (8) (9) 
Single Bidder         

Associate of Single Bidder, if any         

Consortium Member 1         

Associate of Member 1, if any         

Consortium Member 2         

Associate of Member 2, if any         

Consortium Member 3         

Associate of Member 3, if any         

TOTAL         

         

Name & address of Bidder’s Bankers: 

 
$
 A Bidder consisting of a single entity should fill in details as per the row titled 

‘Single Bidder’ and ignore the rows titled ‘Consortium Members’. In case of a 
Consortium, row titled ‘Single Bidder’ may be ignored.  

€ The Bidder should provide details of its own Financial Capacity and of the Associate 

whose Technical Capacity/Financial Capacity is furnished and relied upon.
 

 
$$

 For conversion of US Dollars to Rupees, the rate of conversion shall be Indian 

Rupees [**as on 60 (sixty) days prior to the date of invitation of Bid **] to a US 
Dollar. In case of any other currency, the same shall first be converted to US 
Dollars as on the date which is 60 (sixty) days prior to the date of invitation of 
Bid, and the amount so derived in US Dollars shall be converted into Indian 
Rupees at the aforesaid rate. The conversion rate of such currencies shall be the 
daily reference exchange rates published by the Reserve Bank of India for the 
relevant date. In case the reference exchange rate is not published by the Reserve 
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Bank of India, any reference exchange rate referred by the Reserve Bank of India 
or the Government of India will be considered. 

 
 

 

Instructions: 

 

1. The Bidder/ Members shall attach copies of audited financial statements, 
annual reports of the last 3 (three) financial years, as chosen by the Bidder. 
The financial statements/ annual reports shall: 

 
(a) reflect the financial situation including balance sheets and profit and 

loss accounts of the Bidder or Members and its/ their Associates where 
the Bidder is relying on its Associate’s financials; 

 
(b) be audited by a statutory auditor; 

 
(c) be complete, including all notes to the financial statements; and 

 
(d) correspond to accounting periods already completed and audited (no 

statements for partial periods shall be requested or accepted). 
 

2. Year 1 will be the latest completed financial year out of 3 (three) financial 
years chosen by the Bidder. Year 2 & Year 3 shall be taken accordingly.  

 
3. The Bidder shall provide a certificate from a chartered accountant or 

equivalent based on the financial statements audited by the statutory auditor 

specifying the Net Worth of the Bidder as at the close of the latest financial 
year out of the 3 (three) financial years chosen by the Bidder and also 

specifying the methodology adopted for calculating such Net Worth in 
accordance with Paragraph 9.2 of NIT.  

 

4. The Bidder shall provide a certificate from a chartered accountant or an 
equivalent based on the financial statements /annual reports audited by the 

statutory auditor specifying the average Financial Turnover of the Bidder of 
last 3 (three) financial years, as chosen by the Bidder and also specifying the 

methodology adopted for calculating such average Financial Turnover.  
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ANNEX-IV 
 

Statement of Legal Capacity 

 

(To be issued on the letterhead of the Bidder/ Lead Member) 
 
 

 

Ref. Date: 
 

 

To, 
 

*********** 
 

*********** 
 

 

Dear Sir, 
 

 

We hereby confirm that we/ our members in the Consortium (constitution of which 
has been described in the Bid) satisfy the terms and conditions laid out in the RFB. 

 

We have agreed that …………………… (insert member’s name) will act as the Lead 

Member of our Consortium.* 

 

We have agreed that ………………….. (insert individual’s name) will act as our 

representative/ will act as the representative of the Consortium on its behalf* and has 

been duly authorized to submit our Bid. Further, the authorised signatory is vested 

with requisite powers to furnish such letter and authenticate the same. 

 

Capitalized terms used herein, unless defined herein, shall have the same meaning 
assigned to them in the Request for Bid No. [****] dated [****] (the “RFB”). 

 

 

Thanking you, 
 
 
 
 

Yours faithfully, 
 

 

(Signature, name and designation of the authorised signatory) 
 

 

For and on behalf of…………………………….. 
 
 

*Please strike out whichever is not applicable. 
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APPENDIX II 
 

Power of Attorney for signing of Bid 
 

Part I – The below power of attorney to be provided by the Bidder 
 
 

Know all men by these presents, we……………………………………………..  
(name and address of the corporate headquarters/ registered office) (the “Principal”) 
do hereby irrevocably constitute, nominate, appoint and authorise Mr./ Ms. (name),  
…………………… son/daughter/wife of ……………………………… and presently 

residing at …………………., who is presently employed with us and holding the 

position of ……………………………. , as our true and lawful attorney (hereinafter  

referred to as the “Attorney”) to do in our name and on our behalf, all such acts, 

deeds and things as are necessary or required in connection with, or incidental to, 

submission of our Bid in response to the Request for Bid No. [****] dated [****] (the 

“RFB”), for the [***** Project] proposed or being developed by the [***** (the 

“Authority”)], including but not limited to, signing and submission of our Bid, 

applications and other documents and writings, participate in the pre-bid conference 

and other conferences and providing information/ responses to the Authority, 

representing us in all matters before the Authority, signing and execution of all 

contracts (including the Contract Agreement) and undertakings consequent to 

acceptance of our Bid, and generally dealing with the Authority in all matters in 

connection with, or relating to, or arising out of, our Bid for the said Project and/ or 

upon award thereof to us and/or till the entering into of the Contract Agreement with 

the Authority. 

 

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, 
deeds and things done or caused to be done by our said Attorney pursuant to, and in 

exercise of, the powers conferred by this power of attorney and that all acts, deeds and 

things done by our said Attorney in exercise of the powers hereby conferred shall and 
shall always be deemed to have been done by us. 

 

Capitalized terms used herein unless defined herein, shall have the same meaning 
assigned to them in the RFB. 

 

 

IN WITNESS WHEREOF WE, THE ABOVE NAMED PRINCIPAL HAVE 

EXECUTED THIS POWER OF ATTORNEY ON THIS ……… DAY OF …………. 

2….. 

 

For 
 

………………………….. 
 

(Signature, name, designation and address) 
 

 

Witnesses: 
 

 

1. 
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(Notarised) 
 

2. 
 
 
 

 

Accepted 
 

 

…………………………… 
 

(Signature) 
 

 

(Name, Title and Address of the Attorney) 
 
 

Part 2 – The below power of attorney to be provided by each Member, where the Bidder 

is a Consortium 

 

Whereas the [**********] (“the Authority”) has invited bids from interested parties 
for the [***** Coal Mine Project] (the “Project”) pursuant to a Request for Bid No. 
[****] dated [****] (the “RFB”). 

 

Whereas, we……………………………………………..  (name and  address  of  the 

corporate headquarters/ registered office) along with …………………….., 

…………………….., and …………………….. (each a “Member” and collectively  
the “Consortium”) are interested in bidding for the Project in accordance with the 
terms and conditions of the RFB and other connected documents in respect of the 
Project. 

 

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS 

 

We…………………………………………….. (name and address of the corporate 
headquarters/ registered office) do hereby irrevocably constitute, nominate, appoint 
and authorise Mr./ Ms. (name), …………………… son/daughter/wife of  
……………………………… and presently residing at …………………., who is 

presently employed with us and holding the position of ……………………………....,  
as our true and lawful attorney (hereinafter referred to as the “Attorney”) to, in our 

name and on our behalf and in our capacity as a Member of the Consortium, sign the 

Bid of the Consortium in response to the RFB for the Project proposed or being 

developed by the Authority, including but not limited to all applications and other 

documents and writings forming part of the Bid of the Consortium and required to be 

signed by us in our capacity as a Member. 

 

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, 
deeds and things done or caused to be done by our said Attorney pursuant to, and in 

exercise of, the powers conferred by this power of attorney and that all acts, deeds and 
things done by our said Attorney in exercise of the powers hereby conferred shall and 

shall always be deemed to have been done by us. 
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Capitalized terms used herein unless defined herein, shall have the same meaning 
assigned to them in the RFB. 

 

 

IN WITNESS WHEREOF WE,  THE ABOVE NAMED CONSORTIUM HAVE 

EXECUTED THIS POWER OF ATTORNEY ON THIS ……… 

DAY OF …………. 2….. 

 

For 
 

………………………….. 
 

 

(Signature, name, designation and address) 

 

For 
 

………………………….. 
 

 

(Signature, name, designation and address) 

 

For 
 

………………………….. 
 

 

(Signature, name, designation and address) 

 
 

 

Witnesses: 
 

 

1. 
 

(Notarised) 
 

2. 
 
 
 
 

 

Accepted 
 

…………………………… 
 

(Signature) 
 

 

(Name, Title and Address of the Attorney) 
 
 

Notes: 

▪ The mode of execution of the power of attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 

executant(s) and when it is so required, the same should be under common seal affixed in 

accordance with the required procedure.  
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▪ Wherever required, the Bidder should submit for verification the extract of the charter 

documents and documents such as a board or shareholders’ resolution/ power of attorney/ 

letter of authority in favour of the person executing this power of attorney for the 

delegation of power hereunder on behalf of the Bidder/ Member. 

▪ For a power of attorney executed and issued overseas, the document will also have to be 

legalised by the Indian Embassy and notarised in the jurisdiction where the power of 

attorney is being issued. However, the power of attorney provided by Bidders/ Members 

from countries that have signed the Hague Convention, 1961 are not required to be 

legalised by the Indian Embassy if it carries a conforming Apostille certificate. 
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APPENDIX III 
 

Power of Attorney for Lead Member of Consortium 
 

(Refer Clause 2.2.5 of RFB) 

 

Whereas the [**********] (“the Authority”) has invited bids from interested parties 
for the [***** Coal Mine Project] (the “Project”) pursuant to a Request For Bid No. 
[****] dated [****] (the “RFB”). 

 

Whereas, …………………….., …………………….., …………………….. and 

……………………..  (each  a  “Member”  and  collectively the  “Consortium”)  are  
interested in bidding for the Project in accordance with the terms and conditions of 
the RFB and other connected documents in respect of the Project, and 

 

Whereas, it is necessary for the Members to designate one of them as the Lead 
Member with all necessary power and authority to do for and on behalf of the 

Consortium, all acts, deeds and things as may be necessary in connection with the 
Consortium’s bid for the Project and its execution. 

 

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS 

 

We, M/s. …………………….. having our registered office at …………………….., 

M/s. …………………….. having our registered office at …………………….., M/s. 

…………………….. having our registered office at …………………….., and M/s. 

…………………….. having our registered office at ……………………..,  
(hereinafter collectively referred to as the “Principals”) do hereby irrevocably 
designate, nominate, constitute, appoint and authorise M/s. ……………………..  
having its registered office at …………………….., being one of the Members, as the  
Lead Member and true and lawful attorney of the Consortium (hereinafter referred to 

as the “Attorney”). We hereby irrevocably authorise the Attorney (with power to sub-

delegate) to conduct all business for, and on behalf of, the Consortium and any one of 

us during the Bidding Process and, in the event the Consortium is awarded the Project, 

during the execution of the Project and in this regard, to do on our behalf and on 

behalf of the Consortium, all or any of such acts, deeds or things as are necessary or 

required or incidental to the qualification of the Consortium and submission of its Bid 

for the Project, including but not limited to, submission of the Bid, applications and 

other documents and writings, participate in pre-bid conferences, respond to queries, 

submit information/ documents, sign and execute contracts and undertakings 

consequent to acceptance of the Bid of the Consortium and generally to represent the 

Consortium in all its dealings with the Authority, and/ or any other Government 

agency or any person, in all matters in connection with, or relating to, or arising out 

of, the Consortium’s Bid for the Project and/ or upon award thereof till the Contract 

Agreement is entered into with the Authority. 

 

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, 
deeds and things done or caused to be done by our said Attorney pursuant to, and in 

exercise of, the powers conferred by this power of attorney and that all acts, deeds and 
things done by our said Attorney in exercise of the powers hereby conferred shall 

always be deemed to have been done by us/ Consortium. 
 

Capitalized terms used herein unless defined herein, shall have the same meaning 
assigned to them in the RFB. 
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IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE 
EXECUTED THIS POWER OF ATTORNEY ON THIS …………………. DAY OF  
………. 20.… 

 

For …………………….. 

(Signature) 

…………………….. 

(Name & Title) 

 

For ……………………..  
(Signature) 

 

…………………….. 

(Name & Title) 

 

For …………………….. 

(Signature) 

 

…………………….. 

(Name & Title) 
 

 

 

Witnesses: 
 

1. 
 

2. 
 

……………………………………… 
 

(Executants) 
 

(To be executed by all the Members of the Consortium) 
 

 

Notes: 

▪ The mode of execution of the power of attorney should be in accordance with the procedure, 

if any, laid down by the applicable law and the charter documents of the executant(s) and 

when it is so required, the same should be under common seal affixed in accordance with the 

required procedure.  

▪ Wherever required, the Bidder should submit for verification the extract of the charter 

documents and documents such as a board or shareholders’ resolution/ power of attorney/ 

letter of authority in favour of the person executing this power of attorney for the delegation 

of power hereunder on behalf of the Bidder/ Member. 

▪ For a power of attorney executed and issued overseas, the document will also have to be 

legalised by the Indian Embassy and notarised in the jurisdiction where the power of 

attorney is being issued. However, the power of attorney provided by Bidders/ Members 

from countries that have signed the Hague Convention, 1961 are not required to be legalised 

by the Indian Embassy if it carries a conforming Apostille certificate. 
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APPENDIX IV 

Joint Bidding Agreement 
 

(Refer Clause 2.2.7(e) of RFB) 
 

(To be executed on stamp paper of appropriate value) 

 

THIS JOINT BIDDING AGREEMENT is entered into on this ………… day of 

………… 20… (the “Agreement”) 
 

AMONGST
$ 

 

1. {…(Member 1)…, incorporated/registered under …(Law/Act of country of 

origin)…. and having its corporate headquarters/ registered office/ office at 
………… (hereinafter referred to as the “First Party” which expression shall, 

unless repugnant to the context include its successors and permitted assigns)} 
 

AND 
 

2. {…(Member 2)…, incorporated/registered under …(Law/Act of country of 

origin)…. and having its corporate headquarters/ registered office/ office at 
………… (hereinafter referred to as the “Second Party” which expression 

shall, unless repugnant to the context include its successors and permitted 
assigns)} 

 

AND 
 

3. {…(Member 3)…, incorporated/registered under …(Law/Act of country of 

origin)…. and having its corporate headquarters/ registered office/ office at 

………… (hereinafter referred to as the “Third Party” which expression 
shall, unless repugnant to the context include its successors and permitted 

assigns)} 
 
The above mentioned First Party, Second Party, and the Third Party are 
collectively referred to as the “Parties” and each is individually referred to as 
a “Party”. 

 

 

WHEREAS, 
 

(A) The [****************], established/ incorporated under the (Indian) 

Companies Act, [●], represented by its Chairman and Managing Director and having 
its principal offices at [***********************] (hereinafter referred to as the 

“Authority” has invited bids from eligible bidders by its Request For Bid No. 
………… dated ………… (the “RFB”) to award the work of development and 

operation of the [***** Coal Mine Project] (the “Project”) through a mine operator 
 

(B) The Parties are interested in jointly bidding for the Project as a Consortium in 
accordance with the terms and conditions of the RFB and other Bidding 

Documents in respect of the Project, and 
 

 
$
 The number of Parties (i.e. Members of the Consortium) should be shown here, as applicable, subject 

however to a maximum of 3 (three). 
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(C) It is a necessary condition under the RFB that where the Bidder is a 

Consortium then the Members of the Consortium shall enter into a Joint 

Bidding Agreement and furnish a copy thereof with their Bid. 
 

NOW IT IS HEREBY AGREED as follows: 
 

1. Definitions and Interpretations 
 

In this Agreement, the capitalised terms shall, unless the context otherwise 
requires, have the meaning ascribed thereto under the RFB. 

 

2. Consortium 
 

2.1 The Parties do hereby irrevocably constitute a consortium (the “Consortium”) 
for the purpose of jointly participating in the Bidding Process for the Project. 

 

2.2 The Parties hereby undertake to participate in the Bidding Process only 
through the Consortium and not individually and/ or through any other 

consortium constituted for the Project, either directly or indirectly or through 
any of their Associates. 

 

3. Covenants 
 

The Parties hereby undertake that in the event that the Consortium is declared 

the Successful Bidder and awarded the Project, they shall incorporate a limited 

company under the provisions of the (Indian) Companies Act, 2013 as a 

special purpose vehicle (the “SPV”) for entering into the Contract Agreement 

with the Authority and for performing all the obligations of the “Mine 

Operator” in terms of the Contract Agreement for the Project. 
 

4. Role of the Parties 
 

The Parties hereby undertake to perform the roles and responsibilities as 
described below: 

 

First Party shall be the Lead Member and shall have obtained a power of 
attorney from the other Parties for conducting all business for, and on behalf 
of, the Consortium during the Bidding Process and until the appointed date 
under the Contract Agreement when all the obligations of the SPV shall 
become effective. 

 

{Include role and responsibilities of the Parties} 
 
 

5. Shareholding in the SPV 
 

5.1 The Parties agree that the proportion of shareholding among the Parties in the 
subscribed and paid up equity share capital of the SPV shall be as follows: 

 

First Party (the Lead Member): 
 

Second Party: 
 

{Third Party:} 
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5.2 The Parties undertake that the Parties of the {First, Second and Third} Part 

whose technical and financial experience shall be reckoned for the purposes of 

qualification and evaluation of the Consortium for the Project in terms of the 

RFB, shall each subscribe to 26% (twenty six per cent) or more of the paid up 

and subscribed equity share capital of the SPV, and the Parties further 

undertake that each such Party shall, for a period of 2 (two) years from the 

date of commercial operation (as defined in the Contract Agreement) of the 

Project, hold at least: (i) 26% (twenty six per cent) of the subscribed and paid 

up equity share capital of the SPV; (ii) such other portion of the subscribed 

and paid up equity share capital of the SPV which is equal to at least 5% (five 

per cent) of the Total Project Cost specified in the Contract Agreement; and 

(iii) in no case the subscribed and paid up equity share capital of the SPV will 

be less than 15% (fifteen per cent) of the Total Project Cost specified in the 

Contract Agreement. 
 

5.3 Without prejudice to Clause 5.2 above, the Parties undertake that they shall 
collectively hold not less than 75% (seventy-five per cent) of the subscribed 
and paid up equity share capital of the SPV at all times. 

 

5.4 The Parties undertake that they shall comply with all equity lock-in 
requirements as set forth in the Contract Agreement. 

 

6. Representation of the Parties 
 

Each Party represents to the other Parties as of the date of this Agreement that: 
 

(a) such Party is duly organised, validly existing and in good standing 
under the laws of its incorporation and has all the requisite power and 
authority to enter into this Agreement; 

 

(b) the execution, delivery and performance by such Party of this 

Agreement has been authorised by all necessary and appropriate 

corporate or governmental action and a copy of the extract of the 

charter documents and board resolution/ power of attorney in favour of 

the person executing this Agreement for the delegation of power and 

authority to execute this Agreement on behalf of such Party is annexed 

to this Agreement, and will not, to the best of its knowledge: 
 

(i) require any consent or approval not already obtained; 
 

(ii) violate any applicable law presently in effect and having 
applicability to it; 

 
(iii) violate its charter documents, by-laws or other applicable 

organisational documents thereof; 
 

(iv) violate any clearance, permit, concession, grant, license or other 
governmental authorisation, approval, judgement, order or 

decree or any mortgage deed, indenture or any other instrument 
to which such Party is a party or by which such Party or any of 

its properties or assets are bound or that is otherwise applicable 

to such Party; or 
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(v) create or impose any liens, mortgages, pledges, claims, security 

interests, charges or encumbrances or obligations to create a 

lien, charge, pledge, security interest, encumbrances or 

mortgage in or on the property of such Party, except for 

encumbrances that would not, individually or in aggregate, 

have a material adverse effect on the financial condition or 

prospects or business of such Party so as to prevent such Party 

from fulfilling its obligations under this Agreement; 
 

(c) this Agreement is the legal and binding obligation of such Party, 
enforceable in accordance with its terms against it; and 

 

(d) there is no litigation pending or, to the best of such Party's knowledge, 
threatened to which it or any of its affiliates is a party that presently 

affects or which would have a material adverse effect on the financial 

condition or prospects or business of such Party in the fulfillment of its 
obligations under this Agreement. 

 

7. Termination 
 

This Agreement shall be effective from the date hereof and shall continue in 

full force and effect until the execution of the Contract Agreement, in case the 

Consortium is declared the Successful Bidder. However, in case the 

Consortium is either not qualified for the Project or does not get selected as the 

Successful Bidder, the Agreement will stand terminated upon the 

disqualification of the Consortium or upon return of the Bid Security by the 

Authority to the Consortium, as the case may be. 
 

8. Miscellaneous 
 

8.1 This Joint Bidding Agreement shall be governed by laws of {India}. 
 

8.2 The Parties acknowledge and accept that this Agreement shall not be amended 
by the Parties without the prior written consent of the Authority. 

 
 
 
 

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED 
AND DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE 
WRITTEN. 

 

 

SIGNED, SEALED AND DELIVERED SIGNED, SEALED AND DELIVERED 
 

For and on behalf of For and on behalf of 
 

LEAD MEMBER by: SECOND PARTY 
 

(Signature) (Signature)  

(Name) (Name)  

(Designation) (Designation) 
 

(Address) (Address) 
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{SIGNED, SEALED AND DELIVERED  

 

For and on behalf of   
THIRD PARTY  

 

(Signature)   

(Name)   

(Designation)   

(Address)}  

 

In the presence of: 
 

1. 2. 
 
 

 

 

Notes: 
 

1. The mode of the execution of the Joint Bidding Agreement should be in 

accordance with the procedure, if any, laid down by applicable law and 

the charter documents of the executant(s) and when it is so required, the 
same should be under common seal affixed in accordance with the 

required procedure. 
 

2. The Joint Bidding Agreement should attach a copy of the extract of the 

charter documents of the executants and documents such as resolutions/ 
power of attorney/ letter of authority in favour of the person executing 

this Agreement for the delegation of power and authority to execute this 

Agreement on behalf of the executants. 
 

3. For a Joint Bidding Agreement executed and issued overseas, the 
document shall be legalised by the Indian Embassy and notarized in the 
jurisdiction where the Joint Bidding Agreement has been executed. 
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APPENDIX V  

Joint Operating Agreement 
 

(Refer Clause 2.2.11 of RFB) 
 

(To be executed on Non-Judicial stamp paper of appropriate value) 

 

This Joint Operating Agreement ("JOA") is executed on this day of {              } Two 

thousand [   ] between M/s {               }, a company/Partnership Firm/LLP/ Sole 

Proprietorship/individual {resident of {         } or} incorporated under the laws of {           } 

and having its registered office or principal place of business at {        } (hereinafter called 

the "Lead Member" which expression shall include its successors, executors and 

permitted assigns);  

 

{{           } a company/Partnership Firm/ LLP/Sole Proprietorship incorporated under the 

laws of {….} and having its registered office or principal place of business at {        } 

(hereinafter called the "Consortium Member-1", which expression shall include its 

successors, executors and permitted assigns); 

 

{     } a company / Partnership Firm/ LLP/Sole Proprietorship incorporated under the laws 

of {     } and having its registered office or principal place of business at {      } (hereinafter 

called the "Consortium Member-2", which expression shall include its successors, 

executors and permitted assigns); 

 

{      } a company/Partnership Firm/ LLP/Sole Proprietorship incorporated under the laws 

of {       } and having its registered office or principal place of business at {          } 

(hereinafter called the "Associate Number -1", which expression shall include its 

successors, executors and permitted assigns); 

 

{      } a company/Partnership Firm/ LLP/Sole Proprietorship incorporated under the laws 

of {     } and having its registered office or principal place of business at {            } 

(hereinafter called the "Associate Number -2", which expression shall include its 

successors, executors and permitted assigns); and 

 

{     } a company/Partnership Firm/ LLP/Sole Proprietorship incorporated under the laws of 

{    } and having its registered office or principal place of business at {      } 

(hereinafter called the "Associate Number -3", which expression shall include its 

successors, executors and permitted assigns); 

 

The Lead Member, Consortium Member-1 and the Consortium Member-2 are hereinafter 

collectively referred to as the "Consortium Members" or the "Consortium". 

 

The Associate Number -1, Associate Number -2 and Associate Number -3 are hereinafter 

collectively referred to as the "Associates". 
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The Consortium Members and the Associates are hereinafter referred to individually as 

"Party" and collectively as "Parties".} 

 
WHEREAS 

 
A. [Subsidiary of Coal India Limited], a company incorporated under the 

Companies Act, 1956, and having its registered office at […] ("Authority") 
intends to develop, construct and operate [….] by appointing the mine 
operator.  
 

B. The Authority has invited bids from eligible bidders by its Request for Bid No. 
[…] dated [….] (“RFB”) to award the work of development and operation of 
[….] through a mine operator. 
 

C. In order to meet the eligibility and qualification criteria set out in Section 2.2 of 
Instructions to Bidders of the RFB, the Lead Member has relied on the strength 
of {Consortium Members and the Consortium Members have relied upon the 
technical strength of its Associates to meet the eligibility criteria contemplated in 
the RFB}.  

 
D. It is a condition under the RFB that were the Bidder is a Consortium and relies on 

the technical capacity of a member or associate, then all members and associates 
forming the bidding Consortium shall enter into a Joint Operating Agreement and 
furnish a copy thereof with their Bid. 

 
NOW THEREFORE THIS AGREEMENT WITNESSETH AS UNDER: 

 
1. All capitalised terms used herein if not otherwise defined shall have the same 

meaning as those ascribed to them in the RFB. 
 

2. The Parties hereby irrevocably and unconditionally agree and undertake to be 
jointly and severally bound and liable for any and all acts and omissions of 
the Consortium, in the same manner and to the same extent as set forth in the 
Contract Agreement. For the avoidance of doubt, it is clarified that: 

 
(a) any service by Authority of a notice pursuant to terms of the Contract 

Agreement shall be deemed to be services of notice to the Consortium 
Members, on a several basis; 
 

(b) the Consortium Member {the Lead Member, Consortium Member-1,  
Consortium Member-2, or all, as applicable} has relied on the technical 
capacity of an Associate of {Details of the Consortium Member and the 
Associate on whom Consortium Member has relied} in accordance with 
Clause 2.2.4 of the RFB; and 
 

(c) the Consortium guarantees that it has relied on only 1 (one) Associate for 
each Consortium Member to qualify in this Bid. 
 

3. The Parties hereby undertake that in the event the Consortium is declared as the 
Successful Bidder, they shall incorporate a limited company in terms of the 
Companies Act, 2013 as a special purpose vehicle (the “SPV”), as stipulated in the 
RFB, for entering into the Contract Agreement with the Authority and for 
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performing all obligations of the Mine Operator in terms of the Contract 
Agreement. The Parties further undertake that the SPV, so incorporated, shall 
enter into the Contract Agreement with the Authority within [90] days of the 
issuance of the LOA. 
 

4. The SPV incorporated under clause 3 of this JOA shall have following equity 
shareholding: 

 
(i) Lead Member- […] per cent12; 
(ii) Consortium Member-1 […] per cent; and 
(iii) Consortium Member-2 […] per cent.  

 
5. The Consortium further undertakes that subject to Clause 2.2.7(e)(iv) of the 

RFB, the Consortium shall collectively hold not less than 75% (seventy-five per 
cent) of the subscribed and paid up equity share capital of the SPV at all times.  

 
6. The Consortium undertakes that each of the Consortium Members, whose technical 

and financial experience will be evaluated for the purposes of this RFB, shall each 
subscribe to at least 26% (twenty-six per cent) or more of the paid up and subscribed 
equity share capital of the SPV. In addition, the Consortium undertakes that each of 
the Consortium Members, whose technical and financial experience will be evaluated 
for the purposes of this RFB shall, for a period of 2 (two) years from the Commercial 
Operation Date, hold at least: (1) 26% (twenty six per cent) of the subscribed and 
paid up equity share capital of the SPV; (2) such other portion of the subscribed and 
paid up equity share capital of the SPV which is equal to at least 5% (five per cent) 
of the Total Project Cost specified in the Contract Agreement; and (3) in no case the 
subscribed and paid up equity share capital of the SPV will be less than 15% (fifteen 
per cent) of the Total Project Cost specified in the Contract Agreement.  
 

7. The Parties hereby assume full responsibility and liability for the performance by the 
Consortium of its obligations in accordance with and subject to the terms of the 
Contract Agreement and RFB read with this JOA; the Consortium Members confirm 
that in the event the Consortium is the Successful Bidder, each of the Consortium 
Members and each of the Associates shall promptly and in no event later than 60 
(sixty) days from the date of issue of the LOA, furnish additional Performance 
Guarantee(s) in favour of the Authority for an amount of  {equivalent to 1% of the 
estimated annual contract value}, in addition to the contract Performance Security to 
be provided by the SPV. This additional Performance Guarantee in the form of an 
irrevocable and unconditional bank guarantee in favour of the Authority shall be kept 
valid and operative up to 90 days after the expiry of the validity of JOA. 
 

8. The Parties hereby undertake to perform the roles and responsibilities as described 
below: 

 
(i) Lead member shall be responsible for…………. 
(ii) Consortium Member 1 shall be responsible for……… 
(iii) Consortium Member 2 shall be responsible for………… 

 
9. Subject to Clause 10 of this JOA, upon any default, whatsoever by the 

Consortium in performing, meeting or otherwise complying with any of its 

 
12 Should not be less than 26% of the paid up and  subscribed share capital of the SPV. 
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obligations in accordance with the terms of the Contract Agreement, the 
Authority may at any time as it deems fit and/or appropriate in its sole discretion, 
without giving any opportunity of recourse to the Consortium, require the Parties 
to hold the Authority harmless from and against any and all damages, losses, 
liabilities, obligations, claims of any kind, interest, cost, fee, or expenses 
(including, without limitation, reasonable attorneys' fees and expenses) suffered, 
incurred or paid by Authority, as a result of, in connection with or arising out of 
such default; and the obligations of the Parties or the rights of the Authority 
hereunder, shall not stand revoked, or otherwise be impaired or mitigated in 
any manner whatsoever, if there exists at any time any dispute before any 
court (whether in India or abroad), arbitration, claims, settlements, 
obligations, expert determination or similar proceedings under the Contract 
Agreement between the Consortium and the Authority. 

 
10. Notwithstanding anything to the contrary contained in this JOA or the 

Contract Agreement, the aggregate liabilities and obligations of the Parties 
under or in connection with this JOA shall not exceed the aggregate 
liabilities and obligations of the Consortium under the Contract Agreement 
and it shall continue for at least 2 (two) years; provided that nothing 
contained in this Clause 3 shall deem to affect the rights of the Authority 
that arise before such time referred to above.  
 

11. The Parties hereby irrevocably and unconditionally undertake, agree and 
acknowledge that their respective obligations hereunder:  
 
(a) are irrevocable, absolute and unconditional, irrespective of the 

value, genuineness, validity, regularity or enforceability of the Contract 
Agreement, or the insolvency, bankruptcy, reorganisation, dissolution, 
winding-up or liquidation of the Consortium or any change in the ownership 
of the Consortium, or any purported assignment by the Consortium or any 
other circumstances whatsoever which might otherwise constitute a defence or 
discharge of a guarantor or surety; 
 

(b) shall  not be affected by the existence of or release or variation of any 
guarantee of or security for any of the obligations of the Consortium 
under the Contract Agreement; 

 
(c) shall not be affected by any failure by Authority to pay or perform any of 

their obligations under the Contract Agreement, or any waiver of any of 
such obligations; 
 

(d) shall  not be affected by any exercise or non-exercise of any right, remedy, 
power or privilege of any person under or in respect of any payment 
obligations of the Consortium under the Contract Agreement; and 
 

(e) shall  not be affected by any failure, omission or delay on Authority's part to 
enforce, assert or to exercise any right, power or remedy conferred on 
Authority in this JOA or any such failure, omission or delay on Authority's part 
in connection with any obligation of the Consortium under the Contract 
Agreement. 
 

12. Each Party hereby represents and warrants that: 
 

(a) it is duly organized and validly existing under the laws of the jurisdiction of 
their organization, with full power, authority and capability to enter into this 
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JOA and to perform all acts and obligations contemplated herein; 
 

(b) this JOA has been duly signed and delivered by it and its obligations 
described in this JOA are legal, valid and binding obligations of such 
Party; and 
 

(c) the execution, delivery and performance of this JOA has been authorised by 
all necessary and appropriate corporate or governmental action and the entry 
into and performance of this JOA: 

 

(i) will not conflict with or violate any provision of any of its constitutional 

documents / charters or other organizational document;  

 

(ii) will not require any notice to or filing with, or any Approval of, any 

Authority or the consent of any third party; 

 

(iii) will not conflict with, result in a breach of, or constitute (with or 

without due notice or lapse of time or both) a default under, 

result in the acceleration of obligations under, create in any 

person the right to terminate, modify or cancel, or require any 

notice, consent or waiver under, any contract or instrument to 

which such Party is a party or by which such Party is bound or to 

which any of such Party's assets are subject; 

 

(iv) will not result in the creation or enforcement of any Security Interest 

upon any assets of the Consortium; and 

 

(v) will not violate any Applicable Law or any order, writ, injunction, or 

decree applicable to it. 

 
(d) there is no litigation pending or, to the best of such Party's knowledge, 

threatened to which it or any of its affiliates is a party that presently affects or 
which would have a material adverse effect on the financial condition or 
prospects or business of such Party in the fulfillment of its obligations under 
this JOA. 

 
13. The Parties hereby acknowledge and agree that this JOA has been executed 

for the sole benefit of Authority and for the specific purpose of ensuring that 
Authority receives the benefits of the Consortium's services under and in accordance 
with the Contract Agreement. Accordingly, the Authority shall, 
notwithstanding anything contained herein, at all times have the right to enforce 
the performance by the Consortium Members of their obligations pursuant to this 
JOA read with the Contract Agreement and the Consortium Members hereby 
irrevocably and unconditionally waive any defence, rights or protection that they 
may have in law, contract or otherwise in this regard. 
 

14. This JOA supersedes and replaces any previous agreement or understanding 
between the Parties, whether oral or written, on the subject matter hereof, prior to 
the date of this JOA. For the avoidance of doubt, this JOA shall not supersede, and 
shall at all times be subject to, the Contract Agreement. 
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15. None of the Consortium Members or Associates shall assign or delegate its rights, 
duties or obligations under this JOA and the Contract Agreement in any manner 
whatsoever, except with prior written consent of the Authority. 

 
16. No waiver by any Party or the Authority of any one or more obligations or defaults 

by any other Party in the performance of this JOA and the Contract Agreement shall 
operate or be construed as a waiver of any other obligations or defaults whether of a 
like or of a different character. 

 
17. The terms and conditions of this JOA shall not be amended or modified, varied or 

supplemented, except with prior written consent of the Authority and by an 
instrument in writing signed by all the Parties. 
 

18. Each of the Parties shall from time to time and at all times do all such further acts 
and execute and deliver all further deeds and documents as shall be reasonably 
required by the Authority. 

 
19. This JOA shall be construed and interpreted in accordance with the laws of 

India and the courts of […] shall have exclusive jurisdiction in all matters under 
this JOA.  
 

20. We, the Parties agree that this JOA shall be irrevocable and shall form an integral 
part of the Contract Agreement. We further agree that this JOA shall continue to be 
enforceable for at least [2 (two)] years from the Commercial Operation Date. 

 
21. This Agreement shall be effective from the date hereof, in case the Bidder is declared 

as the Successful Bidder. However, in case the Bidder is either not qualified for 
undertaking the Project or does not get selected as the Successful Bidder, the 
Agreement will stand terminated upon the disqualification of the Bidder or upon 
return of the Bid Security by the Authority to the Bidder, as the case may be. 

 

IN WITNESS WHEREOF, the Parties have, through their authorised representatives, 

executed these presents and affixed the common seals of their respective companies on 

the day, month and year first mentioned above at (Place). 

 
 

On behalf of the Lead Member            On behalf of the Consortium Member -1  

Name:                  Name: 

Designation:                Designation: 

Common Seal of the Lead Member  Common Seal of the Consortium Member 1 

Witness-1                        Witness-1 

Witness-2                        Witness-2 

 

 
On behalf of the Consortium Member  —2 

Name: 

Designation: 
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Common Seal of the Consortium Member 2 

Witness-1  

Witness-  2 

 

On behalf of the Associate Member-1 

Name: 

Designation: 

Common Seal of the Associate Member-1 

Witness-1  

Witness-2 

 

On behalf of the Associate Member-2 

Name: 

Designation: 

Common Seal of the Associate Member-2 

Witness-1  

Witness-2 

 

On behalf of the Associate Member-3 

Name: 

Designation: 

Common Seal of the Associate Member-3 

Witness-1  

Witness-2 

 

Note: Notarized Power of Attorney of the Persons signing the Joint 

Operating Agreement along with the board resolution or a letter of 

authority in support of such Power of Attorney shall necessarily be 

furnished and to be attached with the signed Joint Operating Agreement. 
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Appendix IX 

 

USER PORTAL AGREEMENT 
[The format to be updated as per the latest version] 

 

e-Tender Portal User Agreement 
 

In order to create a user account and use the e-tender portal you must read and accept 
this e-tender portal user agreement. 

 

A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER 
 

I DO HEREBY UNDERTAKE 
 

1. That all the information being submitted by me/us is genuine, authentic, true and 
valid on the date of submission of the Bid and if any information is found to be false at 

any stage of tendering or during the tenure of the Contract Agreement, I/we will be 
liable to the following penal actions apart from other penal actions prescribed 

elsewhere in the Bidding Documents. 

 

a. Cancellation of my/our Bid/ Contract Agreement (as the case may be); 

b. Forfeiture of Bid Security/ performance security (as the case may be); and 

c. Punitive action as per the Bidding Documents 

 

2. That I/we accept all terms and condition of the NIT, RFB and other Bidding 

Documents as available on the website. 

 

3. That I/we accept the integrity pact as given in the Bidding Documents (if 

applicable). 

 

4. That I/we am/are giving my/our consent for e-payment and submitting/shall 

submit the mandate form for e-payment in the format as prescribed in the Bidding 
Documents in case the Project is awarded to us. 

 

5. That I/we do authorize the Authority for seeking information/clarification from 
my bankers having reference in this Bid. 

 

6. That I/we will upload original/certified photo(s)/ scanned of all the relevant 

documents as prescribed in the Bidding Documents in support of the information and 
data furnished by me/us online. 

 

7. I/we confirm that I/we have not been banned or de-listed by any Government or 
quasi Government agencies or public sector undertakings. In case I/ we are banned or 

delisted, this information shall be specifically informed to the Authority. 

 

8. That I/we accept all the undertakings as specified elsewhere in the Bidding 

Documents. 

 

9. That this online agreement will be a part of my Bid and if the Project is awarded 

to me/us, this will be a part of our agreement with the Authority. 

 

10. Capitalized terms used herein, unless defined herein, shall have the same meaning 

assigned to them in the Bidding Documents. 
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B. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT 

 

COPY RIGHT NOTICE. Copyright©2013, Coal India Limited, India. All rights 

reserved. 

 

YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, 
POST, TRANSMIT, OR DISTRIBUTE, IN ANY MANNER, THE MATERIAL ON 
THE SITE,  INCLUDING TEXT, GRAPHICS, CODE AND/ OR SOFTWARE. 

 

You may print and download portions of material from the different areas of the 
website solely for your own non-commercial use provided that you agree that you 
shall not change or delete any copyright or proprietary materials from the site.  
www.coalindiatenders.nic.in is an e-procurement portal of Coal India Limited. 

 

THIS E-TENDER PORTAL AND RELATED SERVICES SUBJECT TO YOUR 

COMPLIANCE WITH THE USER TERMS AND CONDITIONS SET FORTH 

BELOW: 

 

PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU 

MAY NOT COMPLETE YOUR REGISTRATION AND USE THE E-TENDER 

PORTAL WITHOUT AGREEING TO COMPLY WITH ALL OF THE TERMS 

AND CONDITIONS SET FORTH BELOW. 

 

BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO 

ABIDE BY ALL THE TERMS AND CONDITIONS SET FORTH BELOW. 

 

Bidder Registration, Password and Security 
 

Upon successful completion of registration online, a ‘User ID’ and ‘Password’ will be 
created. You can login, only by giving such valid ‘User ID’ and ‘Password’ and then 
signing with your valid Digital Signature Certificate (“DSC”). 

 

The online registration/ enrollment of the Bidder on the e-tender portal should be done 
in the name of the Bidder. The person whose DSC is attached to the registered Bidder 
should be either the Bidder himself or, a person who has been duly authorized by the 
Bidder. 

 

The ‘User ID’ and ‘Password’ are strictly personal to each authorised user and are 
non-transferable. The authorised users shall not divulge or disclose their ‘User ID’ or 
‘Password’ to third parties. In the event that the authorised user comes to know that 
the ‘User ID’ or ‘Password’ has been/ might have been divulged with, disclosed to or 

discovered by any third party, the authorized user shall immediately modify the 
password using the “Change password” option. The Authority will have no 
responsibility or obligation in this regard. 

 

At the time of enrollment in the e-tendering portal of the Authority, the Bidders should 
ensure that the status of the relevant DSC is active on this site. The activation of newly 
issued DSC may take 24 (twenty four) hours or more. Hence, Bidders who are 
obtaining a new DSC should register at least 24 (twenty four) hours before the 
submission of their respective Bids. 
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By registering in this portal you forthwith assume the responsibility for maintaining 
the confidentiality of the ‘Password’ and account, and for all activities that occur 
under your ‘Password’ or account. You also agree to (a) immediately notify by e-mail 
to the Application Administrator/ Nodal officer, of any unauthorized use of your 
‘Password’ or account or any other breach of security, and (b) ensure that you log-out 
from your account at the end of each session. The Authority shall not be liable for any 
loss or damage caused to you due to your failure to comply with the foregoing. 

 

The registered user can modify or update some of the information in their profile as 
and when required at their own discretion. However, some information such as the 
“User ID” are protected against changes by the Bidder after enrollment and some other 
information such as the “Bidder Name” etc. are protected against changes by Bidder 
after submission of Bid. 

 

Modification of software  
 

With the consent of Project Advisory Committee, the administrator of e-tender portal, 
reserves the right to modify, add, delete and/or change the contents, classification and 
presentation of the information on the marketplace at any time as it may in its absolute 
discretion find to be expedient and without giving any notice. It is the user’s responsibility 
to refer to the terms and/or any change or addition to the same while accessing the site. 

 

The Authority reserves right to interrupt/ suspend the availability of the e-tender 
system without any notice to the users. 

  
System Requirements 

 

It is the user’s responsibility to comply with the system requirements: hardware, 
software, internet connectivity at user premises to access the e-tender portal as 
mentioned in the home page in the link ‘resources required’. 

 

Under any circumstances, the Authority shall not be liable to the users for any direct/ 
indirect loss incurred by them or damages caused to them arising out of the following: 

 

(a) incorrect use of the e-tender System, or 
 

(b) internet connectivity failures in respect of the equipment used by the users or by 

the internet service providers, or 
 

(c) inability of the Bidder to submit their Bid due to any DSC related problems, 

hardware, software or any other factor which are personal/ special/ local to the Bidder. 
 

Contents of Tender Information 

 

Tenders shall be published by the authorized Tender Inviting Authorities of the 
respective tendering entities of the Authority. In case of any clarifications arising out 
of the tenders, the users have to contact the respective Tender Inviting Authority. 

 

Bid Submission Acknowledgement 

 

The user should complete all the processes and steps required for submission of the 

Bid. The successful submission of the Bid can be ascertained once acknowledgement 
is given by the system through ‘Bid Submission’ number (i.e. the Bid ID), after 
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completion of all the processes and steps. The Authority is not responsible for 
incomplete Bid submission by users. Users may also note that the incomplete bids will 
not be saved by the system and so the same will not be available to the Tender 

Inviting Authority for processing. 

 

The acknowledgment is the only confirmation of submission of Bid, which the Bidder 
can show as a proof of participating in the tender. Other than this acknowledgement, 
no proof will be considered as a confirmation of the submission of a Bid. If the Bidder 
fails to produce this acknowledgement required for verification in case of dispute, his 

claim for submission of Bid may not be considered. 

 

Upload files 

 

The Bidders have to ensure that the files being uploaded by them are free from all 
kinds of viruses and contains only the relevant information as stated by the Tender 

Inviting Authorities for the particular tender. It is not obligatory on the part of the 
Authority to read each and every document uploaded by the Bidder. If any Bidder has 
uploaded/ attached irrelevant data, bogus or fabricated certificates towards his 
qualification requirements to the respective tender then their user account will be liable 
for permanent or temporary termination  by the Authority without any prior notice. 

 

User Conduct 

 

You agree that all information, data, text, software, photographs, graphics, messages 
or other materials (“Content”), whether publicly posted or privately transmitted, are 
the sole responsibility of the person from which such Content is originated. This 

means that you are entirely responsible for all Content that you upload, post, email or 
otherwise transmit via the e-tender portal. 

 

The Authority does not control the Content posted via the e-tender portal and, as such, 
does not guarantee the accuracy, integrity or quality of such Content. Hence, under no 
circumstances, the Authority is liable in any manner for any Content, including, but 
not limited to, for any errors or omissions in any Content, or for any loss or damage of 
any kind incurred as a result of the use of any Content posted, e-mailed or otherwise 
transmitted via the site. 

 

Amendments to a tender published:  
 

You agree that the Authority reserves the right to re-tender/ cancel a tender or extend 
the closing date or amend the details of tender at any time by publishing corrigendum 
as applicable. 

 

Special Admonitions For International Use: 

 

Recognizing the global nature of the internet, you agree to comply with all local rules 
regarding online content and acceptable Content. Specifically, you agree to comply 
with all applicable laws regarding the transmission of technical data to and from India 
or the country in which you reside. 
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Links 

 

The site may provide, links to other world wide web sites or resources. Because the 
Authority has no control over such sites and resources, you acknowledge and agree 
that the Authority is not responsible for the availability of such external sites or 
resources, and does not endorse and is not responsible or liable for any Content, 
advertising, products, or other materials on or available from such sites or resources. 
You further acknowledge and agree that the Authority shall not be responsible or 
liable, directly or indirectly, for any damage or loss caused or alleged to be caused by, 
or in connection with, use of or reliance on any such Content, goods or services 
available on or through any such site or resources. 

 

Miscellaneous 

 

This agreement shall all be governed and construed in accordance with the laws of 

India and applicable to agreements made and to be performed in India. The e-tender 
portal's failure to insist upon or enforce strict performance of any provision of this 
agreement shall not be construed as a waiver of any provision or right. Neither the 
course of conduct between the parties nor trade practice shall act to modify any 
provision of this agreement. The Authority may assign its rights and duties under this 
agreement to any party at any time without notice to you. Any rights not expressly 
granted herein are reserved. 

 

Governing Law 

 

Terms shall be governed by, and construed in accordance with, Indian law. The parties 
agree that the principal civil court of the place where the registered office of the 
Authority is situated shall have non-exclusive jurisdiction to entertain any dispute 

with the Authority. In case of the dispute being with a regional institute of Central 
Mine Planning & Design Institute Limited, the principle civil court where the said 
regional institute is situated shall be place of suing. 

 

The Authority reserves the right to initiate any legal action against those Bidders 
violating all or any of the above mentioned terms and conditions of e-tender services 
agreement. 

 

Modification of terms of Agreement  
 

The Authority reserves the right to add to, or change/modify, the terms of this 
agreement. Changes could be made by us after the first posting to the site and you will 
be deemed to have accepted any change if you continue to access the site after that 
time. The Authority reserves the right to modify, suspend/ cancel, or discontinue any 
or all services/ make modifications and alterations in any or all of the content, at any 
time without prior notice. 

 

Policy and Security 

 

General Policy 
 

The Authority is committed to protecting the privacy of our e-tender site visitors. The 
Authority does not collect any personal or business information unless you provide it 
to us voluntarily when conducting an online enrolment, submission of Bid etc. or any 
other transaction on the site. 
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Information Collected 

 

When you choose to provide personal or business information to us to conduct an 
online transaction, we use it only for the purpose of conducting the specific online 
transaction that you requested. The information is also used for the purpose of vendor 
searches. For each online transaction, we require only a minimum amount of personal 
and business information required to process your transaction. 

 

When you visit our portal to browse, read pages, or download information, we 
automatically collect and store only the following information: 

 

• The internet domain and internet protocol address from which you access our portal; 

• The date and time you access our portal;  
• The pages you visit 

 

This information would help us to make our site more useful to visitors and to learn 
about the number of visitors to our site and the types of technology our visitors use. 

 

We do not give, share, sell or transfer any personal information to a third party unless 
required to do so by law. If you do not want any personal or business information to be 
collected, please do not submit it to us; however, without this required information we 
will be unable to process your online submission of Bid or any other online 
transaction. Review, update and correction of any personal or business information can 
be done directly on the site. 

 

Use of Cookies 

 

When you choose to enter into an online transaction, we use cookies to save the 
information that you input while progressing through the transaction. A cookie is a 
very small amount of data that is sent from our server to your computer’s hard drive. 

By enabling this feature, the cookie will remember the data entered by you and next 
time when you visit this site, the data stored in the cookie will be available in future. 

 

Security 

 

The site has security measures in place to protect against the loss, misuse and 
alteration of information under our control. 
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Appendix XI 

 

Geological Report (GR) 
 

 
 
Disclaimer:  “The purpose of the GR is to provide geological information and assessment 

carried out for the Project to assist the prospective Bidders in their bidding. The 

information in the GR shall not construe or form basis for any claim arising out of 

any information or interpretation given in the GR or any omission. No claim 

whatsoever will be entertained or accepted on the basis of information /data 

provided in the GR. The Authority shall not be responsible for the errors or 

mistakes, if any, in the GR. Further, if there is any deviation in the GR from the 

Mining Plan, the provision in the Mining Plan shall prevail. In addition, the 

Mining Plan will be the final document for the operation of the Contract 

Agreement.” 
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COAL MINING AGREEMENT1 

 
 

THIS AGREEMENT is entered into on {the ............................................................... day 

of .............................. 20 ..... } 
 

BETWEEN 
 

1 [**** [name of the company] represented by *** and having its offices at] 

(hereinafter referred to as the "Authority", which expression shall, unless repugnant 

to the context or meaning thereof, include its successors and assigns), of One Part; 
 

AND 
 

2 {****} Limited, a company incorporated under the provisions of the Companies Act, 

2013 and having its registered office at {****}, (hereinafter referred to as the "Mine 

Operator", which expression shall, unless repugnant to the context or meaning 

thereof; include its successors and permitted assigns and substitutes) of Other Part. 

 

WHEREAS: 
 

(A) The Authority had resolved to procure Coal through a contract for, inter alia, 
development of the mines at [****] (the "Mines") in accordance with the terms and 
conditions set forth in this agreement (the "Agreement"). 

 

(B) The Authority had accordingly invited bids from prospective bidders by its Request 
for Bid No. [****] (the "Request for Bid" or "RFB") that prescribed the technical 
and commercial terms and conditions for selection of the successful Bidder. 
 

(C) {After evaluation of the bids received, the Authority had accepted the bid of the {the 
selected Bidder /consortium comprising {****} and {****} (collectively the 
"Consortium") with {****} as its lead member (the "Lead Member")} and issued 
its Letter of Award No. {**** dated ****} (the "LOA") to the {selected Bidder/ 
Consortium} requiring, inter alia, the execution of this Agreement within [90 (ninety) 
days] of the date of issue thereof}. 

 
 1 Instructions for project-specific customisation of this document 
 

This Model Contract Agreement (the "MCA") may be customised for project-specific use in accordance with 
the instructions below:  
Note 1: Serially numbered footnotes in this MCA are for guidance of the Authority and should be omitted 

from the draft Contract Agreement forming part of Bidding Documents.  
Note 2: All project-specific provisions in this MCA have been enclosed in square parenthesis and may be 

modified, as necessary, before issuing the draft Contract Agreement to Bidders.  
Note 3: The asterisks in this MCA should be substituted by project -specific particulars before issuing the 

draft Contract Agreement to Bidders.  
Note 4: The provisions in curly parenthesis are to be retained in the draft Contract Agreement forming part 
of Bidding Documents and shall be suitably modified after the issue of Letter of Award (LOA) in order to 
reflect the bid specific particulars in the Contract Agreement.  
Note 5: Blank spaces are to be retained in the draft Contract Agreement and shall be suitably filled after the 
issue of LOA in order to reflect bid specific particulars in the Contract Agreement. However, blank spaces 
shall be retained in the Schedules E to R, which contain formats that are to be used after the Contract 
Agreement is executed.  
Note 6: Footnotes marked "£" or in other non-numerical characters are to be retained in the draft Contract 
Agreement. These footnotes are for guidance of the selected Bidders and shall be omitted before executing 
the Contract Agreement. However, footnotes marked $ or $$ shall be retained in the Contract Agreement as 
a part thereof 
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(D) {The selected Bidder/ Consortium {has since promoted and incorporated the Mine 

Operator, being {****} as a limited liability company under the Companies Act 2013, 
and} has requested the Authority to accept the Mine Operator as the entity which shall 
undertake and perform the obligations and exercise the rights of the {selected Bidder/ 
Consortium under the LOA,} including the obligation to enter into this Agreement 
pursuant to the LOA for undertaking the Project}. 

 
(E) {By its letter dated {****}, the Mine Operator has also joined in the said request of 

the selected Bidder/ Consortium to the Authority to accept it as the entity which shall 
undertake and perform the obligations and exercise the rights of the selected Bidder/ 
Consortium including the obligation to enter into this Agreement pursuant to the LOA. 
The Mine Operator has further represented to the effect that it has been promoted by 
the selected Bidder/ Consortium for the purposes hereof}. 

 
(F) The Authority {has agreed to the said request of the selected Bidder/ Consortium and 

the Mine Operator, and has} accordingly agreed to enter into this Agreement with the 
Mine Operator for development of the Mines, and for mining of Coal and Delivery 
thereof, subject to and on the terms and conditions set forth hereinafter. 

 
 

NOW, THEREFORE, in consideration of the foregoing and the respective covenants and 
agreements set forth in this Agreement, the receipt and sufficiency of which is hereby 
acknowledged, and intending to be legally bound hereby, the Parties agree as follows: 
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ARTICLE 1 
 

DEFINITIONS AND INTERPRETATION 

 

1.1 Definitions 
 

The words and expressions beginning with capital letters and defined in this 
Agreement (including those in Article 47) shall, unless the context otherwise requires, 

have the meaning ascribed thereto herein, and the words and expressions defined in 

the Schedules and used therein shall have the meaning ascribed thereto in the 
Schedules. 

 

1.2 Interpretation 
 

1.2.1 In this Agreement, unless the context otherwise requires, 
 

(a) references to Applicable Laws or any provision thereof shall include 
amendment or re-enactment or consolidation of such Applicable Laws or any 

provision thereof so far as such amendment or re-enactment or consolidation 

applies or is capable of applying to any transaction entered into hereunder; 
 

(b) references to laws of the State, laws of India or Indian law or regulation having 
the force of law shall include the laws, acts, ordinances, rules, regulations, bye 

laws or notifications which have the force of law in the territory of India and 
as from time to time may be amended, modified, supplemented, extended or 

re-enacted; 
 

(c) references to a "person" and words denoting a natural person shall be 

construed as a reference to any individual, firm, company, corporation, 

society, trust, government, state or agency of a state or any association or 
partnership (whether or not having separate legal personality) of two or more 

of the above and shall include successors and assigns; 
 

(d) the table of contents, headings or sub-headings in this Agreement are for 
convenience of reference only and shall not be used in, and shall not affect, 
the construction or interpretation of this Agreement; 

 
(e) the words "include" and "including" are to be construed without limitation 

and shall be deemed to be followed by "without limitation" or "but not 

limited to" whether or not they are followed by such phrases; 
 

(f) references to "construction" or "building" include, unless the context 

otherwise requires, investigation, design, developing, engineering, 
procurement, delivery, transportation, installation, processing, fabrication, 

testing, commissioning and other activities incidental to the construction, and 
"construct" or "build" shall be construed accordingly; 

 
(g) references to "development" include, unless the context otherwise requires, 

construction, renovation, refurbishing, augmentation, upgradation and other 

activities incidental thereto, and "develop" shall be construed accordingly; 
 

(h) references to "excavation" include, unless the context otherwise requires, 

cutting, scooping or digging out a part of solid mass comprising earth, rocks, 
coal and other materials with the objective of segregating coal from earth, 



 
 

 
 

12 
 

rocks and other materials for lifting and transportation thereof to the Coal 

Depot or Delivery Point, and "excavate" shall be construed accordingly; 
 

(i) any reference to any period of time shall mean a reference to that according 
to Indian Standard Time; 

 
(j) any reference to "hour" shall mean a period of 60 (sixty) minutes; 

 
(k) any reference to "day" shall mean a reference to a calendar day; 

 
(l) references to a "business day" shall be construed as a reference to a day (other 

than a Sunday  or a public holiday) on which Authority is open for general 
business in the State in which the Project is situated ; 

 
(m) any reference to "month" shall mean a reference to a calendar month as per 

the Gregorian calendar; 
 

(n) any reference to "quarter" shall mean a reference to the period of three 
months commencing from April 1, July 1, October 1, and January 1, as the 
case may be; 

 
(o) references to any date, period or Project Milestone shall mean and include 

such date, period or Project Milestone as may be extended pursuant to this 
Agreement; 

 
(p) any reference to any period commencing "from" a specified day or date and 

"till" or "until" a specified day or date shall include both such days or dates; 
provided that if the last day of any period computed under this Agreement is 

not a business day, then the period shall run until the end of the next business 
day; 

 
(q) the words importing singular shall include plural and vice versa; 

 
(r) references to any gender shall include the other and the neutral gender; 

 
(s) "kWh" shall mean kilowatt hour and "kcal" shall mean kilocalories; 

 
(t) "lakh" shall mean a hundred thousand (100,000) and "crore" means ten 

million (10,000,000); 
 

(u) "indebtedness" shall be construed so as to include any obligation (whether 
incurred as principal or surety) for the payment or repayment of money, 
whether present or future, actual or contingent; 

 
(v) references to the "winding-up", "dissolution", "insolvency", or 

"reorganisation" of a company or corporation shall be construed so as to 
include any equivalent or analogous proceedings under the law of the 
jurisdiction in which such company or corporation is incorporated or any 
jurisdiction in which such company or corporation carries on business 
including the seeking of liquidation, winding-up, re-organisation, dissolution, 
arrangement, protection or relief of debtors; 

 
(w) save and except as otherwise provided in this Agreement, any reference, at 

any time, to any agreement, deed, instrument, licence or document of any 

description shall be construed as reference to that agreement, deed, instrument, 

licence or other document as amended, varied, supplemented, modified or 

suspended at the time of such reference; provided that this sub-clause (w) shall 
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not operate so as to increase liabilities or obligations of the Authority 

hereunder or pursuant hereto in any manner whatsoever; 
 

(x) any agreement, consent, approval, authorisation, notice, communication, 

information or report required under or pursuant to this Agreement from or by 
any Party shall be valid and effective only if it is in writing under the hand of 

a duly authorised representative of such Party in this behalf and not otherwise; 
 

(y) the Schedules and Recitals to this Agreement form an integral part of this 
Agreement and will be in full force and effect as though they were expressly 
set out in the body of this Agreement; 

 
(z) references to Recitals, Articles, Clauses, Sub-clauses, Provisos or Schedules 

in this Agreement shall, except where the context otherwise requires, mean 

references to Recitals, Articles, Clauses, Sub-clauses, Provisos and Schedules 

of, or to, this Agreement, references to an Annex shall, subject to anything to 

the contrary specified therein, be construed as a reference to an Annex to the 

Schedule in which such reference occurs, and references to a Paragraph shall, 

subject to anything to the contrary specified therein, be construed as a 

reference to a Paragraph of the Schedule or Annex, as the case may be, in 

which such reference appears; 
 

(za) the  damages  payable  by either  Party to  the  other,  as  set  forth  in  this 

Agreement, whether on per diem basis or otherwise, are mutually agreed 

genuine pre-estimated loss and damage likely to be suffered and incurred by 

the Party entitled to receive the same and are not by way of penalty (the 

"Damages");  
 

(zb) time shall be of the essence in the performance of the Parties' respective 

obligations. If any time period specified herein is extended, such extended 

time shall also be of the essence; 

 

(zc) in the event of any disagreement or dispute between the Mine Operator and 

the Authority regarding the materiality or reasonableness of any matter 

including any event, occurrence, circumstance, change, fact, information, 

document, authorisation, proceeding, act, omission, claims, breach, default or 

otherwise, the opinion of the Authority as to the materiality or reasonableness 

of any of the foregoing shall be final and binding on the Mine Operator; and  

 

(zd) where any statement in this Agreement is qualified by the expression “to the 

knowledge” or “to the best of the knowledge or information or belief” or 

any similar expression, that statement shall, save as expressly provided to the 

contrary herein, be deemed to mean that it has been made after due and careful 

inquiry by the person making such statement.  
 

1.2.2 Unless expressly provided otherwise in this Agreement, any Documentation required 

to be provided or furnished by the Mine Operator to the Authority and/or the Engineer 
in charge shall be provided free of cost and in 3 (three) copies, and if the Authority 

and/or the Engineer in charge is required to return any such Documentation with their 

comments and/or approval, they shall be entitled to retain two copies thereof. 
 

1.2.3 The rule of construction, if any, that a contract should be interpreted against the parties 
responsible for the drafting and preparation thereof, shall not apply. 
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1.2.4 Any word or expression used in this Agreement shall, unless otherwise defined or 

construed in this Agreement, bear its ordinary English meaning and, for these 
purposes, the General Clauses Act, 1897 shall not apply. 

 

1.3 Measurements and arithmetic conventions 
 

All measurements and calculations shall be in the metric system and calculations done 

to 2 (two) decimal places, with the third digit of 5 (five) or above being rounded up 

and below 5 (five) being rounded down; provided that the drawings, engineering 
dimensions and tolerances may exceed 2 (two) decimal places, if required. 

 

1.4 Priority of agreements, clauses and schedules 
 

1.4.1 This Agreement, and all other agreements and documents forming part of, or referred 
to in this Agreement, are to be taken as mutually explanatory and, unless otherwise 

expressly provided elsewhere in this Agreement, the priority of this Agreement and 

other documents and agreements forming part hereof or referred to herein shall, in the 
event of any conflict between them, be in the following order: 

 

(a) this Agreement; and 
 

(b) all other agreements and documents forming part hereof or referred to herein. 
 

i.e. the Agreement at (a) above shall prevail over the agreements and documents at (b) 
above. 

 

1.4.2 Subject to the provisions of Clause 1.4.1, in case of ambiguities or discrepancies 
within this Agreement, the following shall apply: 

 

(a) between two or more Clauses of this Agreement, the provisions of a specific 
Clause relevant to the issue under consideration shall prevail over those in 
other Clauses; 

 

(b) between the Clauses of this Agreement and the Schedules, the Clauses shall 

prevail and between Schedules and Annexes, the Schedules shall prevail; 

 

(c) between any two Schedules, the Schedule relevant to the issue shall prevail; 

 
(d) between the written description on the Drawings and the Specifications and 

Standards, the latter shall prevail; 

 
(e) between the dimension scaled from the Drawing and its specific written 

dimension, the latter shall prevail; and 

 
(f) between any value written in numerals and that in words, the latter shall 

prevail. 
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ARTICLE 2 
 

SCOPE OF THE PROJECT 

 

2.1 Scope of the Project 
 

The scope of the Project (the "Scope of the Project") shall mean and include, during 
the Contract Period: 

 

(a) development of the Mines on the Site specified in Schedule-A, in accordance 

with the provisions of Schedule-B and Schedule-C, and conforming to the 

Specifications and Standards and the Mining Plan set forth in Schedule-D; 
 

(b) operation and maintenance of the Mines in accordance with the provisions of 
this Agreement; 

 
(c) excavation and Delivery of Coal in accordance with the provisions of this 

Agreement; and 
 

(d) performance and fulfillment of all other obligations of the Mine Operator in 

accordance with the provisions of this Agreement and matters incidental 
thereto or necessary for the performance of any or all of the obligations of the 

Mine Operator under this Agreement. 
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ARTICLE 3 
 

APPOINTMENT OF MINE OPERATOR 

 

3.1 Appointment of Mine Operator 
 

3.1.1 Subject to and in accordance with the provisions of this Agreement, the Applicable 

Laws and the Applicable Permits, the Authority hereby appoints the Mine Operator, 

as the mine operator to develop and operate the Mines and to excavate Coal for 

Delivery thereof to the Authority for a period of [25 (twenty five) years or until the 

life of the Mine, whichever is shorter] commencing from the Appointed Date, and the 

Mine Operator hereby accepts such appointment and agrees to implement the Project 

subject to and in accordance with the terms and conditions set forth herein. 
 

Provided that, not later than 1 (one) year before the expiry of the Contract Period, the 

Parties may, with mutual agreement, extend the Contract Period for such further 

period and on such terms and conditions as the Parties may mutually agree, but not 

exceeding 10 (ten) years. Provided that, unless otherwise agreed by the Parties, the 

terms of this Agreement shall continue to apply to any extended term subject to Clause 

9.1.1. 

 

Provided further that, the Contract Period shall be deemed to have expired in the event 
the Parties mutually agree that the Coal reserves in the Mines are exhausted or cannot 
be excavated on a commercially viable basis. 

 

3.1.2 Subject to and in accordance with the provisions of this Agreement, the Mine Operator 
shall be obliged or entitled (as the case may be) to: 

 

(a) access to the Site for the purpose of, and to the extent, conferred by the 
provisions of this Agreement; 

 

(b) finance and develop the Mines; 
 

(c) manage, operate and maintain the Mines in accordance with this Agreement; 

 
(d) excavate Coal for Delivery thereof to the Authority under and in accordance 

with the provisions of this Agreement; 
 

(e) receive the Mining Charge from the Authority in respect of excavation and 
Delivery of Coal subject to and in accordance with this Agreement; 

 
(f) perform and fulfill all of the Mine Operator's obligations under and in 

accordance with this Agreement; 
 

(g) save as otherwise expressly provided in this Agreement, bear and pay all costs, 
expenses and charges in connection with or incidental to the performance of 

the obligations of the Mine Operator under this Agreement; and 

 

(h) neither assign, transfer or sub-let or create any lien or Encumbrance on this 
Agreement, hereby granted or on the whole or any part of the Mines, nor sell, 

transfer, exchange, lease or part possession thereof, save and except as 
expressly permitted by this Agreement. It is hereby clarified that any 
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assignment, as may be permitted under this Agreement, shall be subject to the 

prior written consent of the Authority. 
 

3.2 Substitution of the Authority 
 

The Parties expressly agree that the Authority may, in pursuance of any re- 

organisation or restructuring, substitute itself by another entity, and upon such 

substitution, all the functions, rights and obligations of the Authority under this 

Agreement shall be deemed to be transferred to the substituted entity in accordance 

with and subject to the Applicable Laws. Provided however that, prior to any 

substitution hereunder, the Parties shall, on a best endeavour basis, make such 

arrangements and enter into such further agreements as may be necessary for 

performance of their respective obligations hereunder. Provided further that the 

creditworthiness of the substituted entity shall be substantially similar or greater as 

compared to the Authority and in the event of any shortfall therein, a credit 

enhancement shall be arranged by the substituted entity to bridge the gap of such 

shortfall. 
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ARTICLE 4 
 

CONDITIONS PRECEDENT 

 

4.1 Conditions Precedent 
 

4.1.1 Save and except as provided in Articles 4, 5, 6, 7, 8, 9, 10, 34, 44 and 46, or unless the 

context otherwise requires, the respective rights and obligations of the Parties under 

this Agreement shall be subject to the satisfaction in full of the conditions precedent 

specified in this Clause 4.1 (the "Conditions Precedent"), save and except to the 

extent of waiver, if any, that a Party may grant in accordance with the provisions of 

Clauses 4.1.2 or 4.1.3, as the case may be. 
 

4.1.2 The Mine Operator may, upon providing the Performance Security to the Authority 

in accordance with Article 9, at any time after 30 (thirty) days from the date of 

provision of such Performance Security, by notice require the Authority to satisfy any 

or all of the following Conditions Precedent set forth in this Clause 4.1.2 within a 

period not exceeding [180 (one hundred and eighty)] days from the date of the said 

notice: 
 

(a) procure the issuance of notifications for land acquisition under section 11 of 
Coal Bearing Areas (Acquisition & Development) Act, 1957 or section 11 of 

the Right to Fair Compensation and Transparency in Land Acquisition, 
Rehabilitation and Resettlement Act, 2013, as the case may be, in relation to 

the Site; 
 

(b) procure the terms of reference (“TOR”) for the environmental clearance from 
the Ministry of Environment, Forests and Climate Change, Government of 
India following the procedure specified under the Environment Impact 
Assessment Notification, 2006; 

 
(c) submit online applications with the Ministry of Environment, Forests and 

Climate Change, Government of India for issuance of environmental clearance 
and/or the forest clearance (as may be applicable); 

 
(d) procure approval of the Mining Plan in accordance with Applicable Laws; and 

 
(e) procure approval of the plan for Rehabilitation and Resettlement in accordance 

with Applicable Laws; 
 

Provided that if the Authority, despite its best efforts, is unable to fulfill the Conditions 

Precedent within the stipulated time period, as provided in this Clause 4.1.2, a further 
extension of a time period of [120 (one hundred and twenty)] days shall be available 

to the Authority to satisfy the Conditions Precedent set out above.  
 

Provided further that, in the event the procurement of certain Conditions Precedent 

specified hereinabove are delayed for reasons beyond the control of the Authority, the 
Authority shall be entitled to such extension of time as may be reasonably required for 

compliance of the procedures specified under the Applicable Laws.  

 

The details of present status of the Conditions Precedent set forth for the Authority at 

the time of invitation of the Bid is set out in Annex-III, Schedule-B. 
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4.1.3 The Mine Operator shall satisfy the following Conditions Precedent within [240 (two 
hundred and forty)] days from the date of this Agreement: 

 

(a) provide Performance Security to the Authority in accordance with Article 9; 

(b) execute and procure execution of the Substitution Agreement, if applicable; 

(c) procure all the Applicable Permits, as specified in Part-I of Schedule-E, 

unconditionally such that all such Applicable Permits are in full force and 

effect, or if the effectiveness of such Applicable Permits is subject to 

fulfillment of any conditions, then the Mine Operator shall procure that all 

such conditions required to be fulfilled by the date specified therein have been 

fulfilled in full such that all such Applicable Permits are in full force and effect; 
 

(d) execute the Financing Agreements and deliver to the Authority, 3 (three) true 

copies thereof, duly attested by a director of the Mine Operator, if applicable; 
 

(e) deliver to the Authority, 3 (three) true copies of the Financial Package and the 

Financial Model, duly attested by a director of the Mine Operator, along with 

3 (three) soft copies of the Financial Model in Microsoft Excel version or any 

substitute thereof, which is acceptable to the Senior Lenders, if applicable; 
 

(f) deliver to the Authority, a confirmation {from the selected Bidder/ each 

Consortium Member} on the correctness of the representations and warranties 
set forth in sub-clauses (k), (1) and (m) of Clause 7.1; 

 

(g) deliver to the Authority, a legal opinion from its  legal counsel with respect to 
the authority of the Mine Operator to enter into this Agreement and the 

enforceability of the provisions thereof;  
 

(h) procure issuance the environmental clearance from the Ministry of 
Environment, Forests and Climate Change, Government of India; 

 

(i) procure issuance of the forest clearance from the Ministry of Environment, 
Forests and Climate Change, Government of India; and 

 

(j) procure all the Applicable Permits relating to environmental protection and 
conservation of the Site. 

 

Provided that if the Mine Operator, despite its best efforts, is unable to fulfill the 
Conditions Precedent within the stipulated time period, as provided in this Clause 

4.1.3, a further extension of a time period of [120 (one hundred and twenty)] days  
shall be available to the Mine Operator to satisfy the Conditions Precedent as set out 

above.  
 

Provided further that, in the event the procurement of certain Conditions Precedent 
specified hereinabove are delayed for reasons beyond the control of the Mine 

Operator, the Mine Operator shall be entitled to such extension of time as may be 

reasonably required for compliance of the procedures specified under the Applicable 
Laws.  

         

4.1.4 Each Party shall make all reasonable endeavours to satisfy the Conditions Precedent 
within the time stipulated and shall provide the other Party with such reasonable co-

operation as may be required to assist that Party in satisfying the Conditions Precedent 
for which that Party is responsible.    
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4.1.5 The Parties shall notify each other in writing at least once in a month on the progress 
made in satisfying the respective Conditions Precedent. Each Party shall promptly 

inform the other Party when any Condition Precedent for which it is responsible has 

been satisfied. 
 

4.1.6 Immediately upon the fulfillment or waiver of all the Conditions Precedent required 

to be fulfilled by a Party under Clauses 4.1.2 or 4.1.3 (as applicable to such Party), 

such Party shall deliver to the other Party, a notice in writing confirming that the 

Conditions Precedent set out in Clauses 4.1.2 or Clause 4.1.3, as the case may be, have 

been satisfied and/or waived (in accordance with the terms hereof), together with all 

necessary supporting documentation to support the statements in such notice (each a 

"CP Satisfaction Notice"). Upon receipt of the CP Satisfaction Notice from the Mine 

Operator, the Authority will certify and declare the satisfaction (or waiver) of all 

Conditions Precedent under this Clause 4.1 and the date of such certification and 

declaration shall be the “Appointed Date”.  
 

4.2 Damages for delay by the Authority 
 

In the event that (a) the Authority does not procure fulfillment or waiver of any or all 

of the Conditions Precedent set forth in Clause 4.1.2 within the period specified in 

respect thereof (including any extension of time granted), and (b) the delay has not 

occurred as a result of breach of this Agreement by the Mine Operator or due to Force 

Majeure, the Authority shall pay to the Mine Operator, Damages in an amount 

calculated at the rate of 0.1% (zero point one per cent) of the Performance Security for 

each week, or part of a week, of delay until the fulfillment of such Conditions 

Precedent. Provided, however, that the Damages payable hereunder shall be subject to 

a maximum amount of 20% (twenty per cent) of the Performance Security. 

 

4.3 Damages for delay by the Mine Operator 
 

In the event that (a) the Mine Operator does not procure fulfillment or waiver of any 

or all of the Conditions Precedent set forth in Clause 4.1.3 within the period specified 

in respect thereof (including any extension of time granted); and (ii) the delay has not 

occurred as a result of failure to fulfill the obligations under Clause 4.1.2 or other 

breach of this Agreement by the Authority or due to Force Majeure, the Mine Operator 

shall pay to the Authority, Damages in an amount calculated at the rate of 0.5% (zero 

point five per cent) of the Performance Security for each week, or part of a week, of 

delay until the fulfillment of such Conditions Precedent. Provided, however, that the 

Damages payable hereunder shall be subject to a maximum amount of 30% (thirty per 

cent) of the Performance Security and upon reaching such maximum amount of 

Damages payable by the Mine Operator hereunder, the Authority may terminate the 

Agreement. 
 

4.4 Commencement of Contract Period 
 

The Contract Period shall commence from the Appointed Date. 
 

4.5 Deemed Termination upon delay 
 

Without prejudice to the provisions of Clauses 4.2 and 4.3 and Article 9 of this 

Agreement, and unless otherwise agreed between the Parties, in the event the 

Appointed Date does not occur, for any reason whatsoever, before the 2nd (second) 
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anniversary of the date of this Agreement, or the extended period for fulfillment of the 

Conditions Precedent provided in accordance with this Agreement, all rights, 

privileges, claims and entitlements of the Mine Operator under or arising out of this 

Agreement shall be deemed to have been waived by, and to have ceased with the 

concurrence of the Mine Operator, and this Agreement shall be deemed to have been 

terminated by mutual agreement of the Parties. Provided that, in the event such delay 

in occurrence of the Appointed Date is for reasons attributable to the Mine Operator, 

the Authority shall, without prejudice to Clause 4.3, be entitled to appropriate the 

Performance Security as Damages thereof. 
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ARTICLE 5 
 

OBLIGATIONS OF THE MINE OPERATOR 

 

5.1 Obligations of the Mine Operator 
 

5.1.1 Subject to, and on the terms and conditions of this Agreement, the Mine Operator 

shall, at its own cost and expense, procure, finance for, and undertake the design, 
engineering, procurement, construction and operation of the Mines for excavation and 

Delivery of Coal, and shall observe, fulfill, comply with and perform all its obligations 
set out in this Agreement or arising hereunder. 

 

5.1.2 The Mine Operator shall comply with all Applicable Laws and Applicable Permits 
(including renewals as required) in the performance of its obligations under this 
Agreement. 

 

5.1.3 Subject to the provisions of Clauses 5.1.1 and 5.1.2, the Mine Operator shall discharge 
its obligations in accordance with Standard Industry Practice and as a reasonable and 
prudent person. 

 
5.1.4 The Mine Operator shall ensure compliance in all respects with all Applicable Laws 

in relation to its employees, independent contractors, sub-contractors, or other persons 
providing services to or on behalf of the Mine Operator, including all laws relating to 
wages, hours of work, employment standards, collective bargaining, discrimination, 

civil rights, safety and health, compensation. 
 

5.1.5 The Mine Operator shall, at its own cost and expense, in addition to and not in 
derogation of its obligations elsewhere set out in this Agreement: 

 

(a) make, or cause to be made, necessary applications to the relevant Government 

Instrumentalities with such particulars and details as may be required for 
obtaining the Applicable Permits, and obtain and keep in force and effect such 

Applicable Permits in conformity with Applicable Laws; 
 

(b) procure, as required, the appropriate proprietary rights, licenses, agreements 
and permissions for materials, methods, processes, know-how and systems 

used or incorporated into the development and operation of the Mines and 
excavation of Coal; 

 

(c) procure and maintain all Applicable Permits, including but not limited to, 

determination of a mechanism for procurement of explosives, drilling and 
blasting with the Authority and creation of an explosive storage facility 

considering all conditions specified in the explosive license for such facility. 

It is hereby clarified that the explosive license will be issued in the name of 
the Authority and a copy of such license shall be provided to the Mine 

Operator; 
 

(d) perform and fulfill its obligations under the Financing Agreements; 
 

(e) Procure issuance of the environmental clearance from the Ministry of 
Environment, Forests and Climate Change, Government of India. The 
Authority authorises the Mine Operator to procure the issuance of such 
clearance and make payment of statutory cost and fees towards such 
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procurement on behalf of the Authority by acting as Pure Agent. The Authority 
shall reimburse to the Mine Operator the payment so made in accordance with 
Clause 29.1.6 of this Agreement; 

 

(f) Procure issuance of the forest clearance from the Ministry of Environment, 
Forests and Climate Change, Government of India. The Authority authorizes 
the Mine Operator to procure the issuance of such clearance and make payment 
of statutory cost and fees towards such procurement on behalf of the Authority 
by acting as Pure Agent. The Authority shall reimburse to the Mine Operator 
the payment so made in accordance with Clause 29.1.6 of this Agreement;  

 

(g) make reasonable efforts to maintain harmony and industrial relations among 
the personnel employed by it or its Contractors in connection with the 
performance of its obligations under this Agreement; 

 

(h) comply with, ensure and procure that its Contractors comply with all 
Applicable Permits and Applicable Laws in the performance by them of any 
of the Mine Operator's obligations under this Agreement, including but not 
limited to compliance with Applicable Laws in relation to its employees, 
independent contractors, sub-contractors, or other persons providing services 

to or on behalf of the Mine Operator; 
 

(i) always act in a manner consistent with the provisions of this Agreement and 
not cause or fail to do any act, deed or thing, whether intentionally or 

otherwise, which may in any manner violate any of the provisions of this 
Agreement; 

 

(j) procure that all equipment and facilities at the Mines are operated and 
maintained in accordance with the Specifications and Standards, 
Maintenance Requirements, Safety Requirements and Standard Industry 
Practice; 

 

(k) support, cooperate with and facilitate the Authority in the implementation and 
operation of the Project in accordance with the provisions of this Agreement; 

 
(l) take all reasonable precautions for the prevention of accidents at the Mines 

and provide all reasonable assistance and emergency medical aid to the 
accident victims; and 

 
(m) transfer the Project Assets to the Authority upon Termination of this 

Agreement, in accordance with the provisions thereof; and 
 

(n) take all necessary steps in relation to the Project Specific Assets and any other 
tangible assets, as required, pursuant to and in accordance with Clause 37.3 
and Clause 37.5.2 of this Agreement upon Termination of this Agreement on 
its expiration. 
 

5.2 Obligations relating to Project Agreements 
 

5.2.1 It is expressly agreed that the Mine Operator shall, at all times, be responsible and 

liable for all its obligations under this Agreement notwithstanding anything contained 
in the Project Agreements or any other agreement, and no default under any Project 

Agreement or any other agreement shall excuse the Mine Operator from its 
obligations or liability hereunder. 
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5.2.2 The Mine Operator shall maintain all Project Agreements, or any amendments or 

replacements thereto.  The Authority reserves the right to call for any such documents 

as and when required. Within 7 (seven) days from the date of making of such request 

by the Authority, the Mine Operator shall submit with the Authority a true copy of the 

requested documents, duly attested by a director of the Mine Operator. The documents 

so submitted in the aforesaid manner shall be kept with the Authority as confidential 

records. 

 

5.2.3 The Mine Operator shall not make any addition, replacement or amendments to any 

of the Financing Agreements without the prior written consent of the Authority if such 

addition, replacement or amendment has, or may have, the effect of imposing or 

increasing any financial liability or obligation on the Authority. In the event that any 

such replacement or amendment is made to any of the Financing Agreements without 

such prior written consent of the Authority, the Mine Operator shall not enforce such 

replacement or amendment nor permit enforcement thereof against the Authority. For 

the avoidance of doubt, the Authority acknowledges and agrees that it shall not 

unreasonably withhold its consent for restructuring or rescheduling the debt of the 

Mine Operator. 

 

5.2.4 Notwithstanding anything to the contrary contained in this Agreement, the Mine 

Operator shall not sub-lease, sub-licence, assign or in any manner create an 

Encumbrance on the Site or on the Coal Depot, as the case may be, without prior 

written approval of the Authority, which approval the Authority may deny if such 

sub-licence, assignment or Encumbrance has or may have a Material Adverse Effect 

on the rights and obligations of the Authority under this Agreement or the Applicable 

Laws. 
 

5.2.5 The Mine Operator shall procure that each of the Project Agreements contain 

provisions that entitle the Authority to step into such agreement, in its sole discretion, 

in substitution of the Mine Operator in the event of the Termination or Suspension 

(the "Covenant"). For the avoidance of doubt, it is expressly agreed that in the event 

the Authority does not exercise such rights of substitution within a period of 90 

(ninety) days from the Transfer Date, the Project Agreements shall be deemed to cease 

to be in force and effect on the Transfer Date without any liability whatsoever on the 

Authority and the Covenant shall expressly provide for such eventuality. The Mine 

Operator expressly agrees to include the Covenant in all its Project Agreements and 

undertakes that it shall, in respect of each of the Project Agreements, procure and 

deliver to the Authority an acknowledgment and undertaking, in a form acceptable to 

the Authority, from the counter party(s) of each of the Project Agreements, where 

under such counter party(s) shall acknowledge and accept the Covenant and undertake 

to be bound by the same and not to seek any relief or remedy whatsoever from the 

Authority in the event of Termination or Suspension. 
 

5.2.6 Notwithstanding anything to the contrary contained in this Agreement, the Mine 

Operator agrees and acknowledges that selection or replacement of an O&M 

Contractor and execution of the O&M Contract shall be subject to the prior approval 

of the Authority and the decision of the Authority in this behalf shall be final, 

conclusive and binding on the Mine Operator. In this regard, the Mine Operator 

undertakes that it shall not give effect to any such selection or replacement of an O&M 

Contractor, or execution the O&M Contract, without such prior approval of the 

Authority. It is also agreed that the Authority shall not be liable in any manner 

whatsoever on account of grant or otherwise denial of such approval and that such 
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approval or denial thereof shall not in any manner absolve the Mine Operator or its 

O&M Contractors from any liability or obligation under this Agreement. 
 

5.3 Obligations relating to Change in Ownership 
 

5.3.1 The Mine Operator shall not undertake or permit any Change in Ownership, except 
with the prior written approval of the Authority. 

 
5.3.2 Notwithstanding anything to the contrary contained in this Agreement, the Mine 

Operator agrees and acknowledges that: 

 

(a) all acquisitions of Equity by an acquirer, either by himself or with any person 

acting in concert, directly or indirectly, including by transfer of the direct or 
indirect legal or beneficial ownership or control of any Equity, in aggregate of 

25% (twenty-five per cent) or more of the total Equity of the Mine Operator; 
or 

 

(b) acquisition of any control directly or indirectly of the board of directors of the 
Mine Operator by any person either by himself or together with any person or 
persons acting in concert with him, 

 

shall constitute a Change in Ownership requiring prior approval of the Authority, the 

decision of the Authority in this behalf being final, conclusive and binding on the Mine 

Operator, and undertakes that it shall not give effect to any such acquisition of Equity 

or control of the board of directors of the Mine Operator without such prior approval 

of the Authority. It is also agreed that the Authority shall not be liable in any manner 

on account of grant or denial of such approval and that such approval or denial thereof 

shall not in any manner absolve the Mine Operator from any liability or obligation 

under this Agreement. For the purposes of this Clause 5.3.2: 
 

(i) the expression "acquirer", "control" and "person acting in concert" shall have 

the meaning ascribed thereto in the Securities and Exchange Board of India 

(Substantial Acquisition of Shares and Takeover) Regulations, 2011 or any 

statutory re-enactment thereof as in force as on the date of acquisition of 

Equity, or the control of the board of directors, as the case may be, of the Mine 

Operator; 
 

(ii) the indirect transfer or control of legal or beneficial ownership of Equity shall 

mean transfer of the direct or indirect beneficial ownership or control of any 
company or companies whether in India or abroad which results in the acquirer 

acquiring control over the shares or voting rights of shares of the Mine 
Operator; and 

 

(iii) power to appoint, whether by contract or by virtue of control or acquisition of 

shares of any company, holding directly or through one or more companies 

(whether situate in India or abroad), the Equity of the Mine Operator, not less 

than half of the directors on the board of directors of the Mine Operator or of 

any company, directly or indirectly, whether situate in India or abroad, having 

ultimate control of 25% (twenty five per cent) or more of the Equity of the 

Mine Operator shall constitute acquisition of control, directly or indirectly, of 

the board of directors of the Mine Operator. 

 
5.3.3 Notwithstanding anything to the contrary contained herein, it is hereby expressly 

agreed by the Mine Operator that no change will be effected in its shareholding pattern 
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or beneficial ownership or otherwise so as to make it ineligible in terms of the Foreign 
Exchange Management Act, 1999 read with all rules, regulations, circulars, guidelines 
and notifications issued thereunder (as amended from time to time) to undertake and 
perform its obligations hereunder. 

 

5.4 Obligations relating to employment of foreign nationals 
 

The Mine Operator acknowledges, agrees and undertakes that employment of foreign 

personnel by the Mine Operator and/or its Contractors and their sub-contractors shall 

be subject to grant of requisite Applicable Permits under Applicable Laws, including 

employment/ residential visas and work permits, if any required, and the obligation to 

apply for and obtain the same shall and will always be  of the Mine Operator and, 

notwithstanding anything to the contrary contained in this Agreement, refusal of, or 

inability to obtain any such Applicable Permits by the Mine Operator or any of its 

Contractors or sub-contractors shall not constitute a Force Majeure Event, and shall 

not in any manner excuse the Mine Operator from the performance and discharge of 

its obligations and liabilities under this Agreement. 

 

5.5 Obligations relating to employment of trained personnel 
 

The Mine Operator shall ensure that the personnel engaged by it for the performance 

of its obligations under this Agreement are at all times properly trained for their 
respective functions in accordance with the requirements of Applicable Laws and 

Standard Industry Practice. 

 

5.6 Obligations relating to Taxes 
 

5.6.1. It shall be the obligation of the Mine Operator to comply with all necessary Tax related 

statutory compliances, including but not limited to the payment of GST at the rates 
prescribed under the Applicable Laws, in relation to the Agreement.  

 
5.6.2. The authority shall, upon receiving GST invoice or debit note (as applicable under 

GST laws and rules) and other supporting documents in relation to mining charges, 

defined under article 47,which is sole consideration under this agreement to the Mine 
Operator,  pay the mining charges to the Mine Operator along with the amount of GST 

indicated in GST invoice. The Mine Operator shall issue GST credit note within the 
time limit as prescribed under GST laws and rules. The Authority shall, upon receiving 

the credit note adjust the basic amount and taxes thereon while making payment 
towards the next following GST invoice raised/ issued by the Mine Operator. 

 

5.6.3. In case of any loss of input tax credit or any other benefit or incidence of interest or 
penalty suffered by the Authority in relation to GST due to any non-compliance by the 

Mine Operator of the Applicable Laws (including but not limited to the Mine 

Operator’s failure to upload details of sale on the GST network portal, failure to issue 
GST compliant document(s) within the prescribed time frame or furnishing incorrect 

or incomplete documents with the relevant Government instrumentality), the 
Authority shall have the right to: (a) be compensated by the Mine Operator, or (b) set-

off such loss or penalty against any next amounts payable to the Mine Operator under 
the Agreement. For the avoidance of doubt, any loss of input tax credit or any other 

benefit or incidence of interest or penalty shall be recovered/adjusted from next 
Monthly Invoice or from security deposit as the case may be and in case award/loss 

amount is greater than value of Monthly Invoice or security deposit the Mine Operator 

shall pay to the Authority within 30 days from the date of award. In addition, any delay 
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in uploading the details of sale on the GSTN portal by the Mine Operator resulting in 

deferment of input tax credit in accordance with the GST laws, shall entitle the 
Authority to charge interest at rate equivalent to the prevailing interest rate charged by 

GST authority for input tax credit reversal under GST laws and rules. 

 

5.6.4. It is hereby clarified that the Mining Charge shall be exclusive of all royalties, statutory 

levies, cesses, duties and contribution to District Mineral Fund (DMF) and National 

Mineral Exploration Trust (NMET) and all other statutory charges applicable from 
time to time.   

 

5.6.5. Where any damages or compensation becomes payable by either the Authority or the 
Mine Operator pursuant to any provision of this Agreement, appropriate GST 

wherever applicable as per the GST laws in force shall also be payable by the 
concerned Party in addition to such damages or compensation, upon issuance of GST 

invoice under GST laws and rules by the concerned Party. 

 

5.6.6. The obligation of Authority is limited to compliance of IT TDS and GST TDS on 

Mining Charges or any other charges paid to the Mine Operator on which it is 
applicable, in accordance with their respective Applicable Laws.  

 

5.7 Obligations relating to an Owner 
 

Subject to the provisions of this Agreement, the Authority shall be the Owner of the 

Mines for the purposes of the Mines Act, 1952. For the avoidance of doubt and without 

prejudice to Mine Operator’s obligation to comply with Applicable Laws, the Parties 

expressly acknowledge and agree that for discharging its obligations under the Mines 

Act, 1952, the Authority may from time to time give directions to the Mine Operator 

for compliance with the provisions of the Mines Act, 1952 and the Mine Operator 

agrees and undertakes to abide by such directions at all times. 

 

5.8 Obligations relating to the Manager and employees 
 

5.8.1 The Authority shall appoint the Agent and the Manager having the prescribed 

qualifications pursuant to the requirements of the Mines Act, 1952 and rules and 

regulations thereunder. The Manager shall be responsible for the overall management, 

control, supervision and direction of the Mines in conformity with the provisions of 

the Mines Act, 1952. The Authority shall either by itself or through its officials also 

be responsible to: 
 

(a) procure appointment of safety officers, assistant managers, engineers, 
surveyors, welfare officers, other officials and competent persons; and 
 

(b) make provisions for the safety and proper discipline of the persons employed in 
the Mines. 
 

The list of manpower, including statutory manpower, to be provided by the Authority 

is set out at Schedule-N.  
 

5.8.2 Notwithstanding the appointment of the Manager, the Agent and other officials by the 

Authority, the Mine Operator shall also be treated as an Agent and act on behalf of 
the Owner as per Section 2(c) of the Mines Act, 1952 and shall continue to be 

responsible and liable for compliance with Applicable Laws and this Agreement and 
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in any event, the liability and responsibilities of the Mine Operator shall be no less 

than that of the Agent and the Manager. 
  

5.8.3 The Mine Operator shall ensure that the Mines are operated in a manner consistent 
with Applicable Laws and the provisions of this Agreement. The Mine Operator shall 
provide all necessary resources in terms of men and material to the Manager to 
undertake all required actions in conformity with Applicable Laws. 

 

5.8.4 The Mine Operator shall employ suitably qualified and skilled persons for the 
development and operation of the Project and shall be responsible for payment of 

wages to them in accordance with Applicable Laws and in consonance with the High 
Power Committee Recommendations (annexed to the RFB). 

 

5.9 Obligations relating to reporting requirements 

All information provided by the Mine Operator to any Government Instrumentality as 

a part of its operating and reporting obligations under Applicable Laws shall also be 

provided by the Mine Operator to the Authority simultaneously. 
 

5.10 Sole purpose of the Mine Operator 

The Mine Operator having been set up for the sole purpose of exercising the rights and 

observing and performing its obligations and liabilities under this Agreement, the 
Mine Operator or any of its subsidiaries shall not, except with the previous written 

consent of the Authority, be or become directly or indirectly engaged, concerned or 
interested in any business other than as envisaged herein. 

 

5.11 Obligations relating to Rehabilitation and Resettlement 
 

The Mine Operator shall undertake Rehabilitation and Resettlement operations 
including socio-economic survey in accordance with the provisions of this Agreement. 
 

5.12 Obligations relating to Mining Plan 
 

The Mine Operator shall at all times conform with the provisions of the Mining Plan 
as specified in Schedule-D, or any modification thereof, as may be approved in 
accordance with Applicable Laws. 

 

5.13 Obligations relating to land acquisition 
 

The Mine Operator shall, in accordance with the provisions of this Agreement and 

Annex-VI of Schedule B, undertake the activity of obtaining physical possession of 

the Site. Any failure or default of the Mine Operator to comply with its aforesaid 

obligation shall be deemed to be a Mine Operator Default for the purposes of Clause 

37.1.1 and in addition to any other rights and remedies available to the Authority under 

this Agreement, the Authority shall be entitled to terminate this Agreement in 

accordance with Article 37. 

 

For acquisition of land other than Government land and forest land, the cost of land 

shall be paid by the Mine Operator as Pure Agent as per Applicable Laws. All direct 

and documented cost of such payment made by the Mine Operator shall be reimbursed 

by the Authority to the Mine Operator in accordance with the Clause 29.1.6 of this 

Agreement. In case of acquired land is Government land or forest land, the Authority 



 
 

 
 

30 
 

shall pay directly to the concerned Government Instrumentality, the cost or net present 

value of such land, as the case may be. 
 

5.14 Obligations relating to progressive restoration 
 

The Mine Operator shall, in conformity with the approved Mine Closure Plan, 

Applicable Laws and Standard Industry Practice, undertake progressive restoration of 
the Site wherever any part of the Site can be restored and closed upon completion of 

excavation in such part.  
 

The Authority shall open a fixed deposit escrow account along with Coal Controller 
Office as per the guidelines of Mine Closure Plan. Pursuant to the opening of such 

escrow account, the Authority shall deposit the requisite yearly amount in the escrow 

account. The Authority shall recover from Mine Operator, the yearly amount so 
deposited from the Monthly Invoices raised by the Mine Operator in 12 (twelve) equal 

installments within 1 (one) year and such recovery shall be occur from the month 
following the deposit of the amount in the escrow account.  

 
The Mine Operator shall maintain proper records of all costs and expenses incurred 

by it in relation to the progressive restoration of the Site and upon request from the 
Authority, the Mine Operator shall furnish to the Authority all details and supporting 

documents, as may be necessary or required by the Authority to seek reimbursement 

of such costs and expenses from the concerned Government Instrumentalities. Such 
reimbursement amount released from escrow account shall be paid to the Mine 

Operator as and when realized. 
 

5.15 Obligations after closure of Mining 
 

In the event that the Mine Operator is required to undertake a final mine closure of the 

Mines during the Contract Period, the Mine Operator shall, at its sole cost and expense, 
undertake all activities for final mine closure of the Mines and restoration of the Site 

in accordance with the requirements of this Agreement, the approved final Mine 
Closure Plan, the Mining Plan, Applicable Laws and Standard Industry Practice. The 

Mine Operator shall maintain proper records of all costs and expenses incurred by it 

in relation to the final mine closure and restoration of the Site and upon request from 
the Authority, the Mine Operator shall furnish to the Authority all details and 

supporting documents, as may be necessary or required by the Authority to seek 
reimbursement of such costs and expenses from the concerned Government 

Instrumentalities. Such reimbursement amount released from the balance amount of 
escrow account will be paid to the Mine Operator, as and when realized.  

 
Within the Contract Period any costs and expenses related to mine closure (progressive 

and final) including third party cost shall be borne by the Mine Operator. 
 

In addition, at the time of final mine closure of the Mines, within the Contract Period, 

the Mine Operator shall remove and dispose all the constructions at its own cost and 
expenses in terms of the final Mine Closure Plan. If such final mine closure of the 

Mines is not completed by the Mine Operator as per the approved Mine Closure Plan 
within the stipulated time period, the Authority shall have right to recover from the 

Mine Operator, such amount as may be necessary to complete the such mine closure 
including appropriation of the Performance Security. 
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For avoidance of doubt, it is clarified that the Authority shall be responsible for 

undertaking the final mine closure at its cost and expense in the event that such final 
mine closure occurs at any time after the expiry or termination of this Agreement. 

 
In the event that final mine closure occurs at any time after the expiry of this 

Agreement, an amount equal to the balance amount of the escrow account, after 

settlement of all periodic claims in accordance with applicable guidelines and 
Applicable Laws, shall be paid to the Mine Operator by the Authority, provided the 

Mine Operator has undertaken and completed the progressive restoration of the Mines 
as per Mine Closure Plan with full satisfaction to the Authority. 
 

5.16 Obligation towards corporate social responsibility (CSR) 
 

5.16.1   If the Mine Operator, abide by any Applicable Laws for expenditure on account of 
CSR, then Mine Operator shall prepare CSR policy and plan, which shall be duly 
approved by the Authority.  

 
5.16.2   In case above clause satisfies, total expenditure on account of CSR shall not be less 

than the amount derived as below in a financial year; 

 
In case the Mine Operator is a subsidiary company = To (mo) X (Tf(csrh) / To(hc)) 

Where – 
To (mo) -  Total turnover of the Mine Operator from the Authority 

Tf (csrh) - Total CSR fund of holding company of the Mine Operator 
To (hc)] -  Total turnover of holding company  of the Mine Operator 

Or 
In case the Mine Operator is self holding entity, then total fund attributable under CSR 

shall be as per Applicable Laws. 
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ARTICLE 6 
 

OBLIGATIONS OF THE AUTHORITY 

 

6.1 Obligations of the Authority 
 

6.1.1 Except as otherwise provided in this Agreement, the Authority shall, at its own cost 
and expense undertake, comply with and perform all its obligations set out in this 
Agreement or arising hereunder. 

 

6.1.2 The Authority agrees to provide support to the Mine Operator and undertakes to 
observe, comply with and perform, subject to and in accordance with the provisions 
of this Agreement and Applicable Laws, the following: 

 

(a) procure access to the Site; 
 

(b) [provide connectivity to the rail network, road network and electricity grid in 
accordance with the provisions of this Agreement;] 

 
(c) depute its representatives for participation in public hearings and attending the 

meetings with the officials and representatives of the Ministry of Environment, 

Forests and Climate Change, Government of India for the purposes of 
procuring Environmental and Forest Clearance in accordance with Applicable 
Laws;; 

 

(d) procure issuance of notification for land acquisition for the Project under 

section 11 of Coal Bearing Areas (Acquisition & Development) Act, 1957 or 
section 11 of the Right to Fair Compensation and Transparency in Land 

Acquisition, Rehabilitation and Resettlement Act, 2013, as applicable, in 

accordance with the provisions of this Agreement; 
 

(e) All direct and documented R&R Costs are to be incurred by the Authority in 

accordance with the R&R Policy. Except for acquisition of Government land 

and forest land, the Authority authorizes the Mine Operator to make payment 

towards such costs and expenses to third party on behalf of the Authority by 

acting as Pure Agent. The Authority shall reimburse to the Mine Operator the 

payment so made in accordance with Clause 29.1.6 of this Agreement and 

Applicable Laws; 

 

(f) In case of acquired land is Government land or forest land, the Authority shall 

pay directly to the concerned Government Instrumentality, the cost or net 
present value of such land, as the case may be. For acquisition of land other 

than Government land and forest land, the cost of land shall be paid by the 
Mine Operator as Pure Agent as per Applicable Laws. All direct and 

documented cost of such payment made by the Mine Operator shall be 
reimbursed by the Authority to the Mine Operator in accordance with the 

Clause 29.1.6 of this Agreement. 

 

(g) upon receipt of details and all necessary supporting Documentation, reimburse 

to the Mine Operator the statutory cost and fees paid by the Mine Operator for 

issuance of environmental clearance and forest clearance in accordance with 

Clause 29.1.6 of this Agreement; 
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(h) upon written request from the Mine Operator, provide reasonable assistance 

to the Mine Operator in obtaining access to necessary infrastructure facilities 

and utilities, including water and electricity at rates and on terms no less 

favourable to the Mine Operator than those generally available to commercial 

customers receiving substantially equivalent services; 
 

(i) upon written request from the Mine Operator, and subject to the Mine Operator 
complying with Applicable Laws, provide all reasonable support and 

assistance to the Mine Operator in procuring Applicable Permits required by 
the Mine Operator for performance of its obligations under this Agreement; 

 
(h) not do or omit to do any act, deed or thing which may in any manner be 

violative of any of the provisions of this Agreement; 
 

(i) support, cooperate with and facilitate the Mine Operator in the implementation 
and operation of the Project in accordance with and subject to the provisions 
of this Agreement. 
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ARTICLE 7 
 

REPRESENTATION AND WARRANTIES 

 

7.1 Representations and warranties of the Mine Operator 
 

The Mine Operator represents and warrants to the Authority that: 
 

(a) it is duly organised and validly existing under the laws of India, and has full 
power and authority to execute and perform its obligations under this 
Agreement and to carry out the transactions contemplated hereby; 

 

(b) it has taken all necessary corporate and other actions under Applicable Laws 

to authorise the execution and delivery of this Agreement and to validly 

exercise its rights and perform its obligations under this Agreement; 

 

(c) the ultimate beneficial ownership of the shareholders of the Mine Operator do 

not belong to any country which shares land border with India. For the 

purposes of this sub-clause determination of ‘ultimate beneficial ownership’ 

shall be made in accordance with the Foreign Exchange Management Act, 

1999 read with all rules, regulations, circulars, guidelines and notifications 

issued thereunder (as amended from time to time); 
 

(d) it has the financial standing and capacity to comply with its obligations under 

this Agreement and to undertake the Project in accordance with the terms of 
this Agreement; 

 
(e) this Agreement constitutes its legal, valid and binding obligation, enforceable 

against it in accordance with the terms hereof; 
 

(f) it is subject to the laws of India, and hereby expressly and irrevocably waives 
any immunity in any jurisdiction in respect of this Agreement or matters 

arising thereunder, including any obligation, liability or responsibility 
hereunder; 

 

(g) the information furnished in the Bid and as updated on or before the date of 
this Agreement is true and accurate in all respects as on the date of this 
Agreement; 

 

(h) the execution, delivery and performance of this Agreement will not conflict 

with, or, result in the breach of, or, constitute a default under, or accelerate 

performance required by any of the terms of its Memorandum and Articles of 

Association {or those of any of the Consortium Member} or any Applicable 

Laws or any covenant, contract, agreement, arrangement, understanding, 

decree or order to which it is a party or by which it or any of its properties or 

assets is bound or affected; 
 

(i) there are no actions, suits, proceedings, or investigations pending or, to its 

knowledge, threatened against it at law or in equity before any court or before 

any other judicial, quasi-judicial or other authority, the outcome of which may 

result in the breach of this Agreement or which individually or in the aggregate 

may result in any material impairment of its ability to perform any of its 

obligations under this Agreement; 
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(j) it has no knowledge of any violation or default with respect to any order, writ, 

injunction or decree of any court or Government Instrumentality which results 

in or may result in a Material Adverse Effect and no fact or circumstance exists 

which may give rise to such proceedings that would adversely affect the 

performance of its obligations under this Agreement; 
 

(j) it has complied with Applicable Laws in all material respects and has not been 

subject to any fines, penalties, injunctive relief or any other civil or criminal 
liabilities which in the aggregate have or may have a Material Adverse Effect; 

 
(k) it shall at no time undertake or permit any Change in Ownership except in 

accordance with the provisions of Clause 5.3; and that the {selected Bidder/ 
Consortium Members}, together with {its/their} Associates, shall hold not less 
than 75% (seventy five per cent) of its issued and paid up Equity; and that each 
Consortium Member whose technical and financial capacity was evaluated for 
the purposes of selection in response to the Request for Bid shall, until the 2nd 
(second) anniversary of  COD, hold not less than 26% (twenty-six per cent) of 
its issued and paid up Equity which shall also be not less than 5% (five per 
cent) of the Total Project Cost; and in no case the Equity shall be less than 
15% (fifteen per cent) of the Total Project Cost. 

 

(l) {the selected Bidder/ Consortium Members} and {its/their} Associates have 

the financial standing and resources to fund the required Equity and to raise 
the debt necessary for undertaking and implementing the Project in accordance 

with this Agreement; 
 

(m) {the selected Bidder/ each Consortium Member} is duly organized and validly 
existing under the laws of the jurisdiction of its incorporation, and has 

requested the Authority to enter into this Agreement with the Mine Operator 
pursuant to the LOA, and has agreed to and unconditionally accept the terms 

and conditions set forth in this Agreement; 
 

(n) all its rights and interests in the Mines and Coal Depot shall pass to and vest 

in the Authority, on the Transfer Date, free and clear of all liens, claims and 

Encumbrances, without any further act or deed on its part or that of the 

Authority, and that none of the Project Assets shall be acquired by it, subject 

to any agreement under which a security interest or other lien or Encumbrance 

is retained by any person, save and except as expressly provided in this 

Agreement; 

 

(o) it shall take all necessary steps in relation to the Project Specific Assets and 

any other tangible assets, as required, pursuant to and in accordance with 

Clause 37.5.2 of this Agreement upon Termination of this Agreement on its 

expiration; 
 

(p) no representation or warranty by it contained herein or in any other document 

furnished by it to the Authority or to any Government Instrumentality in 

relation to the Applicable Permits contains or will contain any untrue or 

misleading statement of a material fact or omits or will omit to state a material 

fact necessary to make such representation or warranty not misleading; 

 

(q) it is in compliance in all respects with all Applicable Laws in relation to its 

employees, independent contractors, sub-contractors, or other persons 
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providing services to or on behalf of the Mine Operator, including all 

Applicable Laws relating to wages, hours, employment standards, collective 

bargaining, discrimination, civil rights, safety and health and compensation; 

 

(r) it has duly paid all statutory contributions when due and payable and no sum 

is due and outstanding by the Mine Operator towards the same; 
(s) no sums, in cash or kind, have been paid or will be paid, by it or on its behalf, 

to any person by way of fees, commission or otherwise for securing the 
Agreement or entering into this Agreement or for influencing or attempting to 
influence any officer or employee of the Authority in connection therewith; 

 

(t) all information provided by the {selected Bidder/ Consortium Members} in 
response to the Request for Bid or otherwise, is to the best of its knowledge 
and belief, true and accurate in all material respects; and 

 
(u) all undertakings and obligations of the {selected Bidder/ Consortium 

Members} and the Mine Operator arising from the Request for Bid or 
otherwise shall be binding on the Mine Operator as if they form part of this 
Agreement, except as modified pursuant to the terms of this Agreement. 

 

7.2 Representations and warranties of the Authority 
 

The Authority represents and warrants to the Mine Operator that: 
 

(a) it has full power and authority to execute, deliver and perform its obligations 

under this Agreement and to carry out the transactions contemplated herein 

and that it has taken all actions necessary to execute this Agreement and 

exercise its rights and perform its obligations under this Agreement; 

 

(b) it has taken all necessary actions under Applicable Laws to authorise the 
execution, delivery and performance of this Agreement; 

 
(c) it has the financial standing and capacity to perform its obligations under this 

Agreement; 
 

(d) this Agreement constitutes a legal, valid and binding obligation enforceable 
against it in accordance with the terms hereof; 

 

(e) it has no knowledge of any violation or default with respect to any order, writ, 

injunction or any decree of any court or any legally binding order of any 
Government Instrumentality which may result in a Material Adverse Effect; 

and 
 

(f) it has complied with Applicable Laws in all material respects . 
 

7.3 Disclosure 
 

In the event that any occurrence or circumstance comes to the attention of either Party 

that renders any of its aforesaid representations or warranties untrue or incorrect, such 

Party shall immediately notify the other Party of the same. Such notification shall not 

have the effect of remedying any breach of the representation or warranty that has 

been found to be untrue or incorrect nor shall it adversely affect or waive any right, 

remedy or obligation of either Party under this Agreement. 
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ARTICLE 8 
 

DISCLAIMER 

 

8.1 Disclaimer 
 

8.1.1 The Mine Operator acknowledges that prior to the execution of this Agreement, the 

Mine Operator has, after a complete and careful examination, made an independent 

evaluation of the Request for Bid, Scope of the Project, Specifications and Standards, 

Site, existing structures, local conditions, physical qualities of ground, subsoil and 

geology and all information provided by the Authority or obtained, procured or 

gathered otherwise, and has determined to its satisfaction the accuracy or otherwise 

thereof and the nature and extent of difficulties, risks and hazards as are likely to arise 

or may be faced by it in the course of performance of its obligations hereunder. The 

Authority makes no representation whatsoever, express, implicit or otherwise, 

regarding the accuracy, adequacy, correctness, reliability and/ or completeness of any 

assessment, assumption, statement or information provided by it and the Mine 

Operator confirms that it shall have no claim whatsoever against the Authority in this 

regard. 
 

8.1.2 The Mine Operator acknowledges and hereby accepts the risk of inadequacy, mistake 

or error in or relating to any of the matters set forth in Clause 8.1.1 above and hereby 

acknowledges and agrees that the Authority shall not be liable for the same in any 

manner whatsoever to the Mine Operator, {the selected Bidder/Consortium 

Members} and {its/ their} Associates or any person claiming through or under any of 

them. 
 

8.1.3 The Parties agree that any mistake or error in or relating to any of the matters set forth 
in Clause 8.1.1 above shall not vitiate this Agreement or render it voidable. 

 

8.1.4 In the event that either Party becomes aware of any mistake or error relating to any of 

the matters set forth in Clause 8.1.1, that Party shall immediately notify the other 

Party, specifying the mistake or error; provided however, that a failure on part of the 

Authority to give any notice pursuant to this Clause 8.1.4 shall not prejudice the 

disclaimer of the Authority contained in Clause 8.1.1 and shall not in any manner shift 

to the Authority any risks assumed by the Mine Operator pursuant to this Agreement. 
 

8.1.5 Except as otherwise provided in this Agreement, all risks relating to the Agreement 
shall be borne by the Mine Operator and the Authority shall not be liable in any 

manner for such risks or the consequences thereof. 
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ARTICLE 9 
 

PERFORMANCE SECURITY 

 

9.1 Performance Security 
 

9.1.1 The Mine Operator shall, as a security for the performance of its obligations under 

this Agreement, provide to the Authority, no later than [90 (ninety)] days from the 

date of issue of the LOA, an irrevocable, unconditional, first demand bank guarantee 

from a Bank for a sum of [Rs. [****] (Rupees [****] crore)]2 substantially in the form 

set forth in Schedule-F (the "Performance Security"). 

 

Provided that, in the event that the initial Contract Period is extended pursuant to 
Clause 3.1.1 (“Extended Contract Period”), the Mine Operator shall furnish a 

replacement Performance Security for a sum of [Rs. [****] (Rupees [****] crore)]3, 
no later than 90 (ninety) days prior to the commencement of the Extended Contract 

Period. 

 

9.1.2 The Mine Operator shall keep the Performance Security valid, effective and in full 

force for such value as is required to be maintained in accordance with Clause 9.1.1, 
until the date that occurs 90 (ninety) days after the expiry of the Contract Period (or 

the Extended Contract Period, if applicable). It is hereby clarified that the Mine 
Operator may keep the Performance Security valid, effective and in full force in an 

extendable/ renewable manner revolving after a period of at least 3 (three) years. In 
this regard, the Authority reserves the right to call for any documentary evidence from 

the Mine Operator in relation to such extension or renewal of the Performance 

Security and the Mine Operator shall be under an obligation to furnish all documents 
as may be required by the Authority in this regard. 

 

9.1.3 At least 30 (thirty) days prior to expiry of a Performance Security, the Mine Operator 

shall furnish an extended, renewed or replacement Performance Security to the 

Authority, failing which the Authority shall be entitled to, after giving 5 (five) days’ 

notice to the Mine Operator, draw down the full remaining value of the Performance 

Security, and hold the cash as security for performance of the Mine Operator’s 

obligations under this Agreement. 
 

9.2 Appropriation of Performance Security 
 

The Authority shall, without prejudice to its other rights and remedies hereunder, in 

law or equity, have the unqualified right to encash and appropriate the Performance 

Security in part or in full, in the event of a failure or default of the Mine Operator to 

comply with its obligations hereunder, including a Mine Operator Default, the Mine 

Operator’s failure to meet any Condition Precedent, or the Mine Operator’s failure to 

pay any sums (including Damages) due hereunder. The Mine Operator shall, within 

15 (fifteen) days from such encashment and appropriation of the Performance Security 

by the Authority, (i) in case of a partial appropriation, restore the value of the 

Performance Security to the value as is required to be maintained pursuant to Clause 

9.1.1; and (ii) in case of a full appropriation, provide a fresh Performance Security in 

 
2 To be fixed at a level equal to approximately 5% (five per cent) of the Total Project Cost. 
3 To be fixed at a level equal to approximately 5% (five per cent) of the Total Project Cost. 
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accordance with the requirements of Clause 9.1.1, failing which the Authority shall be 

entitled to terminate this Agreement in accordance with Article 37.  
 

9.3 References to Performance Security 
 

9.3.1 References to Performance Security occurring in this Agreement for and in respect of 

any period prior to the delivery of the Performance Security by the Mine Operator to 
the Authority, or in respect of any period subsequent to the expiry or release thereof, 

as the case may be, shall be construed solely for the purposes of calculating the 
amount of Damages payable by the Mine Operator. 

 

9.3.2 Until such time the Performance Security is provided by the Mine Operator pursuant 

to Clause 9.1.1 and the same comes into effect, the Bid Security shall remain in force 

and effect and the Authority shall be entitled to appropriate the Bid Security for any 

amounts, including Damages, due and payable by the Mine Operator to the Authority 

under this Agreement; provided that upon provision of the Performance Security 

pursuant to Clause 9.1.1, the Authority shall release the Bid Security to the Mine 

Operator. Notwithstanding anything to the contrary contained in this Agreement, in 

the event the Performance Security is not provided by the Mine Operator within a 

period of [90 (ninety)] days from the date of issue of LOA, the Authority shall forfeit 

the Bid Security and appropriate the proceeds thereof as Damages, and thereupon all 

rights, privileges, claims and entitlements of the Mine Operator under or arising out 

of this Agreement shall be deemed to have been waived by, and to have ceased with 

the concurrence of the Mine Operator, and this Agreement shall be deemed to have 

been terminated by mutual agreement of the Parties. 
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ARTICLE 10 
 

ACCESS TO THE SITE 

 

10.1 The Site 
 

10.1.1 The Site shall be divided into [***] number of blocks as demarcated in Schedule-A in 

conformity with the respective phases specified therein. The 1st (first) block shall 

comprise the land on which the [Rail Track, township, Coal Depot, Coal Handling 

Plant] and Project Facilities are to be constructed and shall include a mining area 

sufficient for excavation of Coal and dumping of Overburden in accordance with the 

Annual Production Programme and the terms of this Agreement, and in respect of 

which the access to Site shall be granted by the Authority to the Mine Operator 

commencing from the Appointed Date. 
 

10.2 Access to the Site 
 

10.2.1 During the Development Period, the Authority hereby grants to the Mine Operator 

access to the Site for carrying out any surveys, investigations and soil tests that the 

Mine Operator may deem necessary during the Contract Period, it being expressly 

agreed and understood that the Authority shall have no liability whatsoever in respect 

of the surveys, investigations and tests carried out or work undertaken by the Mine 

Operator on or about the Site pursuant hereto in the event of Termination or otherwise. 
 

10.2.2 In consideration of development of Mines, this Agreement and the covenants and 

warranties on the part of the Mine Operator herein contained, the Authority, in 

accordance with the terms and conditions set forth herein, hereby grants to the Mine 

Operator, commencing from the Appointed Date, access to and permission to work or 

to use in respect of all the land (along with any buildings, constructions or immovable 

assets, if any, thereon) comprising the real estate, which is more particularly 

described, delineated and shown in Schedule-A hereto (the "Site"), on an "as is where 

is" basis to develop, operate and maintain the said Site, for the purposes permitted 

under this Agreement, and for no other purpose whatsoever. The Mine Operator 

hereby acknowledges and accepts that the entire Site shall be and shall at all times 

remain the exclusive and absolute property of the Authority and neither the Mine 

Operator nor any persons claiming through or under the Mine Operator shall have or 

shall at any time claim any property, right, title or interest in such Site. 
 

10.2.3 The Mine Operator shall perform its obligations in a manner that the existing roads, 
if any, along the boundary of the Mines, or an alternative thereof are open to traffic 
at all times during the Contract Period. 

 

10.2.4 It is expressly agreed that all rights and permissions of the Mine Operator granted 

hereunder in respect of the Site shall terminate automatically and forthwith, without 

the need for any action to be taken by the Authority, upon the Termination of this 

Agreement for any reason whatsoever. For the avoidance of doubt, the Parties 

expressly agree that notwithstanding any temporary or permanent structures erected 

on the Site by the Mine Operator, the rights and permissions of the Mine Operator in 

respect of the Site shall automatically terminate, without any further act of the Parties, 

upon Termination of this Agreement. 
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10.2.5 The Mine Operator hereby irrevocably appoints the Authority (acting directly or 

through a nominee) to be its true and lawful attorney, to execute and sign in the name 

of the Mine Operator a surrender of the rights granted hereunder at any time upon the 

Termination of this Agreement, a sufficient proof of which will be the declaration of 

any duly authorised officer of the Authority, and the Mine Operator consents to it 

being registered for this purpose. 
 

10.3 Procurement of the Site 
 

10.3.1 Following the Appointed Date, the Mine Operator shall be responsible for taking over 

the physical possession of the Site and undertaking the associated activities in respect 

thereof at its own cost and expense. The Authority agrees and undertakes to provide 

reasonable assistance and support to the Mine Operator in relation thereto and shall 

reimburse to the Mine Operator in accordance with the Clause 29.1.6 all direct and 

documented R&R Costs incurred by the Mine Operator in relation to taking over of 

physical possession of the Site by the Mine Operator, upon receipt of the details and 

all necessary documentation in support thereof. However, the cost or net present value 

of Government land or forest land, as the case may be, shall be paid directly to the 

concerned Government Instrumentality by the Authority. Following occurrence of the 

Appointed Date, the Authority Representative and the Mine Operator shall, on a 

mutually agreed date and time, inspect the Site and prepare a memorandum containing 

an inventory of the Site including the vacant and unencumbered land, buildings, 

structures, road works, trees and any other immovable property on or attached to the 

Site. 
 

10.3.2 Until the Transfer Date, the Mine Operator shall maintain a round-the-clock vigil over 

the Site and shall ensure and procure that no encroachment thereon takes place, and 
in the event of any encroachment or occupation on any part thereof, the Mine Operator 

shall report such encroachment or occupation forthwith to the Authority and 

undertake its removal at its own cost and expense. 
 

10.3.3 The Mine Operator shall, if so required by the Authority, procure on behalf of the 

Authority, on the terms and to the extent specified by the Authority, any additional 

land required for any ancillary buildings in accordance with this Agreement and upon 

procurement, such land shall vest in the Authority and form part of the Site; provided 

that the Authority shall be responsible for acquiring such additional land in 

accordance with Applicable Laws, at its cost and such additional land so acquired by 

the Authority hereunder shall be deemed to form part of the Site. Provided however 

that, the Mine Operator shall be responsible for taking over the physical possession of 

such additional land at its own cost and expense and the provisions of Clause 10.3.1 

shall apply mutatis mutandis to such additional land. 
 

10.3.4 In the event the Mine Operator fails to procure physical possession of the Site then 

required for undertaking mining operations for the immediately forthcoming period 

of 180 (one hundred and eighty) days from the Appointed Date or such further period 
as may be granted by the Authority in writing, the Authority may be entitled to 

terminate the Agreement. 
 

10.4 Protection of Site from Encumbrances 
 

During the Contract Period, the Mine Operator shall protect the Site and the Mines 

from any and all occupations, encroachments  or  Encumbrances,  and shall not place 
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or create nor permit any Contractor or other person claiming through or under the Mine 

Operator to place or create any Encumbrance or security interest over all or any part 

of the Site, the Mines and/or the Project Assets, or on any rights of the Mine Operator 

therein or under this Agreement, save and except as otherwise expressly permitted in 

this Agreement. 
 

10.5 Special/ temporary right of way 
 

The Mine Operator shall bear all costs and charges for any special or temporary right 

of way required by it in connection with access to the Site. The Mine Operator shall 

obtain at its cost such facilities on or outside the Site as may be required by it for the 

purposes of the Mines and the performance of its obligations under this Agreement. 
 

10.6 Geological and archaeological finds 
 

Save and except as provided in this Agreement, it is expressly agreed that mining, 

geological or archaeological rights do not form part of the permission granted to the 

Mine Operator under this Agreement and the Mine Operator hereby acknowledges that 

it shall not have any mining rights or interest in the underlying minerals, fossils, 

antiquities, structures or other remnants or things either of particular geological or 

archaeological interest and that such rights, interest and property on or under the Site 

shall vest in and belong to the Authority or the concerned Government Instrumentality. 

The Mine Operator shall take all reasonable precautions to prevent its workmen or any 

other person from removing or damaging such interest or property and shall inform 

the Authority forthwith of the discovery thereof and comply with such instructions as 

the Authority or the concerned Government Instrumentality may reasonably give for 

the removal of such interest or property. For the avoidance of doubt, it is agreed that 

any reasonable expenses incurred by the Mine Operator hereunder shall be reimbursed 

by the Authority. It is also agreed that the Authority shall procure that the instructions 

hereunder are issued by it or the concerned Government Instrumentality within a 

reasonable period so as to enable the Mine Operator to continue its mining operations 

with such modifications as may be deemed necessary. 
 

10.7 Resettlement and Rehabilitation of PAPs 
 

The Mine Operator as Pure Agent shall undertake the activities for Rehabilitation and 

Resettlement of the PAPs in accordance with R&R Policy and Applicable Laws. All 

direct and documented R&R Costs incurred by the Mine Operator shall be reimbursed 

by the Authority in accordance with Clause 29.1.6 of this Agreement. 
 

10.8 Employment of PAPs 
 

Without prejudice to the provisions of Clause 10.7, the Authority shall employ such 

PAPs as are eligible for employment as per the R&R Policy, on such terms and 

conditions as may be determined by the Authority in accordance with the R&R Policy. 
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ARTICLE 11 
 

UTILITIES AND ROADS  

 

11.1 Existing utilities and roads 
 

Notwithstanding anything to the contrary contained herein, the Mine Operator shall 

ensure that the respective entities owning the existing roads, right of way or utilities 

on, under or above the Site are enabled by it to keep such utilities in continuous 

satisfactory use, if necessary, by providing suitable temporary or permanent diversions 

with the approval of the controlling body of that road or right of way, and the Authority 

shall, upon written request from the Mine Operator, initiate and undertake at the Mine 

Operator's cost, legal proceedings for acquisition of any right of way necessary for 

such diversion. 
 

11.2 Shifting of obstructing utilities 
 

[The Mine Operator shall, subject to Applicable Laws and with assistance of the 

Authority, undertake shifting of any utility including electric lines, water pipes and 

telephone cables, to an appropriate location or alignment within or outside the Site, if 

and only if, such utility causes or shall cause a Material Adverse Effect on the 

development, operation or maintenance of the Mines. The cost of such shifting shall 

be borne by the Authority or by the entity owning such utility, if the Authority so 

directs, and in the event of any delay in shifting thereof, the Mine Operator shall be 

excused for failure to perform any of its obligations hereunder if such failure is a direct 

consequence of delay on the part of the entity owning such electric lines, water pipes 

or telephone cables, as the case may be.]4 

 

11.3 New utilities 
 

The Mine Operator shall allow, subject to such conditions as the Authority may 

specify, access to, and use of the Site for laying telephone lines, water pipes, electric 

cables or other public utilities, but only if it does not affect the operations of the Mines. 

Where such access or use causes any financial loss to the Mine Operator, it may require 

the user of the Site to pay compensation or damages as per Applicable Laws. For the 

avoidance of doubt, it is agreed that use of the Site under this Clause 11.3 shall not in 

any manner relieve the Mine Operator of its obligations to operate and maintain the 

Mines in accordance with this Agreement and any damage caused by such use shall be 

restored forthwith. 
 
  

 
4 This Clause may be suitably modified including indicating the specific utility to be shifted and 
responsibility to bear the cost of shifting in accordance with the provisions of the DPR for the Project.  
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ARTICLE 12 
 

DEVELOPMENT OF THE MINES 

 

12.1 Development of Mines 
 

12.1.1 The Mine Operator shall design, finance, develop and operate the Mines and 
Equipment having a capacity to excavate and Deliver the Annual Capacity in 
accordance with the Annual Production Programme. 

 

12.1.2 On or after the Appointed Date, the Mine Operator shall undertake development of 

the Mines and installation of Equipment as specified in Schedule-B and Schedule-C, 

and in conformity with the Specifications and Standards set forth in Schedule-D. 
 

12.1.3 The Mines shall have the following and such other Equipment and facilities, 
conforming with the Specifications and Standards, as may be necessary for operation 
of the Mines in accordance with the provisions of this Agreement: 

 

(a) [Coal Handling Plant; 
 

(b) rapid loading system; 
 

(c) equipment such as draglines, shovels, dumpers, surface miners, drills, dozers, 
loaders, graders, etc; 

 
(d) power distribution substation/system; 

 
(e) effluent treatment system; 

 
(f) storage space for equipment and materials; 

 

(g) machine shop for machining and maintenance of equipment and machinery; 
 

(h) calibration laboratory to check all tools, instruments, jigs and fixtures to ensure 
product conformity with Specifications and Standards; 

 
(i) necessary facilities for testing of Coal; 

 
(j) standby power back-up facility suitable to its requirements; 

 
(k) an administrative office, canteen, rest rooms and staff facilities as required 

under Applicable Laws; 
 

(l) internal telecommunication infrastructure catering to basic telephony and 
other value added telecom services; 

 
(m) drainage system for storm water drainage; and 

 
(n) sewage waste water disposal system];  
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12.1.4 The development of Mines shall include construction of facilities for storage of 
sufficient quantity Coal. 

 

12.1.5 [The development of Mines shall include construction of a dedicated rail track, 

including electric lines and electrical plants, for operation of trains from the Mines to 

the railway network, as specified in Schedule-B, and in conformity with the 
Specifications and Standards set forth in Schedule-D (the "Rail Track").] 

 

12.2 Obligations prior to commencement of construction 
 

Prior to commencement of Construction Works, the Mine Operator shall: 
 

(a) submit to the Authority, its general arrangement, Drawings, excavation 
methodology, quality assurance procedures and excavation time schedule for 

development of the Mines, in accordance with the Project Completion 
Schedule set forth in Schedule-G; 

 

(b) undertake and perform all such acts, deeds and things as may be necessary or 

required before commencement of development of the Mines under and in 
accordance with the provisions of this Agreement, Applicable Laws and 

Applicable Permits; and 
 

(c) make its own arrangements for quarrying and procurement of materials needed 
for the Mines under and in accordance with Applicable Laws and Applicable 
Permits. 

 

12.3 Drawings 
 

In respect of the Mine Operator's obligations relating to the Drawings of the Mines 

as set forth in Schedule-H, the following shall apply: 
 

(a) The Mine Operator shall prepare and submit, with reasonable promptness and 

in such sequence as is consistent with the Project Completion Schedule, 3 

(three) copies each of all Drawings to the Engineer in charge for review. 
 

(b) By submitting the Drawings for review to the Engineer in charge, the Mine 

Operator shall be deemed to have represented that it has determined and 

verified that the design and engineering, including field construction criteria 

related thereto, are in conformity with the Scope of the Project, Specifications 

and Standards, Applicable Laws and the Standard Industry Practice. 
 

(c) Within 15 (fifteen) days of the receipt of the Drawings, the Engineer in charge 

shall review the same and convey its observations to the Mine Operator with 

particular reference to their conformity or otherwise with the Scope of the 

Project and the Specifications and Standards. The Mine Operator shall not be 

obliged to await the observations of the Engineer in charge on the Drawings 

submitted pursuant hereto beyond the said 15 (fifteen) days period and may 

begin or continue Construction Works at its own discretion and risk. 
 

(d) If the aforesaid observations of the Engineer in charge indicate that the 

Drawings are not in conformity with the Scope of the Project or the 

Specifications and Standards, such Drawings shall be revised by the Mine 

Operator and resubmitted to the Engineer in charge for review. The Engineer 
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in charge shall give its observations, if any, within 7 (seven) days of receipt of 

the revised Drawings. 
 

(e) No review and/or observation of the Engineer in charge and/or its failure to 
review and/or convey its observations on any Drawings shall relieve the Mine 

Operator of its obligations and liabilities under this Agreement in any manner 

nor shall the Engineer in charge or the Authority be liable for the same in any 
manner. 

 

(f) Within 90 (ninety) days of COD, the Mine Operator shall furnish to the 

Authority and the Engineer in charge a complete set of as-built Drawings, in 2 

(two) hard copies and in micro film form or in such other medium as may be 

acceptable to the Authority, reflecting the Mines as actually designed, 

engineered and constructed, including an as-built survey illustrating the layout 

of the Mines and of the buildings and structures forming part of Project 

Facilities. 
 

12.4 Scheduled Completion Date 
 

12.4.1 The Mine Operator agrees and undertakes that development of Mines for excavation 

and Delivery of Coal shall be undertaken in a manner such that (i) the Commercial 
Operations Date occurs on or prior to [ ****] days from the Appointed Date 

(“Scheduled COD”); and (ii) the Completion occurs on or prior to [****] days from 
the Appointed Date (“Scheduled Completion Date”). 

 

12.4.2 In the event that the Mine Operator fails to achieve any Project Milestone within a 

period of 60 (sixty) days from the date set forth for such Project Milestone in 

Schedule-G, unless such failure has occurred due to Force Majeure or for reasons 

solely attributable to the Authority, it shall pay Damages to the Authority in a sum 

calculated at the rate of 0.5% (zero point five per cent) of the amount of Performance 

Security for delay of each week, or part of the week, until such Project Milestone is 

achieved; provided that if any or all Project Milestones, or the Scheduled COD, or the 

Scheduled Completion Date are extended in accordance with the provisions of this 

Agreement, the dates set forth in Schedule-G shall be deemed to be modified 

accordingly and the provisions of this Agreement shall apply as if Schedule-G has 

been amended as above. For the avoidance of doubt, it is agreed that recovery of 

Damages under this Clause 12.4.2 shall be without prejudice to the rights of the 

Authority under this Agreement, including the right of Termination thereof. 

 

12.5 Provision of infrastructure 
 

The Authority shall, at its own cost and expense, endeavour to provide, or cause to be 
provided, in or near the township, the following: 

 

(a) [a [132 kV/ 33 kV] (one hundred thirty two kilovolt to thirty three kilovolt) 

electric substation connected with the grid, for supplying electricity to the 

Mines no later than the 1st (first) anniversary of the Appointed Date;] 

 

(b) [road connection between the boundary of the Mines and the nearest existing 

road, no later than the 1st (first) anniversary of the Appointed Date]; 
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(c) [rail connection between the Coal Depot and the railway network, no later than 
the 2nd (second) anniversary of the Appointed Date]; and 

 

(d) [construction of  administrative office building for itself.]5 
 

12.6 Development of township 
 

12.6.1 The Mine Operator shall, no later than the 1st (first) anniversary of COD, construct 

and operate or cause to be constructed and operated, at its own cost and expense, a 

township comprising of commercial and residential infrastructure specified in Clauses 

12.6.2, 12.6.3 and 12.6.4, which shall also be available to the Authority and its 

employees on a non-discriminatory basis and on the normal terms thereof. 
 

12.6.2 The township specified in Clause 12.6.1 shall be constructed in conformity with 

Schedule-C and shall include: 
 

(a) a primary health center with 6 (six) beds for in-patient care and associated 
diagnostic facilities, built in conformity with the standards normally followed 
by the State Government; 

 

[(b) a  secondary  school  in  conformity  with  the  standards  specified  by  the 

Central Board of Secondary Education; and] 
 

(c) a community center with an auditorium for social gatherings, functions and 
other special occasions. 

 

12.6.3 [The commercial infrastructure specified in Clause 12.6.1 shall include:] 
 

[(a) a bank with ATM;] 
 

[(b) post office;] 
 

[(c)  business center with communication facilities including telephone, internet 

connectivity and data transaction processing facilities;] and 
 

[(d) 10 (ten) shops or kiosks.] 
 

12.6.4 [The Mine Operator shall construct, or cause to be constructed, at least [****] 
dwelling units with a total built-up area of not less than [****] for the use of its 
employees or tenants.]  
 

12.6.5. The Mine Operator shall facilitate the establishment and operation of the infrastructure 
mentioned at Clause 12.6.2, Clause 12.6.3 and Clause 12.6.4.  

 

 

 

 

  

 
5 If it is decided any or all work under Clause 12.5 is to be omitted, the same shall be included in scope of work 

of Mine operator 
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ARTICLE 13 
 

MONITORING OF CONSTRUCTION 

 

13.1 Monthly progress reports 
 

During the Construction Period, the Mine Operator shall, no later than 7 (seven) days 

after the close of each month, furnish to the Authority and the Engineer in charge, a 
monthly report on progress of the Construction Works and installation of Equipment, 

and shall promptly give such other relevant information as may be required by the 

Engineer in charge. 
 

13.2 Inspection 
 

During the Construction Period, the Engineer in charge shall inspect the Mines 

regularly and make a report of such inspection (the "Inspection Report") stating in 

reasonable detail the defects or deficiencies, if any, with particular reference to the 

Scope of the Project and the Specifications and Standards. It shall send a copy of the 

Inspection Report to the Authority and the Mine Operator within 7 (seven) days of 

such inspection and upon receipt thereof, the Mine Operator shall rectify and remedy 

the defects or deficiencies, if any, stated in the Inspection Report. Such inspection or 

submission of the Inspection Report by the Engineer in charge shall not relieve or 

absolve the Mine Operator of its obligations and liabilities hereunder in any manner 

whatsoever. 
 

13.3 Tests 
 

13.3.1 For determining that the Construction Works and Equipment conform to the 

Specifications and Standards, the Engineer in charge may require the Mine Operator 

to carry out or cause to be carried out tests, at such time and frequency and in such 

manner as may be specified by the Engineer in charge from time to time, in accordance 

with Standard Industry Practice for quality assurance. The size of sample for such 

tests shall, to the extent possible, not exceed 5% (five per cent) of the quantity and/or 

number of tests that the owner or builder of such works would normally undertake in 

accordance with Standard Industry Practice. The Mine Operator shall, with due 

diligence and at its own cost, carry out or cause to be carried out all the tests in 

accordance with the instructions of the Engineer in charge and furnish the results 

thereof to the Authority. 50% (fifty per cent) of the costs incurred by the Mine 

Operator in carrying out such tests to the extent certified by the Engineer in charge as 

having been reasonably incurred, shall be reimbursed by the Authority to the Mine 

Operator. For the avoidance of doubt, the Mine Operator shall carry out all tests 

necessary for determining the rectification of any defect or deficiency in Construction 

Works and Equipment, at its sole cost and expense. 
 

13.3.2 In the event that results of any tests conducted under this Clause 13.3 establish any 

defects or deficiencies in the Construction Works and Equipment, the Mine Operator 
shall carry out remedial measures and furnish a report to the Engineer in charge in this 

behalf. The Engineer in charge shall require the Mine Operator to carry out or cause 
to be carried out tests to determine that such remedial measures have brought the 

Construction Works and Equipment into compliance with the Specifications and 

Standards, and the procedure set forth in this Clause 13.3 shall be repeated until such 
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Construction Works and Equipment conform to the Specifications and Standards. For 

the avoidance of doubt, it is agreed that tests pursuant to this Clause 13.3 shall be 
undertaken in addition to and of the tests that shall be carried out by the Mine Operator 

for its own quality assurance in accordance with Standard Industry Practice. It is also 

agreed that a copy of the results of such tests shall be sent by the Mine Operator to the 
Authority forthwith. 

 

13.4 Delays during construction 
 

Without prejudice to the provisions of Clause 12.4.2, if the Mine Operator does not 

achieve any of the Project Milestones or the Engineer in charge has reasonably 

determined that the rate of progress of Construction Works and installation of 

Equipment is delayed, it shall notify the Mine Operator to this effect, and the Mine 

Operator shall, within 15 (fifteen) days of such notice, by a communication inform the 

Engineer in charge in reasonable detail about the steps it proposes to take to expedite 

progress and the period within which it shall achieve such Project Milestones. 
 

13.5 Video recording 
 

During the Construction Period, the Mine Operator shall provide to the Authority for 

every calendar quarter, a video recording, which will be compiled into a 3 (three) hour 

digital video disc or any substitute thereof, covering the status and progress of 

Construction Works and installation of Equipment in that quarter. The first such video 

recording shall be provided to the Authority within 30 (thirty) days of the Appointed 

Date and thereafter, no later than 15 (fifteen) days after the close of each quarter. 
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ARTICLE 14 
 

COMPLETION CERTIFICATE 

 

14.1 Tests 
 

14.1.1 No later than 30 (thirty) days prior to the likely achievement of the Commercial 

Operation Date or the Completion (as applicable), the Mine Operator shall notify the 

Engineer in charge of its intent to subject the Construction Works and Equipment to 

Tests. The date and time of each of the Tests shall be determined by the Engineer in 

charge in consultation with the Mine Operator. The Mine Operator shall provide such 

assistance as the Engineer in charge may reasonably require for conducting the Tests. 

In the event of the Mine Operator and the Engineer in charge failing to mutually agree 

on the dates for conducting the Tests, the Mine Operator shall fix the dates by not less 

than 10 (ten) days' notice to the Engineer in charge.  
 

14.1.2 All Tests shall be conducted in accordance with Schedule-I at the cost and expense of 

the Mine Operator. The Engineer in charge shall observe, monitor and review the 

results of the Tests to determine compliance of the Mines, Construction Works and 

Equipment with Specifications and Standards and if it is reasonably anticipated or 

determined by the Engineer in charge during the course of any Test that the 

performance of any Construction Works or Equipment or Mines does not meet the 

Specifications and Standards, it shall have the right to suspend or delay such Test and 

require the Mine Operator to remedy and rectify the defects or deficiencies. Upon 

completion of each Test, the Mine Operator shall provide to the Authority copies of 

all Test data including detailed Test results. For the avoidance of doubt, it is expressly 

agreed that the Engineer in charge may require the Mine Operator to carry out or cause 

to be carried out additional Tests, in accordance with Standard Industry Practice, for 

determining the compliance of the Mines with Specifications and Standards. 
 

14.2 Commercial Operation Date 
 

14.2.1 The first day of the succeeding Accounting Year of the year in which the excavation 
and Delivery of Coal of […(85% of the Contracted Capacity)….] is achieved by the 
Mine Operator, as certified by the Engineer in charge, shall be the “Commercial 
Operation Date” or “COD”. 

 

14.2.2 In the event that COD does not occur prior to the Scheduled COD, unless the delay is 
on account of reasons solely attributable to the Authority or due to Force Majeure, the 
Mine Operator shall pay Damages to the Authority in a sum calculated at the rate of 
0.5% (zero point five per cent) of the amount of Performance Security for delay of 
each week or part of the week until COD is achieved. 

 

14.3 Completion 
 

14.3.1 Upon completion of all Construction Works and achieving all Project Milestone as set 

forth in Schedule-G and the Engineer in charge determining the Tests to be successful 
in accordance with the provisions of this Agreement (“Completion”), it shall 

forthwith issue to the Mine Operator, a certificate substantially in the form set forth 
in Schedule-J (the "Completion Certificate").  
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  In the event that Completion does not occur within a period of 60 (sixty) days from 

the Scheduled Completion Date, unless the delay is on account of reasons solely 
attributable to the Authority or due to Force Majeure, an amount equivalent to [10% 

(ten percent)] of the amount set out in each forthcoming Monthly Invoice of the Mine 

Operator shall be withheld by the Authority till the Completion occurs and 
Completion Certificate is issued. However, upon issuance of Completion Certificate 

the amount so withheld shall be released to the Mine Operator without any interest. It 
is hereby clarified that the amount so withheld shall be in addition to the Damages 

recovered in accordance with the Clause 12.4.2 of this Agreement. 
 

14.4 Withholding of Completion Certificate 
 

14.4.1 If the Engineer in charge determines that the Mines and Equipment or any part thereof 

do not conform to the provisions of this Agreement, it shall forthwith make a report 

in this behalf and send copies thereof to the Mine Operator. If the Authority is of the 

opinion that the Mines and Equipment are not fit and safe for commercial service, it 

shall, within 7 (seven) days of receiving the aforesaid report, notify the Mine Operator 

of the defects and deficiencies in the Mines and Equipment and withhold issuance of 

the Completion Certificate, as the case may be. Upon receipt of such notice, the Mine 

Operator shall remedy and rectify such defects or deficiencies and thereupon Tests 

shall be undertaken in accordance with Article 14. Such procedure shall be repeated 

as necessary until the defects or deficiencies are rectified. 
 

14.4.2 Notwithstanding anything to the contrary contained in Clause 14.4.1, the Authority 

may, issue a Completion Certificate under Clause 14.3. 
 

14.5 Rescheduling of Tests 
 

If the Authority is unable to issue the Completion Certificate because of events or 

circumstances on account of which the Tests could not be held or had to be suspended, 

the Mine Operator shall be entitled to re-schedule the Tests and hold the same as soon 

as reasonably practicable. Provided, however, that the Mine Operator shall be excused 

for the delay in Tests arising hereunder if such delay is not solely attributable to the 

Mine Operator. 
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ARTICLE 15 
 

CHANGE OF SCOPE 

 

15.1 Change of Scope 
 

15.1.1 The Authority may, notwithstanding anything to the contrary contained in this 

Agreement, require the provision of additional works and services at the Mines, which 

are not included in the Scope of the Project as contemplated by this Agreement, or 

reduce the Scope of the Project (the "Change of Scope"). Any such Change of Scope 

shall be made in accordance with and subject to the provisions of this Article 15. 
 

15.1.2 If the Mine Operator determines at any time that a Change of Scope is necessary for 

safety considerations or any unforeseen circumstances arising out of Force Majeure, 

it shall by notice in writing require the Authority to consider such Change of Scope. 

The Authority shall, within 15 (fifteen) days of receipt of such notice, either accept 

such Change of Scope with modifications, if any, and initiate proceedings in 

accordance with this Article 15 or inform the Mine Operator in writing of its reasons 

for not accepting such Change of Scope or for accepting such Change of Scope 

without any payment obligations hereunder, as the case maybe. 
 

15.1.3 Any works or services which are provided under and in accordance with this Article 
15 shall form part of the Scope of the Project and the provisions of this Agreement 

shall apply mutatis mutandis to such works or services. 
 

15.2 Procedure for Change of Scope 
 

15.2.1 In the event of the Authority determining that a Change of Scope is necessary, it shall 

issue to the Mine Operator, a notice specifying in reasonable detail, the change in 

works and services contemplated thereunder (the "Change of Scope Notice"). 
 

15.2.2 Upon receipt of a Change of Scope Notice, the Mine Operator shall, with due 
diligence, provide to the Authority such information as is necessary, together with 
preliminary Documentation in support of: 

 

(a) the impact, if any, which the Change of Scope is likely to have on the Project 
Completion Schedule if such change in works or services are required to be 
carried out during the Construction Period; and 

 

(b) the options for implementing the proposed Change of Scope and the effects of  

each such option on the costs and time thereof (if any), including a detailed 

breakdown by work classifications specifying the material and labour costs 

calculated in accordance with the schedule of rates applicable to the works 

assigned by the Authority to its Contractors, along with the proposed 

premium/discount on such rates; provided that the cost incurred by the Mine 

Operator in providing such information shall be reimbursed by the Authority 

to the extent such cost is certified by the Engineer in charge as reasonable. 

 

15.2.3 Upon receipt of information set forth in Clause 15.2.2, if the Authority decides to 

proceed with the Change of Scope, it shall convey its preferred option to the Mine 

Operator, and the Parties shall, thereupon make good faith efforts to agree upon the 
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time and costs for implementation thereof. Upon reaching an agreement, the Authority 

shall issue an order (the "Change of Scope Order") requiring the Mine Operator to 

proceed with the performance thereof. In the event that the Parties are unable to agree, 

the Authority may, by issuing a Change of Scope Order, require the Mine Operator to 

proceed with the performance thereof pending resolution of the Dispute. 
 

15.2.4 The provisions of this Clause 15.2, are applicable to Construction Works, Tests, 
operation and maintenance of the Mine.   

 

15.3 Payment for Change of Scope 
 

Pursuant to the issuance of the Change of Scope Order, the Mine Operator shall, after 

commencement of work, present to the Authority GST invoice/ debit note/ credit note 

for payment in respect of the works and services in progress or completed works and 

services, as the case may be, supported by such Documentation as is reasonably 

sufficient for the Authority to determine the accuracy thereof. In the event the Change 

of Scope Order results in alteration of costs, the Mine Operator shall raise GST 

invoice/ debit note/ credit note to reflect such additional/reduced cost incurred by it, 

which shall be in line with the cost estimate provided by the Mine Operate or pursuant 

to Clause 15.2.2(b). Within 30 (thirty) days of receipt of such bills, the Authority shall 

disburse to the Mine Operator such additional/reduced amounts as is evidenced in the 

GST invoice/debit note/ credit note raised by the Mine Operator. The Mine Operator 

hereby undertakes to pay, within 30 (thirty) days of the Change of Scope Order, any 

amount that may be payable by the Mine Operator to the Authority (in accordance 

with the Change of Scope Order) due to reduction in the Scope of the Project. In the 

event of any Dispute, final adjustments thereto shall be made under and in accordance 

with the Dispute Resolution Procedure.  
 

15.4 Restrictions on certain works 
 

15.4.1 The Authority shall not require the Mine Operator to undertake any works or services 

if such works or services are likely to delay completion of the development of Mines 

by the Scheduled Completion Date; provided that in the event that the Authority 

considers such works or services to be essential, it may issue a Change of Scope Order, 

subject to the condition that the works forming part of, or affected by such Change of 

Scope Order, shall not be reckoned for purposes of determining completion of the 

Mines. 
 

15.4.2 The Mine Operator shall be entitled to nullify any Change of Scope Order if it causes 

the cumulative costs relating to all the Change of Scope Orders to exceed [10% (ten 

per cent)] of the Total Project Cost in any continuous period of [36 (thirty six) months] 

immediately preceding the date of such Change of Scope Order or if such cumulative 

costs exceed [25% (twenty five per cent)] of the Total Project Cost at any time during 

the Contract Period. 
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ARTICLE 16 

 

OPERATION AND MAINTENANCE 

 

16.1 O&M obligations of the Mine Operator 
 

16.1.1 During the Operation Period, the Mine Operator shall operate and maintain the Mines 

and Equipment in accordance with this Agreement either by itself, or through the 

O&M Contractor and if required, modify, repair or otherwise make improvements to 

the Mines and Equipment to comply with the provisions of this Agreement, 

Applicable Laws and Applicable Permits, and conform to the Specifications and 

Standards and Standard Industry Practice. The Mine Operator or the O&M Contractor 

can operate and maintain the Mines with leased Equipment, provided that the 

Specifications and Standards are in conformity with Schedule-D and the Equipment 

are maintained in conformity with the Maintenance Requirements. The obligations of 

the Mine Operator hereunder shall include: 

 

(a) ensuring safe, smooth and uninterrupted excavation of Coal and Delivery 
thereof from the Mines, including prevention of loss or damage thereto, during 
normal operating conditions; 

 
(b) undertaking operation and maintenance of the Mines in an efficient, 

coordinated and economical manner, in compliance with Applicable Laws and 
Standard Industry Practice; 

 
(c) procuring that the Overburden is removed and deposited in accordance with 

the provisions of this Agreement; 
 

(d) minimising disruption to operation of the Mines in the event of accidents or 

other incidents affecting the safety and operation of the Mines by providing a 
rapid and effective response and maintaining liaison with emergency services 

of the State; 
 

(e) carrying out periodic preventive maintenance of the Mines; 
 

(f) undertaking routine maintenance including prompt repairs of all components 

of the Mines and Equipment so as to ensure compliance with the Maintenance 
Requirements and the Specifications and Standards; 

 
(g) undertaking major maintenance of Equipment and installations; 

 
(h) preventing, with the assistance of the concerned law enforcement agencies, 

any encroachments on, or unauthorised entry to the Site; 
 

(i) protection of the environment and provision of equipment and materials 
therefor; 

 
(j) operation and maintenance of all communication, control and administrative 

systems necessary for the efficient operation of the Mines and Equipment  
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and for providing safe, smooth and uninterrupted excavation of Coal and 
Delivery thereof from the Mines; 
 

(k) maintaining a public relations unit for interface with and attend to suggestions 
from Project Affected Persons, government agencies, media and other 
agencies; 

 

(l) complying with Safety Requirements in accordance with Article 17; 
 

(m) operation and maintenance of all Project Assets diligently and efficiently and 
in accordance with Standard Industry Practice; and 

 
(n) maintaining reliability in operating the Mines and Delivery of Coal. 

 

16.1.2 The Mine Operator shall remove all Overburden excavated during the course of 
development and operations of the Mines in accordance with Applicable Laws, 
Standard Industry Practice and the provisions of this Agreement. 

 

16.1.3 The Mine Operator shall promptly remove from the Mines, all surplus construction 

machinery and materials, waste materials (including hazardous materials and waste 

water), rubbish and other debris (including, without limitation, accident debris) and 

keep the Mines in a clean, tidy and orderly condition, and in conformity with 

Applicable Laws, Applicable Permits and Standard Industry Practice. 
 

16.1.4 The Mine Operator shall maintain, in conformity with Standard Industry Practice, all 
stretches of roads and other structures situated on the Site. 

 

16.1.5 If the Mine Operator fails to comply with any directions issued by a Government 

Instrumentality, and is liable to pay a penalty under the provisions of Applicable 

Laws, such penalty shall be borne solely by the Mine Operator, and shall not be 

claimed from the Authority. For the avoidance of doubt, payment of any penalty under 

the provisions of Applicable Laws shall be in addition to, and independent of, the 

Damages payable under this Agreement. 
 

16.2 Maintenance Requirements 
 

The Mine Operator shall procure that at all times during the Operation Period, the 
Mines and Equipment conform to the maintenance requirements set forth in Schedule-
K (the "Maintenance Requirements"). 

 

16.3 Maintenance Manual 
 

16.3.1 No later than 90 (ninety) days prior to the Scheduled Completion Date, the Mine 

Operator shall, in consultation with the Engineer in charge, evolve a repair, operation 

and maintenance manual (the "Maintenance Manual") for the regular and preventive 

maintenance of the Mines and Equipment in conformity with the Specifications and 

Standards, Maintenance Requirements, Safety Requirements and Standard Industry 

Practice, and shall provide 5 (five) copies thereof to the Authority and 2 (two) copies 

to the Engineer in charge. The Maintenance Manual shall be revised and updated once 

every 3 (three) Accounting Years and the provisions of this Clause 16.3 shall apply, 

mutatis mutandis, to such revisions and updates. 
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16.3.2 Without prejudice to the provision of Clause 16.3.1, the Maintenance Manual shall, 

in particular, provide for life cycle maintenance, routine maintenance and restorative 
maintenance which may be reasonably necessary for maintenance and repair of the 

Project Assets, including replacement thereof, such that its overall condition 

conforms to Standard Industry Practice. 
 

16.4 Maintenance Programme 
 

16.4.1 On or before COD and no later than 45 (forty five) days prior to the beginning of each 

Accounting Year during the Operation Period, as the case may be, the Mine Operator 

shall provide to the Authority and Engineer in charge, its proposed annual programme 

of preventive, urgent and other scheduled maintenance (the "Maintenance 

Programme") to comply with the Maintenance Requirements, Maintenance Manual 

and Safety Requirements. Such Maintenance Programme shall include: 
 

(a) preventive maintenance schedule, including the proposed closure, if any, for 
maintenance; 

 

(b) arrangements and procedures for carrying out urgent repairs; 
 

(c) criteria to be adopted for deciding maintenance needs; 
 

(d) intervals and procedures for carrying out inspection of all elements of the 
Mines and Equipment; 

 
(e) intervals at which the Mine Operator shall carry out periodic maintenance; 

 
(f) arrangements and procedures for carrying out safety related measures; 

 
(g) intervals for major maintenance works and the scope thereof; and 

 
(h) frequency of carrying out intermediate and periodic overhaul of the 

Equipment. 
 

16.4.2 Within 15 (fifteen) days of receipt of the Maintenance Programme, the Engineer in 

charge shall review the same and convey its comments to the Mine Operator with 
particular reference to its conformity with the Maintenance Requirements, 

Maintenance Manual and Safety Requirements. 
 

16.4.3 The Mine Operator may modify the Maintenance Programme as may be reasonable in 

the circumstances, and the procedure specified in Clauses 1 6.4.1 and 16.4.2 shall 
apply mutatis mutandis to such modifications. 

 

16.4.4 Any maintenance carried out by the Mine Operator as per the Maintenance 

Programme under this Clause 16.4 shall be deemed to be scheduled maintenance (the 
"Scheduled Maintenance"). For the avoidance of doubt, any Scheduled Maintenance 

shall not relieve the Mine Operator from its obligation to excavate and Deliver Coal 
in accordance with the Annual Production Programme under Clause 21.2.1, and, the 

Mine Operator shall be liable to pay the Damages under Clause 21.5 for any closure, 
suspension or reduction of Annual Capacity arising out of Scheduled Maintenance. 
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16.5 Safety, breakdowns and accidents 
 

16.5.1 The Mine Operator shall ensure safe conditions at the Mines, and in the event of unsafe 
conditions, damage, breakdowns and accidents, it shall follow the relevant operating 

procedures and undertake removal of obstruction and debris without delay. Such 
procedures shall conform to the provisions of this Agreement, Applicable Laws, 

Applicable Permits and Standard Industry Practice. 
 

16.5.2 The Mine Operator's responsibility for rescue operations at the Site shall include safe 
evacuation of all persons from the affected area as an initial response to any particular 

incident and shall also include prompt removal of debris or any other obstruction, 

which may endanger or interrupt the smooth excavation and Delivery of Coal. 
 

16.6 De-commissioning due to Emergency 
 

16.6.1 If, in the reasonable opinion of the Mine Operator, there exists an Emergency which 

warrants de-commissioning or shut-down of the whole or any part of the Mines and 

Equipment, the Mine Operator shall be entitled to de-commission or shut down the 

whole or any part of the Mines and Equipment for so long as such Emergency exists 

and the consequences thereof warrant; provided that such de-commissioning or shut-

down and particulars thereof shall be notified by the Mine Operator to the Authority 

without any delay, and the Mine Operator shall diligently carry out and abide by any 

reasonable directions that the Authority may give for dealing with such Emergency. 

For the avoidance of doubt, the Mine Operator acknowledges and agrees that any de-

commissioning or shut-down hereunder shall conform with the provisions of the 

Mines Act, 1952. 
 

16.6.2 The Mine Operator shall re-commission the Mines and Equipment or any part thereof 

as quickly as practicable after the circumstances leading to its de-commissioning or 

shut down have ceased to exist or have so abated as to enable the Mine Operator to 
re-commission the Mines and Equipment, and shall notify the Authority of the same 

forthwith. 
 

16.7 Section closure 
 

16.7.1 Save and except as provided in Clause 16.6, the Mine Operator shall not shut down 

or de-commission any section of the Mines for undertaking maintenance or repair 

works, not forming part of the Maintenance Programme, except with the prior written 

approval of the Engineer in charge. Such approval shall be sought by the Mine 

Operator through a written request to be made to the Engineer in charge, and a copy 

thereof furnished to the Authority, at least 7 (seven) days before the proposed closure 

of such section and shall be accompanied by particulars thereof. Within 3 (three) days 

of receiving such request, the Engineer in charge shall grant permission with such 

modifications as it may deem necessary and a copy of such permission shall be sent 

to the Authority. 
 

16.7.2 Upon receiving the permission pursuant to Clause 16.7.1, the Mine Operator shall be 

entitled to shut down or de-commission the designated section for the period specified 

therein, and in the event of any delay in re-commissioning such section, the Mine 

Operator shall pay Damages to the Authority calculated at the rate of 1% (one per 

cent) of the Average Daily Mining Charge for each day of delay until the section has 

been re-commissioned for excavation and Delivery of Coal. 
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16.8 Damages for breach of maintenance obligations 
 

16.8.1 In the event that the Mine Operator fails to repair or rectify any defect or deficiency 

set forth in the Maintenance Requirements within the period specified therein, it shall 

be deemed to be in breach of this Agreement and the Authority shall be entitled to 

recover Damages, to be calculated and paid for each day of delay until the breach is 

cured, at the higher of (a) 1% (one per cent) of the Average Daily Mining Charge, and 

(b) 0.1% (zero point one per cent) of the cost of such repair or rectification as 

estimated by the Engineer in charge. Recovery of such Damages shall be without 

prejudice to the rights of the Authority under this Agreement, including the right of 

Termination thereof 
 

16.8.2 The Damages set forth in Clause 16.8.1 may be assessed and specified forthwith by 

the Engineer in charge; provided that the Authority may demand a smaller sum as 

Damages, if in its opinion, the breach has been cured promptly and the Mine Operator 

is otherwise in compliance with its obligations hereunder. The Mine Operator shall 

pay such Damages forthwith and in the event that it contests such Damages, the 

Dispute Resolution Procedure shall apply. 
 

16.9 Authority's right to take remedial measures 
 

16.9.1 In the event the Mine Operator does not maintain and/or repair the Mines and 

Equipment or any part thereof in conformity with the Maintenance Requirements, the 

Maintenance Manual or the Maintenance Programme, as the case may be, and fails to 

commence remedial works within 15 (fifteen) days of receipt of the O&M Inspection 

Report or a notice in this behalf from the Authority or Engineer in charge, as the case 

may be, the Authority shall, without prejudice to its rights under this Agreement 

including Termination thereof, be entitled to undertake such remedial measures at the 

risk and cost of the Mine Operator, and to recover its cost from the Mine Operator. In 

addition to recovery of the aforesaid cost, a sum equal to 20% (twenty per cent) of 

such cost shall be paid by the Mine Operator to the Authority as Damages. For the 

avoidance of doubt, the right of the Authority under this Clause 16.9.1 shall be without 

prejudice to its rights and remedies provided under Clause 16.8. 
 

16.10 Overriding powers of the Authority 
 

16.10.1 If in the reasonable opinion of the Authority, the Mine Operator is in material breach 

of its obligations under this Agreement and, in particular, the Maintenance 

Requirements, and such breach is causing or likely to cause material danger to any 

person or property, the Authority may, without prejudice to any of its rights under this 

Agreement including Termination thereof, by notice require the Mine Operator to 

take reasonable measures immediately for rectifying or removing such hardship or 

danger, as the case may be. 
 

16.10.2 In the event that the Mine Operator, upon notice under Clause 16.10.1, fails to rectify 

or remove any hardship or danger within a reasonable period, the Authority may 

exercise overriding powers under this Clause 16.10.2 and take over the performance 

of any or all the obligations of the Mine Operator to the extent deemed necessary by 

it for rectifying or removing such hardship or danger; provided that the exercise of 

such overriding powers by the Authority shall be of no greater scope and of no longer 

duration than is reasonably required hereunder; provided further that any costs and 

expenses incurred by the Authority in discharge of its obligations hereunder shall be 
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deemed to be O&M Expenses, and the Authority shall be entitled to recover them 

from the Mine Operator in accordance with the provisions of Clause 16.9 along with 

the Damages specified therein. 

 

16.10.3 In the event of a national emergency, civil commotion or any other act specified in 

Clause 34.3, the Authority may take over the performance of any or all the obligations 

of the Mine Operator to the extent deemed necessary by it, and exercise such control 

over the Mines and Equipment or give such directions to the Mine Operator as may 

be deemed necessary; provided that the exercise of such overriding powers by the 

Authority shall be of no greater scope and of no longer duration than is reasonably 

required in the circumstances which caused the exercise of such overriding power by 

the Authority. For the avoidance of doubt, it is agreed that the consequences of such 

action shall be dealt in accordance with the provisions of Article 34. It is also agreed 

that the Mine Operator shall comply with such instructions as the Authority may issue 

in pursuance of the provisions of this Clause 16.10.3, and shall provide assistance and 

cooperation to the Authority, on a best effort basis, for performance of its obligations 

hereunder. 

 

16.11 Restoration of loss or damage to the Mines 
 

Save and except as otherwise expressly provided in this Agreement, in the event that 
the Mines and Equipment or any part thereof suffers any loss or damage during the 

Contract Period from any cause whatsoever, the Mine Operator shall, at its cost and 
expense, rectify and remedy such loss or damage forthwith so that the Mines and 

Equipment conform to the provisions of this Agreement. 
 

16.12 Modifications to the Mines 
 

The Mine Operator shall not carry out any material modifications to the Mines and 

Equipment save and except where such modifications are necessary for the Mines and 

Equipment to operate in conformity with the Specifications and Standards, 

Maintenance Requirements, Standard Industry Practice and Applicable Laws; 

provided that the Mine Operator shall notify the Engineer in charge of the proposed 

modifications along with particulars thereof at least 15 (fifteen) days before 

commencing work on such modifications and shall reasonably consider any 

suggestions that the Engineer in charge may make within 15 (fifteen) days of receiving 

the Mine Operator's proposal. For the avoidance of doubt, all modifications made 

hereunder shall comply with the Safety Requirements, Specifications and Standards, 

Applicable Laws, Standard Industry Practice and the provisions of this Agreement. 
 

16.13 Excuse from performance of obligations 
 

The Mine Operator shall not be considered in breach of its obligations under this 

Agreement if any part of the Mines and Equipment are not available for excavation of 
Coal and Delivery thereof on account of any of the following for the duration thereof: 

 

(a) a Force Majeure Event; 
 

(b) measures taken to ensure the safety of the Mines except when unsafe 
conditions occurred because of failure of the Mine Operator to perform its 
obligations under this Agreement; or 
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(c) compliance with a request from the Authority or the directions of any 

Government Instrumentality, the effect of which is to close all or any part of 
the Mines except when such closure occurred because of failure of the Mine 

Operator to perform its obligations under this Agreement or Applicable Laws. 

 

Provided that, any such non-availability and particulars thereof shall be notified by the 

Mine Operator to the Authority and the Engineer in charge without any delay. 
 
Provided further that, the Mine Operator shall keep available all unaffected parts of 
the Mines for excavation of Coal and Delivery thereof, provided they can be operated 
safely. 
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ARTICLE 17 
 

SAFETY REQUIREMENTS6 

 

17.1 Safety Requirements 
 

17.1.1 The Mine Operator shall comply with the provisions of this Agreement, Applicable 

Laws and Applicable Permits and conform to Standard Industry Practice for securing 

the safety of the Mines, Equipment and individuals on or about the Site. In particular, 

the Mine Operator shall develop, implement and administer a surveillance and safety 

programme for providing a safe environment on or about the Mines, and shall comply 

with the safety requirements set forth in Schedule-L (the "Safety Requirements"). 
 

17.1.2 The Mine Operator shall impart safety training to its employees and shall at all times 
be responsible for observance of safety procedures by its staff, Contractors and agents. 

The Mine Operator shall request the Authority to provide statutory training under the 
Mines Vocational Training Rules, 1966. 

 

17.1.3 The Mine Operator acknowledges and agrees that the Authority shall be entitled to 
inspect the Mines to verify adherence to Safety Requirements and the Mine Operator 

shall be obliged to facilitate such inspection and implement the corrective measures 
identified in such inspection. 

 

17.1.4 Notwithstanding anything to the contrary contained in this Agreement, the Parties 
acknowledge and agree that the appropriate Government Instrumentalities shall be 

entitled to issue directions to the Authority and the Mine Operator for complying with 
the provisions of the Mines Act, 1952 and the rules made thereunder and such 

directions shall be binding on them. 
 

17.2 Guiding principles 
 

17.2.1 Safety Requirements aim at reduction of injuries, loss of human life and damage to 
property resulting from accidents on the Mines and Equipment, irrespective of the 
person(s) at fault. 

 

17.2.2 Safety Requirements shall apply to all phases of development, operation and 
maintenance of the Mines with emphasis on identification of factors associated with 

accidents, consideration of the same, and implementation of appropriate remedial 

measures. 
 

17.3 Expenditure on Safety Requirements 
 

All costs and expenses arising out of or relating to Safety Requirements shall be borne 
by the Mine Operator.  

 

17.4 Annual Safety Report 
 

17.4.1 The Mine Operator shall submit to the Authority before the 15th (fifteenth) day of 
January of each calendar year, an annual report (in 10 (ten) copies) containing, without 
limitation, a detailed list and analysis of all accidents of the preceding calendar year 

 
6 The provisions of this Article may be suitably modified to meet project -specific requirements. 
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and the measures taken by the Mine Operator for averting or minimizing such 
accidents in future ("Annual Safety Report"). 

 

17.4.2 Once in every calendar year, a safety audit shall be carried out by the Authority. It 

shall review and analyse the Annual Safety Report and accident data of the preceding 

calendar year, and undertake an inspection of the Mines. The Authority shall provide 

a safety report recommending specific improvements, if any, required to be made in 

the Mines and Equipment. Such recommendations shall be implemented by the Mine 

Operator in accordance with Safety Requirements, Specifications and Standards and 

Applicable Laws in a time bound manner as specified by the Authority in the 

recommendations. For the avoidance of doubt, the Parties agree that not more than 15 

(fifteen) months shall elapse between 2 (two) safety audits to be conducted by the 

Authority hereunder. 
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ARTICLE 18 
 

SECURITY OF THE MINES 

 

18.1 Security of the Mines 
 

18.1.1 The Mine Operator shall at all times procure the safety and security of the Mines, 
Equipment, Coal and all persons in or about the Mines. 

 

18.1.2 The Mine Operator shall procure at all times that the Coal excavated by it shall be 

transported only by duly authorised personnel and vehicles through the routes notified 

by the Authority in consultation with the Mine Operator. The loading and movement 
of such vehicles shall be supervised and monitored in accordance with Standard 

Industry Practice. 
 

18.1.3 The Coal excavated by the Mine Operator shall be processed and stored only in the 

areas designated for this purpose in accordance with Schedule-A and Schedule-C, and 

any modification in the designated areas shall be undertaken only with the prior 

written consent of the Authority which shall not be unreasonably withheld. 
 

18.2 Installation of Security Equipment 
 

The Mine Operator shall install security and surveillance equipment in conformity 
with Applicable Laws and Standard Industry Practice to ensure and procure the safety 
and security of its personnel, Mines, Equipment and Coal. 

 

18.3 Real Time Monitoring of Operations 
 

18.3.1 The Mine Operator shall, for real time monitoring of the movement of dumpers, 
trucks, excavators and other equipment, install and operate a suitable “Operator Truck 
Dispatch System”. 

 

18.3.2 The Mine Operator shall further install and operate such system which shall monitor 

movement of Coal through trucks or conveyor belts or any other medium up to the 

Delivery Point, which shall include all the entry/ exit points, Coal Depot, Coal 

Handling Plant, buildings, structures, passages used for transporting Overburden/ 

Coal and other places as advised by the Authority. Such places should also have 

provision of closed circuit television cameras. The system should have facility of 

monitoring the entire information through a central control room. 
 

18.3.3 All recording on such surveillance systems shall be classified and stored by the Mine 
Operator for a period of at least 3 (three) months from the date of such recording. 

 

18.4 Prevention of pilferage of Coal 
 

The Mine Operator shall install fencing and security equipment, engage security 
guards and take such other measures as may be necessary to prevent pilferage of Coal 
and shall launch criminal proceedings in cases of theft or unauthorised removal of 
Coal from the Mines. 
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ARTICLE 19 
 

MONITORING OF OPERATION AND MAINTENANCE 

 

19.1 Monthly status reports 
 

19.1.1 During the Operation Period, the Mine Operator shall, no later than 7 (seven) days 

after the close of each month, furnish to the Authority and the Engineer in charge, a 

monthly report stating in reasonable detail the condition of the Mines and Equipment 

including their compliance or otherwise with the Mining Plan, Maintenance 

Requirements, Maintenance Manual, Maintenance Programme and Safety 

Requirements, and shall promptly give such other relevant information as may be 

required by the Engineer in charge or the Authority. In particular, such report shall 

separately identify and state in reasonable detail the defects and deficiencies that 

require rectification. 
 

19.1.2 During the Operation Period, the Mine Operator shall, no later than 10 (ten) days after 
the close of each month, furnish to the Authority and the Engineer in charge, a 
monthly management report which shall be a summary of: 

 

(a) key performance indicators achieved in the month, along with an analysis of 
reasons for failures, if any, and proposals to remedy the same; 

 
(b) key operational hurdles and deliverables expected in the succeeding month 

along with strategies for addressing the same and for otherwise improving the 

Project's operational performance; and 
 

(c) key financial parameters for the month, as benchmarked against the monthly 

budget, the reasons for shortfall, if any, and proposals to remedy the same. 

 

19.2 Reports of unusual occurrence 
 

The Mine Operator shall, prior to the close of each day, send to the Authority and 

Engineer in charge, by facsimile or e-mail, a report stating accidents and unusual 

occurrences, if any, at the Mines relating to the safety and security of the Mines and 

persons affected by it. A weekly and monthly summary of such reports shall also be 

sent within 3 (three) days of the closing of each week and month, as the case may be. 

For the purposes of this Clause 19.2, accidents and unusual occurrences at the Mines 

shall include: 
 

(a) death or injury to any person; 
 

(b) any damage or obstruction at the Site; 
 

(c) disablement of any element of the Mines during operation thereof; 
 

(d) flooding of the Mines; 
 

(e) smoke or fire; or 
 

(f) such other relevant information as may be reasonably required by the 
Authority or the Engineer in charge. 



 
 

 
 

66 
 

Any occurrence as mentioned under Regulation 8 of the Coal Mine Regulations, 2017 
shall be reported immediately as required. 

 

19.3 Inspection 
 

The Engineer in charge shall inspect the Mines and Equipment regularly. It shall make 

a report of such inspection (the "O&M Inspection Report") stating in reasonable 

detail the defects or deficiencies, if any, with particular reference to the Maintenance 

Requirements, Maintenance Manual, the Maintenance Programme and Safety 

Requirements, and send a copy thereof to the Authority and the Mine Operator within 

7 (seven) days of such inspection. 
 

19.4 Tests 
 

For determining that the Mines conform to the Maintenance Requirements, the 

Engineer in charge shall require the Mine Operator to carry out, or cause to be carried 

out, tests specified by it in accordance with Standard Industry Practice. The Mine 

Operator shall, with due diligence, carry out or cause to be carried out all such tests in 

accordance with the instructions of the Engineer in charge and furnish the results of 

such tests forthwith to the Authority and the Engineer in charge. One half of the costs 

incurred on such tests, and to the extent certified by the Engineer in charge as 

reasonable, shall be reimbursed by the Authority to the Mine Operator. 

 

19.5 Remedial measures 
 

19.5.1 The Mine Operator shall repair or rectify the defects or deficiencies, if any, set forth 

in the O&M Inspection Report or in the test results referred to in Clause 19.4 and 

furnish a report in respect thereof to the Engineer in charge and the Authority within 

15 (fifteen) days of receiving the O&M Inspection Report or the test results, as the 

case may be; provided that where the remedying of such defects or deficiencies is 

likely to take more than 15 (fifteen) days, the Mine Operator shall submit progress 

reports of the repair works once every week until such works are completed in 

conformity with this Agreement. 
 

19.5.2 The Engineer in charge shall require the Mine Operator to carry out or cause to be 

carried out tests, at its own cost, to determine that such remedial measures have 

brought the Mines and Equipment into compliance with the Maintenance 

Requirements and the procedure set forth in this Clause 19.5 shall be repeated until 

the Mines and Equipment conform to the Maintenance Requirements. In the event 

that remedial measures are not completed by the Mine Operator in conformity with 

the provisions of this Agreement, the Authority shall be entitled to recover Damages 

from the Mine Operator under and in accordance with the provisions of Clause 16.8. 

 

19.6 Production and Delivery Statements/ Reports 
 

During the Operation Period, the Mine Operator shall furnish to the Authority all the 

reports and statements required as per the New Code for Uniform System of 

Maintenance, Control and Verification of Coal Stock in all Mines of Coal India 

Limited. The Mine Operator shall also furnish to the Authority such other 

information as the Authority may reasonably require, at specified intervals, in 

discharge of its statutory functions. 
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19.7 Annual measurement of excavation 
 

19.7.1 On or before COD, the Engineer in charge shall cause to be measured, by Central 

Mine Planning and Design Institute Limited (“CMPDI”), using laser technology (the 

"Laser Measurement"), the stockpile of Coal Seams and Overburden at the Mines, 

and shall convey forthwith to the Authority such particulars thereof as the Authority 

may reasonably require. The date and time for Laser Measurement shall be notified 

by the Engineer in charge in consultation with CMPDI, no less than 1 (one) week in 

advance, to the Mine Operator and the Authority, and the Authority may designate its 

representative to witness such measurement or may also carry out its independent 

measurement. The Authority may, with the prior approval of the board of directors of 

Coal India Limited, engage any other reputed third party agency, other than CMPDI, 

for undertaking such Laser Measurement. 
 

19.7.2 The Engineer in charge shall arrange, once every Accounting Year, on or before the 
commencement of each Accounting Year, to repeat the Laser Measurement in 
accordance with the provisions of Clause 19.7.1. 

 

19.7.3 In the event that the quantity of Coal dispatched from the Delivery Point during any 

Accounting Year falls short of the quantity of excavation, as determined by 

measurement, in respect of that Accounting Year, the Mine Operator shall pay to the 

Authority, Damages at the rate of notified price of Coal for the shortfall quantity up 

to 2% (two per cent) and at the rate twice the notified price of Coal for the shortfall 

quantity exceeding 2% (two per cent) of excavation quantity of Coal.  

 

 The amount of Damages shall be recovered from the monthly bill of the Mine 

Operator. Shortfall quantity shall be reconciled every month and final adjustment shall 

be done at the end of each Accounting Year. The Parties further agree that conversion 

of volumetric content to weight of Coal in different stacks shall be in accordance with 

the New Code for Uniform System of Maintenance, Control and Verification of Coal 

Stock in all Mines of Coal India Limited. The Parties also agree that in the event of a 

Dispute relating to the procedure and outcome of any tests or measurements 

conducted hereunder, the Dispute shall be referred to an Independent Laboratory for 

conducting tests at such laboratory. The figures on production and Delivery of Coal 

during the month should be reconciled with the measurement of stockpile at the end 

of every month and the same should be verified from the in situ measurement to 

comply with the provisions of New Code for Uniform System of Maintenance, 

Control and Verification of Coal Stock in all Mines of Coal India Limited. 

 

Explanation: 

The notified price of Coal for the purposes of this Clause 19.7.3 shall be the simple 

average of the notified price of similar coal most recently declared by the Authority. 
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ARTICLE 20 
 

REMOVAL OF OVERBURDEN 

 

20.1 Removal of Overburden 
 

20.1.1 The Mine Operator shall, at all times during the Contract Period, ensure and procure 

the fulfillment of its obligations in respect of excavation, removal and depositing of 

Overburden in accordance with Applicable Laws, Applicable Permits, Mining Plan, 

the provisions of this Agreement and Standard Industry Practice. 
 

20.1.2 The Mine Operator acknowledges, agrees and undertakes that the geometry of Mines, 
including bench height and width of Coal Seams, Overburden and inter - burden, shall 

at all times conform with the provisions of this Agreement, Applicable Laws and 
Standard Industry Practice. 

 

20.1.3 The Engineer in charge shall regularly determine the compliance of the provisions of 

this Article 20 by the Mine Operator. 

 

20.2 Schedule for Removal of Overburden 
 

20.2.1 The Parties expressly agree that during each Accounting Year after the Appointed 

Date, the Mine Operator shall undertake removal of Overburden to the extent 

necessary for mining operation in accordance with the terms of this Agreement and 
the schedule given below ("Scheduled Overburden Quantity"): 

 

 

Accounting Year Overburden to be removed 

 (In M M
3
) 

  

1 [***] M M
3 

  

2 [***] M M
3 

  

3 [***] M M
3 

  

4 [***] M M
3 

  

5 [***] M M
3 

  

Subsequent years [***] M M
3 

  

Total [***] M M3 
   

 
Provided that, in the event of any significant change in the Stripping Ratio, the 

Scheduled Overburden Quantity shall be modified with the approval of the Authority. 
 

20.2.2 The Mine Operator may undertake advance removal of Overburden in excess of the 

Scheduled Overburden Quantity, with the prior written approval of the Authority. 
 

20.2.3 The Authority shall conduct monthly measurement of Overburden benches, using 

Electronic Total Station, Laser Scanning Technology or any other suitable 
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methodology, in presence of a representative of the Mine Operator to determine 

compliance with Article 20. 
 

20.3 Overburden Adjustable Amount 
 

20.3.1 [Upon commencement of removal of Overburden by the Mine Operator in accordance 

with the terms of this Agreement, as certified and measured by the Engineer in charge 

during the monthly measurement, the Authority shall be liable to pay to the Mine 

Operator in respect of each month prior to the occurrence of Coal production during 

which the Overburden is removed by the Mine Operator, an adjustable sum calculated 

as the product of 40% (forty per cent) of the Mining Charge and the Notional Amount 

of Coal (“Overburden Adjustable Amount”). The term “Notional Amount of 

Coal” shall mean the quantity of Coal arrived at by dividing the volume of 

Overburden removed during the relevant month by the Notional Stripping Ratio. The 

Overburden Adjustable Amount shall be paid against the submission of bank 

guarantee(s) from a Bank by the Mine Operator. The value of such bank guarantee(s) 

shall, at no point of time, be less than 110% (one hundred and ten per cent) of the 

amount disbursed or due to be adjusted. Such bank guarantee(s) shall be valid till the 

full adjustment is made. It is hereby clarified that the aforesaid bank guarantees 

against the payment of Overburden Adjustable Amount is separate and in addition to 

the Mine Operator’s obligation to furnish the Performance Security under Article 9.     
 

20.3.2 The Overburden Adjustable Amount paid by the Authority shall be adjusted against 
the Mining Charge payable by the Authority to the Mine Operator, in equal 

instalments spread over a period of 60 (sixty) months beginning from the month in 
which the first Monthly Invoice is raised by the Mine Operator. In case of any shortfall 

in recovery, it shall be adjusted against the subsequent Monthly Invoices.]7 
 

20.4 Damages for Failure to remove Overburden 
 

20.4.1 In case the Overburden removed by the Mine Operator is less than the Scheduled 

Overburden Quantity in any Accounting Year, then the Mine Operator shall submit 
an irrevocable, unconditional and first demand bank guarantee in favour of the 

Authority, in a form and manner acceptable to the Authority from a Bank for a sum 
equivalent to the Mining Charge payable to the Mine Operator for the Overburden 

Shortfall ("Overburden Guarantee"). If the Mine Operator fails to submit the 

requisite amount of the Overburden Guarantee, the Authority shall withhold the 
payment of the Monthly Invoice for an equivalent amount of such Overburden 

Guarantee. 

  

 For the purposes of this Clause 20.4, "Overburden Shortfall" shall mean the quantity 

of Coal determined as follows: 
 

(a) Prior to COD: the difference between the Scheduled Overburden Quantity and 

the Overburden removed, divided by the Notional Stripping Ratio ; 
(b) On or after the COD: the difference between the Scheduled Overburden 

Quantity and the Overburden removed, divided by the Stripping Ratio. 
 

 
7 The Clause 20.3 shall be applicable only for the Project when the planned production of coal is scheduled to 

start after more than 3 (three) years from the Appointed Date as per the approved Mining Plan. For all other 

projects this clause shall be deleted. 
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20.4.2 The Mine Operator shall keep the Overburden Guarantee valid and effective and in 

full force until the date that occurs 90 (ninety) days after the expiry of (i) 3 (three) 
Accounting Years following the Accounting Year in which the relevant Overburden 

Shortfall occurred; or (ii) Contract Period, whichever is earlier. 

 
20.4.3 At least 30 (thirty) days prior to expiry of the Overburden Guarantee, the Mine 

Operator shall furnish a replacement Overburden Guarantee to the Authority, failing 
which the Authority shall be entitled to, after giving 5 (five) days’ notice to the Mine 

Operator, draw down the full value of the Overburden Guarantee, and hold the cash 
as security for performance of the Mine Operator’s obligations under this Clause 20.4. 

 

20.4.4 The Mine Operator shall meet the Overburden Shortfall, within a period of 3 (three) 

Accounting Years immediately following the Accounting Year in which the relevant 

Overburden Shortfall occurred and in any event prior to the expiry of the Contract 

Period, failing which the Authority shall, without prejudice to its other rights and 

remedies under this Agreement, in law or equity, be entitled to appropriate the 

Overburden Guarantee in full, as Damages. Without prejudice to the foregoing, in the 

event of Termination of this Agreement, the Authority shall be entitled to appropriate 

the Overburden Guarantee in full, as Damages for failure of the Mine Operator to 

meet the Overburden Shortfall. 
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ARTICLE 21 
 

PRODUCTION OF COAL 

 

21.1 Production of Coal 
 

The Mine Operator shall excavate and Deliver Coal to the Authority in accordance 
with the Annual Production Programme specified in this Article 21. 

 

21.2 Annual Production Programme 
 

21.2.1 Subject to the provisions of Clause 21.2.2, the Mine Operator shall excavate and 
Deliver Coal in accordance with the following annual programme of production for 
each Accounting Year (the "Annual Production Programme"). 

 

Accounting Year Coal to be delivered 

    
 (In MT) 

1 [25% of Contracted Capacity] 
    

2 [50% of Contracted Capacity] 
    

3 [Contracted Capacity] 
    

4 [Contracted Capacity] 
    

5 [Contracted Capacity] 
    

Subsequent years [Contracted Capacity] 
    

Total [ **** ] 
    

 

For the purposes of this Agreement, “Contracted Capacity” means [****] Tonne of 

Coal per annum. The quantities specified in the Annual Production Programme for 

each Accounting Year shall be the “Annual Capacity”, and the “Monthly Capacity” 

for any month in an Accounting Year shall be the Annual Capacity for such 

Accounting Year pro rated for the months in such Accounting Year. Where an 

Accounting Year is less than 12 (twelve) months, then the Annual Capacity for such 

Accounting Year shall be pro-rated accordingly. 
 

21.2.2 The Authority may, by a notice delivered at least 3 (three) months prior to 

commencement of an Accounting Year after COD, subject to the condition of 

environment clearance, modify the Annual Production Programme specified in Clause 

21.2.1 by increasing or reducing it up to 15% (fifteen per cent) with respect to such 

Accounting Year and thereupon the modified Annual Production Programme shall be 

deemed to be the Annual Production Programme for such Accounting Year for the 

purposes of this Agreement. However, an increase of the Annual Production 

Programme for any Accounting Year by more than 15% (fifteen percent) shall be 

made only with the mutual consent of Parties in writing.   For the avoidance of doubt, 

the Parties agree that the Annual Production Programme in the Accounting Year in 

which Coal production starts or Transfer Date occurs shall be proportionate to the 

period of operation in that Accounting Year..  
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21.2.3 The Authority agrees and undertakes that it shall ordinarily not reduce the Annual 

Production Programme by more than the quantity specified in Clause 21.2.2. In the 

event the Authority reduces the Annual Production Programme below such quantity, 

it shall pay to the Mine Operator, a charge equal to 25% of the Mining Charge for and 

in respect of such reduction below the quantity specified in Clause 21.2.2. 

 

21.2.4 Unless otherwise agreed to by the Parties, it is expressly agreed by the Mine Operator 

that it shall, in no month of an Accounting Year, Deliver more than 10% (ten per cent) 

and less than 8% (eight per cent) of the quantity of Coal specified in the Annual 

Production Programme for that Accounting Year. It is clarified that notwithstanding 

the foregoing and unless otherwise agreed to by the Parties, the Mine Operator shall 

not, in any Accounting Year, Deliver more than 100% (one hundred per cent) of the 

quantity of Coal specified in the Annual Production Programme for that Accounting 

Year under this Clause 21.2. It is agreed that the provisions of this Clause 21.2.4 shall 

not apply to any quantity of Coal that is stored in the Coal Depot, and such Coal shall 

be Delivered by the Mine Operator at the Delivery Points in accordance with the 

instructions of the Authority. 

 

21.2.5 The Mine Operator shall, no later than the 21st (twenty first) day of every month, 
furnish to the Authority its weekly target of production for the forthcoming month, 
and shall make best efforts to fulfill such targets. In the event it expects any shortfall 
therein, it shall inform the Authority as soon as may be, and furnish its revised targets 
of production. 

 

21.2.6 It is clarified that any modification to the Annual Production Programme pursuant to 

this Clause 21.2 shall not be deemed to be a Change of Scope and shall not entitle the 

Mine Operator to a Change of Scope Order pursuant to Article 15. 
 

21.3 Delivery Point 
 

It is expressly agreed by the Mine Operator that unless otherwise authorised in writing 

by the Authority, all Coal excavated and produced by the Mine Operator shall be 
Delivered by the Mine Operator only at the Delivery Points and solely to the Authority 

or its nominees, and to no other person. 
 

21.4 Extension of Annual Production Programme 
 

In the event the Contract Period is extended in accordance with the provisions of this 

Agreement, the Annual Production Programme shall be deemed to be extended by a 

corresponding period on the terms and conditions specified in this Agreement, other 

than in respect of any extension of the Contract Period pursuant to Clause 3.1. 
 

21.5 Damages for shortfall 
 

21.5.1 Upon COD, in the event the excavated and Delivered Coal in any Accounting Year 

(“Actual Production”) is less than the Annual Capacity for such Accounting Year, 

other than where such shortfall arises directly on account of (i) Force Majeure; or (ii) 

a default of the Authority; or (iii) non-Delivery of Coal pursuant to Clause 16.13, the 

Mine Operator shall be liable to pay the following amounts as Damages for the 

shortfall in Actual Production of Coal, as indicated below. It is clarified that in respect 

of the Accounting Year during which the COD or the Transfer Date occurs, the 
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shortfall will be determined with respect to the Actual Production during the number 

of months in such Accounting Year subsequent to the COD or prior to the Transfer 

Date (as applicable) and the Annual Capacity for such Accounting Year shall be pro-

rated for the number of months in such Accounting Year. 
 

 

 Shortfall in Actual     

 Production expressed as   
Damages to be paid by the Mine Operator 

 
 

a percentage of Annual 
   

     

 
Production Programme 

    

 100% to 90%  Nil 

    

 90% to 80%  10%  of  Mining  Charge  multiplied  by  the  difference 

    between  the  Actual Production  and 90% of the Annual 

    Production Programme. 

    

 80% to 70%  (a)  10%  of  Mining  Charge  multiplied  by  10%  of  the 

    Annual Production Programme  (being the difference 

    between  90%  and  80%  of  the  Annual  Production 

    Programme); and 

    (b) 20% of Mining Charge multiplied by the difference 

    between  Actual  Production  and  80%  of  the  Annual 

    Production Programme. 

    

 70% to 50%  (a)  10%  of  Mining  Charge  multiplied  by  10%  of  the 

    Annual Production Programme (being the difference 

    between  90%  and  80%  of  the  Annual  Production 

    Programme); 

    (b)  20%  of  Mining  Charge  multiplied  by  10%  of  the 

    Annual Production Programme (being the difference 

    between  80%  and  70%  of  the  Annual  Production 

    Programme); and 

    (c) 30% of Mining Charge multiplied by the difference 

    between  Actual  Production  and  70%  of  the  Annual 

    Production Programme. 

    In addition, the Agreement will be reviewed by a review 

    committee duly constituted by the Authority.  
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 Shortfall in Actual     

 Production expressed as   
Damages to be paid by the Mine Operator 

 
 

a percentage of Annual 
   

     

 Production Programme     

 Less than 50%  (a)  10%  of  Mining  Charge  multiplied  by  10%  of  the 

    Annual Production Programme (being the difference 

    between  90%  and  80%  of  the  Annual  Production 

        Programme); 

    (b)  20%  of  Mining  Charge  multiplied  by  10%  of  the 

    Annual Production Programme (being the difference 

    between  80%  and  70%  of  the  Annual  Production 

 

 

       Programme);  

   (c)  30%  of  Mining  Charge  multiplied  by  20%  of  the 

           Annual Production Programme (being the difference 

   

between 70%  and  50%  of  the  Annual  Production 

Programme); and 

(d)  40% of Mining Charge multiplied by the difference 

  between  Actual  Production  and  50%  of  the  Annual 

  Production Programme. 

 

In addition, the Agreement will be reviewed by a review 

committee duly constituted by the Authority to take 

appropriate decision.  
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ARTICLE 22 
 

COAL DEPOT8 

 

22.1 Coal Depot 
 

22.1.1 For discharging its obligations under and in accordance with the provisions of this 

Agreement, the Mine Operator shall build and operate coal depot(s) for storage of 

Coal in accordance with the provisions of this Article 22 (the "Coal Depot"). 
 

22.1.2 The land for the Coal Depot shall be earmarked in accordance with Schedule -A and 
Schedule-C, and shall form part of the Site, to be provided by the Authority in 
accordance with the provisions of Article 10. 

 

22.1.3 The Coal Depot shall include spaces required for stocking of Coal, its processing, 
loading and Delivery in accordance with the provisions of this Agreement. 

 

22.1.4 The Coal Depot shall have the capacity for storage of sufficient quantity of Coal, 

which shall in any event be not less than the [****]. The Coal Depot shall be 

maintained by the Mine Operator as per Standard Industry Practices and be kept free 

of spontaneous heating and fire by taking suitable measures. At the beginning of each 

Accounting Year, the Engineer in charge shall, in consultation with the Authority and 

the Mine Operator, declare the capacity of storage of the Coal Depot for that 

Accounting Year (“Declared Capacity”). Such Declared Capacity may be reviewed 

every quarter at the written request of either Party. 
 

22.1.5 Supply of electricity and water at the Coal Depot shall be procured by the Mine 
Operator at its own cost and expense. 

 

22.2 Facilities and equipment at Coal Depot 
 

22.2.1 The Mine Operator shall install and operate the facilities and equipment necessary for 

performing its obligations at the Coal Depot under and in accordance with the 
provisions of this Agreement. 

 

22.2.2 The Parties may, by mutual agreement, change the location of the Coal Depot; 

provided, however, that any such change of location pursuant to this Clause 22.2.2 

shall require the Authority to provide access to the Mine Operator with respect to the 

new location of the Coal Depot and provisions of Article 10 shall apply mutatis 

mutandis to the acquisition and takeover of physical possession of such new location.  
 
 
 
 

 

 

 
 

 

 

 
8 The provisions of this Article may be suitably modified to meet project -specific requirements. 
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ARTICLE 23 
 

STORAGE AND TESTING 

 

23.1 Storage of Coal 
 

The Mine Operator may, upon excavation in accordance with Standard Industry 

Practice and the provisions of this Agreement, store Coal at the Coal Depot, such that 
it is available for Delivery and transportation thereof in accordance with this 

Agreement. 
 

23.2 Testing of Coal 
 

23.2.1 For determining that the Coal Delivered conforms to the Specifications and Standards, 

the Coal Tests shall be conducted at the Delivery Point by an independent laboratory 

accredited to the National Accreditation Board of Laboratories, as selected by the 

Authority or any of the Buyer(s) and notified by the Authority to the Mine Operator 

(the "Independent Laboratory"). The Coal Tests shall be carried out in the presence 

of the representatives of the Authority, the Mine Operator and, if required, the Buyer 

and such representatives shall sign the results of the Coal Tests. A copy of the reports 

of all such Coal Tests shall be provided to the Authority and the Mine Operator 

forthwith and to the Buyer upon request. 
 

23.2.2 The results of the Coal Tests shall be final and binding on the Mine Operator and the 
Authority. 

 

23.2.3 Subject to Clause 30.1.2 of this Agreement, if the results of the Coal Tests conducted 

at the Delivery Point indicate a deterioration in grade from the Declared Grade (the 

“Grade Slippage”), then the Mine Operator shall indemnify and shall be liable to 

forthwith pay to the Authority, 1.25 (one point two five) times the amount equivalent 

to that portion of the sale price of Coal which the Authority is unable to, or fails to, 

realize from a Buyer on account of such Grade Slippage, as Damages. In addition, the 

Mine Operator shall be liable to pay to the Authority the amount of loss incurred by 

the Authority due to any payment of royalty to the Government. The aforesaid 

amounts shall be recovered by the Authority from the Monthly Invoices of the Mine 

Operator.  

 

23.2.4 In the event the results of any of the Coal Tests conducted at the Delivery Point 

indicate a Grade Slippage for such number of days as may be determined by the 

Authority, such event shall be deemed to be a Mine Operator Default for the purposes 

of Clause 37.1.1 and in addition to any other rights and remedies available to the 

Authority under this Agreement (including pursuant to Clause 23.2.3), the Authority 

shall be entitled to exercise its right of Suspension under Clause 36.1. 
 

23.2.5 The costs and expense incurred on all Coal Tests carried out under Clause 23.2.1 shall 
be borne by the Authority. 

 

23.3 Reporting of Coal stock 
 

The Mine Operator shall, no later than 07:00 hours on each day, provide a statement 
to the Authority setting out  
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(i) the opening stock of Coal at 00:00 hrs of the preceding day  
 
(ii) the arrival of fresh stocks, if any during the preceding day, 

 

(iii) the Delivery of Coal during the preceding day; and  
 

(iv) the closing stock on the preceding day at 24:00 hours. 
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ARTICLE 24 
 

DISPATCH AND DELIVERY 

 

24.1 Dispatch of Coal 
 

The Authority shall, in accordance with the provisions of this Agreement, issue 

instructions to the Mine Operator for dispatch of Coal during such period and in such 
volumes as it may specify in its instructions (the "Dispatch Instructions") and the 

Mine Operator shall plan and undertake the dispatch and Delivery of Coal thereof 

accordingly. 
 

24.2 Delivery and loading of Coal 
 

The Mine Operator shall Deliver Coal to the Authority and load it on the trucks, 
railway wagons or any Coal dispatch system, as the case may be, provided by the 
Authority at or about the Coal Depot, at its own cost and expense. 
 

Any damages or demurrage claimed by the railway or any Coal dispatch system, as 
the case may be, due to delay in loading or under loading or over loading or any 
spillage or loss occurring during the process of Delivery of Coal shall be borne by the 
Mine Operator. 

 

24.3 Title and Risk in Coal 
 

The Mine Operator acknowledges and accepts that the entire Coal mined from the 

Mines shall be the property of the Authority and the right, title and interest in the Coal 

including after it is mined shall, at all times, vest in the Authority notwithstanding that 

the risk of handling the Coal till the Delivery Points and acceptance thereof shall be 

that of the Mine Operator. The Mine Operator shall supply all Coal mined from the 

Mines only to the Authority in accordance with the terms of this Agreement and shall 

not have any right to supply, sell or Deliver the Coal to any other person or otherwise 

utilize the Coal for any other purpose, except as expressly provided in this Agreement. 
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ARTICLE 25 
 

KEY PERFORMANCE INDICATORS 

 

25.1 Key Performance Indicators 
 

Without prejudice to the obligations specified in this Agreement, the Mine Operator 

shall operate and maintain the Mines and Equipment such that they achieve the 
performance indicators specified in this Article 25 (the "Key Performance 

Indicators"). 
 

25.2 Production Programme and Project Milestones 
 

25.2.1 The Mine Operator shall excavate Coal for Delivery thereof to the Authority in 
accordance with the Annual Production Programme specified in Article 21. The Mine 

Operator shall pay Damages for any shortfall in Delivery of Coal, equivalent to the 
Annual Production Programme, in accordance with the provisions of Clause 21.5. 

 

25.2.2 The Mine Operator shall complete the Construction Works in accordance with the 
Project Milestones. 

 

25.3 Adjustments in Mining Charge 
 

25.3.1 Any recoveries and payments, required to be made in accordance with this Article 25, 
shall be made on a monthly basis and adjusted in the Mining Charge payable to the 
Mine Operator. 

 

25.3.2 The aggregate of all Incentives payable by the Authority for any month, in terms of 
the provisions of this Agreement, shall be deemed as the aggregate Incentive (the 
"Aggregate Incentive"). 

 

25.3.3 The aggregate of all Damages payable by the Mine Operator for any month, in terms 
of the provisions of this Agreement, shall be deemed as the aggregate Damages (the 
"Aggregate Damages"). 

 

25.3.4 The net of Aggregate Damages and Aggregate Incentives shall be deemed to be due 
and payable by the Authority or the Mine Operator, as the case may be, under this 
Article 25. 

 

25.3.5 In the event that the amount payable by the Mine Operator in accordance with the 

provisions of Clause 25.3.4 shall exceed [10% (ten per cent)] of the total Mining 

Charge receivable during any month, the amount receivable in excess of such [10% 

(ten per cent)] shall be carried forward to the subsequent month. For the avoidance of 

doubt, if the amount carried forward under this Clause 25.3.5 cannot be adjusted in 

the subsequent month, it shall continue to be carried forward to the following months 

until it is fully adjusted, but only within the ceiling of [10% (ten per cent)] per month 

specified herein above. 
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25.4 Monthly Report 
 

The Mine Operator shall, no later than 7 (seven) days after the end of each month, 

furnish to the Authority, a report stating the Key Performance Indicators of the Mines 

or any phase thereof, as measured on a daily basis. The Mine Operator shall promptly 

give such other relevant information as may be required by the Authority. 
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ARTICLE 26 
 

ENGINEER IN CHARGE 

 

26.1 Engineer in charge 
 

A senior level officer of the Authority shall be appointed by the Authority as the 

‘Engineer in charge’ to act as its authorised representative for the purpose of 

administration and supervision of the Project (“Engineer in charge”). The 

appointment shall be made no later than 90 (ninety) days from the date of this 

Agreement. It is hereby clarified that the Engineer in charge shall always be appointed 

by the Authority from among its employees/officers.   

 

The Engineer in charge shall be responsible for supervising and administering the 

Agreement, certifying payment due to the Mine Operator, valuing variations to the 

Agreement, awarding extension of time and valuing compensation events. The 

Engineer in charge may, on its behalf, further appoint its representatives i.e., Project 

manager/any other competent person for carrying out its functions as specified herein 

and notify to the Mine Operator / Contractor, who is directly responsible for 

supervising the work being executed at the Site, regarding such appointment of its 

representatives. However, the Engineer in charge shall at all times be responsible and 

liable for its obligations, duties and responsibilities under this Agreement.  
 

26.2 Duties and functions 
 

26.2.1 The Engineer in charge shall discharge its duties and functions substantially in 
accordance with the terms of reference set forth in Schedule-O. 

 

26.2.2 The Engineer in charge shall submit regular periodic reports (at least once every 
month) to the Authority in respect of its duties and functions set forth in Schedule-O. 

 

26.2.3 A true copy of all communications sent by the Engineer in charge to the Mine 
Operator and by the Mine Operator to the Engineer in charge shall be sent forthwith 
by the Engineer in charge to the Authority. 

 

26.3 Replacement of Engineer in charge 
 

26.3.1 The Authority may replace the Engineer in charge at any time with another suitable 
Engineer in charge. 

 

26.3.2 If the Mine Operator has a reason to believe that the Engineer in charge is not 
discharging its duties and functions in a fair, efficient and diligent manner, it may 
make a written representation to the Authority and seek replacement of the Engineer 
in charge.  
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PART IV 
 

FINANCIAL COVENANTS 
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ARTICLE 27 
 

MOBILISATION ADVANCE 

 

27.1 Mobilisation Advance  

  
Mobilisation advance for the Mine Operator has not been considered for this Project 
under the Agreement. 
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ARTICLE 28 
 

MINING CHARGE AND OTHER CHARGES 

 

28.1 Mining Charge 
 

28.1.1 Subject to and in accordance with the terms of this Agreement, the Authority shall pay 

to the Mine Operator the mining charge per Tonne of Coal Delivered by the Mine 
Operator at the Delivery Point(s) in accordance with the provisions of this Agreement 

(the "Mining Charge"), which shall be calculated in the following manner:  
 

(i) The Mining Charge quoted in the Bid is Rs.{****} (Rupees{****}) per Tonne 
(the "Base Mining Charge"). 
 

(ii) The Base Mining Charge shall be adjusted yearly after COD for Actual Stripping 
Ratio as per the Clause no. 28.1.2 below.  

 

(iii) The Base Mining Charge shall be revised every quarter (commencing from the 

first quarter after the Bid Date) to reflect the variation in Price Index occurring 

between the Reference Index Date of the quarter preceding the Bid Date and the 

Reference Index Date for the quarter preceding the date of revision, and the 

amount so determined shall be the Mining Charge for that quarter. 
 

28.1.2  Adjustment of the Base Mining Charge in Stripping Ratio: 

Adjusted Base Mining Charge for Stripping Ratio (MCn) =  

MC ([0.2] + [0.8]9 x (1/Sg + SRn) / (1/Sg + SRo)) 

  

Where: 
 MCn = Adjusted Base Mining Charge for n-th Accounting Year. 

 MC = Mining Charge quoted (for Notional Stripping Ratio of [….]) 
 SRn = Actual Stripping Ratio for the n-th Accounting Year.  

 SRo = Notional Stripping Ratio i.e [….] 
Sg  = Specific gravity of Coal = [1.6]  

 
The Actual Stripping Ratio (“Actual Stripping Ratio”) of any Accounting Year after 

COD shall mean the in-situ volume of Overburden actually removed in cubic metres 

for each Tonne of Coal produced during the year, as determined through measurement 
at the end of that Accounting Year. As the value of the Actual Stripping Ratio for a 

particular Accounting Year shall be known after the completion of that Accounting 
Year, the monthly payment for Coal production for a period of the 1st (first) 9 (nine) 

months of any Accounting Year shall be made on the basis of such Stripping Ratio as 
estimated at the beginning of that Accounting Year. The adjustment of payment shall 

be started from the 10th (tenth) month of the Accounting Year based on an anticipated 
Stripping Ratio and the final adjustment of such payment shall be made after 

determination of the Actual Stripping Ratio of that Accounting Year. 
  

 

 

 
9 The values of 0.2 and 0.8 shall be project specific depending upon the investment on construction of the 

infrastructure. 
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28.2 Additional Capacity 
 

28.2.1 The Mine Operator may, upon request from the Authority and in accordance with 

Applicable Laws, Specifications and Standards and Maintenance Requirements, 

construct, install and operate any excavation capacity which is in addition to and in 
excess of the Contracted Capacity (the "Additional Capacity"). 

 

28.2.2 The additional Coal produced under the Additional Capacity installed hereunder shall 

have the same Mining Charge otherwise payable for the Contracted Capacity. 

 

28.3 Taxes and duties 
 

28.3.1 It shall be the obligation of the Mine Operator to comply with all necessary Tax related 

statutory compliances, including but not limited to the payment of GST at the rates 

prescribed under the Applicable Laws, in relation to the Agreement.  

 

28.3.2 The authority shall, upon receiving GST invoice or debit note (as applicable under 

GST laws and rules) and other supporting documents in relation to mining charges, 

defined under article 47,which is sole consideration under this agreement to the Mine 

Operator,  pay the mining charges to the Mine Operator along with the amount of 

GST indicated in GST invoice. The Mine Operator shall issue GST credit note within 

the time limit as prescribed under GST laws and rules. The Authority shall, upon 

receiving the credit note adjust the basic amount and taxes thereon while making 

payment towards the next following GST invoice raised/ issued by the Mine Operator. 

 

28.3.3 In case of any loss of input tax credit or any other benefit or incidence of interest or 

penalty suffered by the Authority in relation to GST due to any non-compliance by 

the Mine Operator of the Applicable Laws (including but not limited to the Mine 

Operator’s failure to upload details of sale on the GST network portal, failure to issue 

GST compliant document(s) within the prescribed time frame or furnishing incorrect 

or incomplete documents with the relevant Government instrumentality), the 

Authority shall have the right to: (a) be compensated by the Mine Operator, or (b) set-

off such loss or penalty against any next amounts payable to the Mine Operator under 

the Agreement. For the avoidance of doubt, any loss of input tax credit or any other 

benefit or incidence of interest or penalty shall be recovered/adjusted from next 

Monthly Invoice or from security deposit as the case may be and in case award/loss 

amount is greater than value of Monthly Invoice or security deposit the Mine Operator 

shall pay to the Authority within 30 days from the date of award. In addition, any 

delay in uploading the details of sale on the GSTN portal by the Mine Operator 

resulting in deferment of input tax credit in accordance with the GST laws, shall 

entitle the Authority to charge interest at rate equivalent to the prevailing interest rate 

charged by GST authority for input tax credit reversal under GST laws and rules. 

 

28.3.4 It is hereby clarified that the Mining Charge shall be exclusive of all royalties, 

statutory levies, cesses, duties and contribution to District Mineral Fund (DMF) and 

National Mineral Exploration Trust (NMET) and all other statutory charges 

applicable from time to time.   

 

28.3.5 Where any damages or compensation becomes payable by either the Authority or the 
Mine Operator pursuant to any provision of this Agreement, appropriate GST 
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wherever applicable as per the GST laws in force shall also be payable by the 
concerned Party in addition to such damages or compensation, upon issuance of GST 
invoice under GST laws and rules by the concerned Party. 

 

28.3.6 The obligation of Authority is limited to compliance of IT TDS and GST TDS on 

Mining Charges or any other charges paid to the Mine Operator on which it is 

applicable, in accordance with their respective Applicable Laws. 
 

28.4 Stockpiling and Re-handling  
 

28.4.1 In the event there is an insufficient supply of wagons at the Delivery Point or for any 

other reason the Authority opts to not take Delivery of Coal and instructs the Mine 

Operator in writing to stock the Coal otherwise available for Delivery, at the Coal 

Depot (the “Undelivered Coal”). , then subject to and in accordance with the terms 

of this Agreement, the Authority shall pay to the Mine Operator the following 

amounts: 

 

(a) 70% (seventy per cent) of the Mining Charge per Tonne of Undelivered Coal; 

and 

(b) 30% (thirty per cent) of the Mining Charge per Tonne of Undelivered Coal, at 

the time of Delivery of the Undelivered Coal (or part thereof) at the Delivery 

Point. 
 
It is hereby clarified that no re-handling charge is payable by the Authority to the 
Mine Operator for re-handling of the Undelivered Coal and the cost of such re-
handling of the Undelivered Coal shall be deemed to be included in the Mining 
Charge.  
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ARTICLE 29 
 

BILLING AND PAYMENT  

 

29.1 Billing and Payment 
 

29.1.1 The Mine Operator shall, by the 5th (fifth) day of each month (or, if such day is not a 
business day, the immediately following business day), submit in triplicate to the 
Authority, an invoice in the agreed form (the "Monthly Invoice") signed by the 
authorised signatory of the Mine Operator setting out the computation of the Mining 
Charge payable by the Authority to the Mine Operator in respect of the immediately 
preceding month in accordance with the provisions of this Agreement. 

 

29.1.2 The Mine Operator shall, with each Monthly Invoice, submit (a) a certificate that the 

amounts claimed in the invoice are correct and in accordance with the provisions of 

the Agreement; (b) an estimate of the approximate weight of Coal stored at the Coal 

Depot at the close of the relevant month; (c) Delivery of Coal to the Authority during 

the relevant month; (d) official documents in support of the variation in Price Index; 

(e) detailed calculations of the Mining Charge, and any other amounts payable by the 

Authority in accordance with this Agreement; (f) details in respect of Taxes payable 

or reimbursable in accordance with the provisions of this Agreement; (g) details in 

respect of Aggregate Incentives and Aggregate Damages payable in accordance with 

the provisions of Articles 25; (h) the net amount payable under the Monthly Invoice; 

and (i) proof of having complied with the provisions of all Applicable Laws required 

to be complied with regarding payment of wages and salaries. 

 

29.1.3 Except as set out in Clauses 29.1.1 and 29.1.2, in the event that any sums of money 

are due from one Party to the other Party under this Agreement (including any 

amounts payable as Damages), then the Party to whom such sums of money are owed 

shall send to the other Party an invoice together with relevant supporting documents 

showing the basis for the calculation of such sums (“Miscellaneous Invoice”). 
 

29.1.4 Due Dates 
 

(i) Each Monthly Invoice and/ or Miscellaneous Invoice delivered to the 
Authority shall become due and payable by the Authority within [30 (thirty)] 

days after the receipt of such Monthly Invoice and/ or Miscellaneous Invoice, 
as the case may be. For any Monthly Invoice and/ or Miscellaneous Invoice, 

80 (eighty) % of the amount will be payable by the Authority within 10 (ten) 

days after receipt of such invoice complete in all respects. 
 

(ii) Subject to Clause 29.2, each Party shall pay on or before the relevant due date, 

the amount that become due and payable by such Party to the other Party 

pursuant to a Monthly Invoice or a Miscellaneous Invoice. Such payments 

shall, unless otherwise stated, be made in Rupees and shall be made by wire 

transfer, to the bank account designated by the Mine Operator or the Authority, 

as applicable. 

 

(iii) In the event the full amount under a Monthly Invoice or a Miscellaneous 
Invoice payable by either Party is not paid when due, any unpaid amount 
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thereof shall bear interest from the due date until paid, at the MCLR of State 

Bank of India. Interest shall be paid on the date when payment of the amount 
due is made. 

 

29.1.5 The Authority shall be entitled to deduct or set off against any amounts payable by 
the Mine Operator under this Agreement, any amounts payable by the Authority to 
the Mine Operator under this Agreement. 

 
29.1.6 Billing and Payment when Mine Operator is Pure Agent 
 

a. For purpose of undertaking the Rehabilitation and Resettlement of the PAPs for 
and on behalf of the Authority in accordance with Applicable Laws, R&R Policy 
and the terms of this Agreement and procuring issuance of the environmental 
clearance and forest clearance from the Ministry of Environment, Forests and 
Climate Change, Government of India for and on behalf of the Authority, the 
Mine Operator shall be appointed as Pure Agent as per Rule 33 of GST rule, 2017, 
set forth in Schedule-S. 

 
b. The Mine Operator shall submit complete details of all direct and documented 

R&R Costs along with underlying invoices in the name of the Authority in support 
of such costs and expenditure, as desired by the Authority, on monthly / quarterly 
basis along with Pure Agent invoice as per GST law and rules for certification/ 
acceptance for payment by Engineer in charge. 

 

c. The Mine Operator shall submit complete details of statutory cost and fees 
incurred along with underlying invoices in the name of the Authority in support 
of such costs, along with Pure Agent invoice as per GST law and rules after 
completion of service for certification/ acceptance for payment by Engineer in 
charge. 

 

d. Payment shall be made within 30 days from the date of receipt of complete details 
for reimbursement to Engineer in charge’s office or approval for payment from 
competent authority whichever is later. 

 

29.2 Disputed Amounts 
 

29.2.1 In the event a Party disagrees with an invoice, such Party shall promptly and in no 

event later than [10 (ten)] days of receipt of such invoice notify the other Party of the 

disagreement and reasons thereof. Within [7 (seven)] days of receipt of such notice, 

the other Party shall present any information or evidence as may reasonably be 

required for determining that the disputed amounts under an invoice are payable. The 

disputing Party may, if necessary, meet a representative of the other Party for 

resolving the dispute and in the event that the dispute is not resolved amicably, the 

Dispute Resolution Procedure shall apply. Promptly and no later than [30 (thirty)] 

days after resolution of any dispute as to an invoice, the amount of any overpayment 

or underpayment shall be paid by the Mine Operator or Authority (as the case may 

be) to the other Party, together with interest thereon at the MCLR of State Bank of 

India from the date payment was due to the date of payment. For the avoidance of 

doubt, the Authority shall be entitled to raise a Dispute regarding any amounts under 

an invoice, whether due or already paid under this Agreement, at any time.  
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29.3 Provisional payment against Price Index 
 

In the event authenticated information is not available for and in respect of the Price 

Index as on the relevant date, the Authority shall make provisional payments on the 

basis of the Price Index of the last date for which such information is available and the 

balance shall be paid or recovered, as the case may be, within 30 (thirty) days of the 

publication of the Price Index for such relevant date. 
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ARTICLE 30 
 

DETERMINATION OF GRADE 

 

30.1 Determination of Grade at Coal Seams 
 

30.1.1 The Coal grade will be declared as per the provisions of Colliery Control Rules, 2004 

(as amended from time to time). The Mine Operator shall be entitled to participate in 
sampling and testing of samples collected from Coal Seams for the purpose of 

declaration of grade. At the start of each Accounting Year, the grade of Coal will be 

declared in accordance with this Clause 30.1.1 (the “Declared Grade”). 
 

30.1.2 In case there is a Grade Slippage during an Accounting Year, the Mine Operator may 
request the revision of the Declared Grade in accordance with the provisions of 
Colliery Control Rules, 2004 (as amended from time to time) and notifications made 
thereunder. 
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ARTICLE 31 
 

REVENUE SHORTFALL LOAN 

 

 

 

 
 

Revenue shortfall loan for the Mine Operator has not been considered for this Project under 

the Agreement. 
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ARTICLE 32 
 

INSURANCE  

 

32.1 Insurance during Contract Period 
 

The Mine Operator shall effect and maintain at its own cost, during the Contract 

Period, such insurances for such maximum sums as may be required under the 

Financing Agreements and Applicable Laws, and such insurances as may be necessary 

or prudent in accordance with Standard Industry Practice. The Mine Operator shall 

also effect and maintain such insurances as may be necessary for mitigating the risks 

that may devolve on the Authority as a consequence of any act or omission of the Mine 

Operator during the Contract Period. The Mine Operator shall procure that in each 

insurance policy, the Authority shall be a co-insured. 

 

32.2 Insurance Cover 
 

Without prejudice to the provisions contained in Clause 32.1, the Mine Operator shall 
procure and maintain Insurance Cover including, but not limited, to the following: 
 

(a) Loss, damage or destruction of the Project Assets, including assets handed over 

by the Authority to the Mine Operator, at replacement value; 

(b) comprehensive third party liability insurance including injury to or death of 

personnel of the Authority or others caused by the Project;  

(c) the Mine Operator's general liability arising out of the Agreement; 

(d) liability to third parties for goods or property damage; 

(e) workmen's compensation insurance;  

(f) compensation / ex-gratia for loss of life (fatal coal mine accident) shall be as per 
the directives of Coal India Limited. In this regard, it is hereby clarified that the 
Mine Operator shall have to adhere to any directive issued by Coal India Limited 
or any other Government Instrumentality from time to time. The present amount 
of such compensation / ex-gratia for loss of life is [Rs. 15 (fifteen)] lakh. 
However, due to revision of directive, if the Mine Operator is required to pay 
more than the stipulated amount, the excess amount shall be reimbursed by the 
Authority; and 

(g) any other insurance that may be necessary to protect the Mine Operator and its 

employees, including all Force Majeure Events that are insurable at 

commercially reasonable premiums and not otherwise covered in items (a) to (e) 
above. 

 

32.3 Notice to the Authority 
 

No later than 45 (forty-five) days prior to commencement of the Construction Period 
or the Operation Period, as the case may be, the Mine Operator shall by notice furnish 

to the Authority, in reasonable detail, information in respect of the insurances that it 
proposes to effect and maintain in accordance with this Article 32. Within 30 (thirty) 

days of receipt of such notice, the Authority may require the Mine Operator to effect 
and maintain such other insurances as may be necessary pursuant hereto, and in the 

event of any difference or disagreement relating to any such insurance, the Dispute 

Resolution Procedure shall apply. 
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32.4 Evidence of Insurance Cover 
 

All insurances obtained by the Mine Operator in accordance with this Article 32 shall 

be maintained with insurers on terms consistent with Standard Industry Practice. 

Within 15 (fifteen) days of obtaining any insurance cover, the Mine Operator shall 

furnish to the Authority, notarised true copies of the certificate(s) of insurance, copies 

of insurance policies and premium payment receipts in respect of such insurance, and 

no such insurance shall be cancelled, modified, or allowed to expire or lapse until the 

expiration of at least 45 (forty five) days after notice of such proposed cancellation, 

modification or non -renewal has been delivered by the Mine Operator to the 

Authority. 
 

32.5 Remedy for failure to insure 
 

If the Mine Operator shall fail to effect and keep in force all insurances for which it is 
responsible pursuant hereto, the Authority shall have the option to either keep in force 

any such insurances, and pay such premium and recover the costs thereof from the 
Mine Operator. 

 

32.6 Waiver of subrogation 
 

All insurance policies in respect of the insurance obtained by the Mine Operator 

pursuant to this Article 32 shall include a waiver of any and all rights of subrogation 

or recovery of the insurers thereunder against, inter alia, the Authority, and its assigns, 

successors, undertakings and their subsidiaries, affiliates, employees, insurers and 

underwriters, and of any right of the insurers to any set-off or counterclaim or any 

other deduction, whether by attachment or otherwise, in respect of any liability of any 

such person insured under any such policy or in any way connected with any loss, 

liability or obligation covered by such policies of insurance. 

 

32.7 Mine Operator's waiver 
 

The Mine Operator hereby further releases, assigns and waives any and all rights of 

subrogation or recovery against, inter alia, the Authority and its assigns, undertakings 

and their subsidiaries, affiliates, employees, successors, insurers and underwriters, 

which the Mine Operator may otherwise have or acquire in or from or in any way 

connected with any loss, liability or obligation covered by policies of insurance 

maintained or required to be maintained by the Mine Operator pursuant to this 

Agreement (other than third party liability insurance policies) or because of deductible 

clauses in or inadequacy of limits of any such policies of insurance. 

 

32.8 Application of insurance proceeds 
 

The proceeds from all insurance claims, except life and injury, shall be applied by the 

Mine Operator firstly, for any necessary repair, reconstruction, reinstatement, 
replacement, improvement or development of the Mines, and the balance remaining, 

if any, shall be applied in accordance with the provisions contained in this behalf in 

the Financing Agreements. 
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ARTICLE 33 
 

ACCOUNTS AND AUDIT  

 

33.1 Audited accounts 
 

33.1.1 The Mine Operator shall maintain books of accounts recording all its receipts 

(including revenues from Mining Charge and all incomes derived/collected by it from 

or on account of the Mines and Coal), income, expenditure, payments, assets and 

liabilities, in accordance with this Agreement, Standard Industry Practice, Applicable 

Laws and Applicable Permits. The Mine Operator shall provide the copies of its 

audited balance sheet and profit and loss account, as and when required by the 

Authority. 
 

33.1.2 On or before the 31st (thirty-first) day of May each Accounting Year, the Mine 
Operator shall provide to the Authority, for the preceding Accounting Year, a 

statement duly audited by its Auditors giving summarised information on (a) receipts 
on account of Mining Charge, (b) all other revenues from, or account of the Mines, c) 

list and values (including value addition / depreciation during the year) of the assets 
(including Capital Works, Project Assets, Moving Equipment etc.) and (d) such other 

information as the Authority may reasonably require.. 

 

33.2 Appointment of auditors 
 

33.2.1 The Mine Operator shall appoint, and have during the subsistence of this Agreement 

as its Auditors, a firm chosen by it from the list of firms of chartered accountants / 

cost accountants (the "Panel of Chartered Accountants and Cost and 

Management Accountants"), set forth in Schedule-P. All fees and expenses of the 

Auditors shall be borne by the Mine Operator. The Authority shall have right to 

change the Schedule-P form time to time or as and when required. 
 

33.2.2 The Mine Operator may terminate the appointment of its Auditors after a notice of 45 
(forty five) days to the Authority, subject to the replacement of Auditors being 

appointed from the Panel of Chartered Accountants. 
 

33.2.3 Notwithstanding anything to the contrary contained in this Agreement, the Authority 

shall have the right, but not the obligation, to appoint at its cost from time to time and 

at any time, another firm (the "Additional Auditors") from the Panel of Chartered 

Accountants to audit and verify all those matters, expenses, costs, realisations and 

things which the Auditors are required to do, undertake or certify pursuant to this 

Agreement. 
 

33.3 Certification of claims by Auditors 
 

Any claim or document provided by the Mine Operator to the Authority in 

connection with or relating to receipts, income, payments, costs, expenses, accounts 

or audit, and any matter incidental thereto, shall be valid and effective only if 

audited/vetted by its Auditors. For the avoidance of doubt, such certification shall 

not be required for exchange of information in the normal course of business. 
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33.4 Set-off 
 

In the event any amount is due and payable by the Authority to the Mine Operator, 
it may set-off any sums payable to it by the Mine Operator and pay the balance 

remaining. Any exercise by the Authority of its rights under this Clause 33.4 shall 
be without prejudice to any other rights or remedies available to it under this 

Agreement or otherwise. 
 

33.5 Dispute resolution 
 

In the event of there being any difference between the findings of the Additional 

Auditors and the certification provided by the Auditors, such Auditors shall meet to 
resolve the differences and if they are unable to resolve the same, such Dispute shall 

be resolved by the Authority by recourse to the Dispute Resolution Procedure. 
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PART V 
 

FORCE MAJEURE AND TERMINATION 
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ARTICLE 34 
 

FORCE MAJEURE 

 

34.1 Force Majeure 
 

As used in this Agreement, the expression "Force Majeure" or "Force Majeure 

Event" shall, save and except as expressly provided otherwise, mean occurrence in 

India of any or all of Non-Political Event, Indirect Political Event and Political Event, 

as defined in Clauses 34.2, 34.3 and 34.4 respectively, if it affects the performance by 

the Party claiming the benefit of Force Majeure (the "Affected Party") of its 

obligations under this Agreement and which act or event (a) is beyond the reasonable 

control of the Affected Party, and (b) the Affected Party could not have prevented or 

overcome by exercise of due diligence and following Standard Industry Practice, and 

(c) has Material Adverse Effect on the Affected Party. 

 

34.2 Non-Political Event 
 

A Non-Political Event shall mean one or more of the following acts or events: 
 

(a) act of God, epidemic, extremely adverse weather conditions, lightning, 

earthquake, landslide, cyclone, flood, volcanic eruption, chemical or 
radioactive contamination or ionising radiation, fire or explosion (to the extent 

of contamination or radiation or fire or explosion originating from a source 
external to the Site); 

 

(b) strikes or boycotts or stoppage of work or ‘bandh’ (other than those involving 

the Mine Operator, Contractors or their respective employees/ representatives, 

or attributable to any act or omission of any of them) interrupting supplies and 

services to the Mines for a continuous period of 24 (twenty four) hours and an 

aggregate period exceeding 7 (seven) days in an Accounting Year, and not 

being an Indirect Political Event set forth in Clause 34.3; 
 

(c) any failure or delay of a Contractor but only to the extent caused by another 
Non-Political Event and which does not result in any offsetting compensation 
being payable to the Mine Operator by or on behalf of such Contractor; 

 

(d) any delay or failure of an overseas contractor to deliver equipment in India if 

such delay or failure is caused outside India by any event specified in sub-
clause (a) above and which does not result in any offsetting compensation 

being payable to the Mine Operator by or on behalf of such contractor; 
 

(e) any judgment or order of any court of competent jurisdiction or statutory 

authority made against the Mine Operator in any proceeding for reasons other 
than (i) on account of breach of any Applicable Law or Applicable Permit or 

any contract, or (ii) enforcement of this Agreement, or (iii) exercise of any of 
its rights under this Agreement by the Authority; 

 

(f) the discovery of geological conditions, toxic contamination or archaeological 
remains on the Site that could not reasonably have been expected to be 
discovered through inspection of the Site; or 
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(g) any event or circumstances of a nature analogous to any of the foregoing. 

 

34.3 Indirect Political Event 
 

An Indirect Political Event shall mean one or more of the following acts or events: 

 

(a) an act of war (whether declared or undeclared), invasion, armed conflict or act 
of foreign enemy, blockade, embargo, riot, insurrection, terrorist or military 
action, civil commotion or politically motivated sabotage; 

 
(b) industry-wide or State-wide strikes or industrial action for a continuous period 

of 24 (twenty four) hours and exceeding an aggregate period of 7 (seven) days 
in an Accounting Year; 

 

(c) any civil commotion, boycott or political agitation which prevents excavation 
or Delivery of Coal by the Mine Operator for an aggregate period exceeding 7 
(seven) days in an Accounting Year; 

 
(d) failure of the Authority to permit the Mine Operator to continue with the 

development of Mines, with or without modifications, in the event of stoppage 
of such works after discovery of any geological or archaeological finds; 

 

(e) any failure or delay of a Contractor to the extent caused by any Indirect 
Political Event and which does not result in any offsetting compensation being 
payable to the Mine Operator by or on behalf of such Contractor; 

 
(f) any Indirect Political Event that causes a Non-Political Event; or 

 
(g) any event or circumstances of a nature analogous to any of the foregoing. 

 

34.4 Political Event 
 

A Political Event shall mean one or more of the following acts or events by or on 
account of any Government Instrumentality: 

 

(a) Change in Law, only if consequences thereof cannot be dealt with under and 
in accordance with the provisions of Article 41 and its effect, in financial 
terms, exceeds the sum specified in Clause 41.1; 

 
(b) compulsory acquisition in national interest or expropriation of any Project 

Assets or rights of the Mine Operator or of the Contractors; 
 

(c) unlawful or unauthorised or without jurisdiction, revocation of, or refusal to 

renew or grant without valid cause, any clearance, licence, permit, 
authorisation, no objection certificate, consent, approval or exemption 

required by the Mine Operator or any of the Contractors to perform their

respective obligations under this Agreement and the Project Agreements; 

provided that such delay, modification, denial, refusal or revocation did not 

result from the Mine Operator's or any Contractor's inability or failure to 

comply with any condition relating to grant, maintenance or renewal of such 

clearance, licence, authorisation, no objection certificate, exemption, consent, 

approval or permit; 
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(d) any failure or delay of a Contractor but only to the extent caused by another 
Political Event and which does not result in any offsetting compensation being 
payable to the Mine Operator by or on behalf of such Contractor; or 

 
(e) any event or circumstance of a nature analogous to any of the foregoing. 

 

34.5 Duty to report Force Majeure Event 
 

34.5.1 Upon occurrence of a Force Majeure Event, the Affected Party shall by notice report 
such occurrence to the other Party forthwith. Any notice pursuant hereto shall include 
full particulars of: 

 

(a) the nature and extent of each Force Majeure Event which is the subject of any 
claim for relief under this Article 34 with evidence in support thereof, 

 

(b) the estimated duration and the effect or probable effect which such Force 
Majeure Event is having or will have on the Affected Party's performance of 
its obligations under this Agreement; 

 
(c) the measures which the Affected Party is taking or proposes to take for 

alleviating the impact of such Force Majeure Event; and 
 

(d) any other information relevant to the Affected Party's claim. 
 

34.5.2 The Affected Party shall not be entitled to any relief for or in respect of a Force 

Majeure Event unless it shall have notified the other Party of the occurrence of the 

Force Majeure Event as soon as reasonably practicable, and in any event no later than 

7 (seven) days after the Affected Party knew, or ought reasonably to have known, of 

its occurrence, and shall have given particulars of the probable material effect that the 

Force Majeure Event is likely to have on the performance of its obligations under this 

Agreement. 
 

34.5.3 For so long as the Affected Party continues to claim to be materially affected by such 

Force Majeure Event, it shall provide the other Party with regular (and not less than 
weekly) reports containing information as required by Clause 34.5.1, and such other 

information as the other Party may reasonably request the Affected Party to provide. 
 

34.6 Effect of Force Majeure Event 

 
34.6.1 Upon the occurrence of any Force Majeure Event prior to the Appointed Date, the 

period set forth in Clause 4.1 for fulfillment of Conditions Precedent shall be extended 
by a period equal in length to the duration of the Force Majeure Event. 

 

34.6.2 At any time after the Appointed Date, if any Force Majeure Event occurs: 

 

(a) before COD, the Contract Period and the dates set forth in the Project 
Completion Schedule shall be extended by a period equal in length to the 
duration for which such Force Majeure Event subsists; or 

 

(b) after COD, whereupon the Mine Operator is unable to Deliver Coal to the 

Authority despite making best efforts or it is directed by the Authority to 

suspend production during the subsistence of such Force Majeure Event, the 

Contract Period shall be extended by a period equal in length to the period 
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during which the Mine Operator was prevented from production of Coal on 

account thereof. 
 

34.7 Allocation of costs arising out of Force Majeure 
 

34.7.1 Upon occurrence of any Force Majeure Event, the Parties shall bear their respective 

costs and no Party shall be required to pay to the other Party any costs thereof. 
 

34.7.2 Save and except as expressly provided in this Article 34, neither Party shall be liable 

in any manner whatsoever to the other Party in respect of any loss, damage, cost, 

expense, claims, demands and proceedings relating to or arising out of occurrence or 

existence of any Force Majeure Event or exercise of any right pursuant hereto. 
 

34.8 Termination Notice for Force Majeure Event 
 

If a Force Majeure Event subsists for a period of 180 (one hundred and eighty) days 

or more within a continuous period of 365 (three hundred and sixty five) days, either 

Party may terminate this Agreement by issuing a Termination Notice to the other Party 

without being liable in any manner whatsoever, save as provided in this Article 34, 

and upon issue of such Termination Notice, this Agreement shall, notwithstanding 

anything to the contrary contained herein, stand terminated forthwith; provided that 

before issuing such Termination Notice, the Party intending to issue the Termination 

Notice shall inform the other Party of such intention and grant 15 (fifteen) days’ time 

to make a representation, and may after the expiry of such 15 (fifteen) days period, 

whether or not it is in receipt of such representation, in its sole discretion issue the 

Termination Notice. 
 

34.9 Dispute resolution 
 

In the event that the Parties are unable to agree in good faith about the occurrence or 

existence of a Force Majeure Event (or an Unforeseen Event), such Dispute shall be 

finally settled in accordance with the Dispute Resolution Procedure; provided that the 

burden of proof as to the occurrence or existence of such Force Majeure Event shall 

be upon the Party claiming relief and/or excuse on account of such Force Majeure 

Event. 
 

34.10 Excuse from performance of obligations 
 

If the Affected Party is rendered wholly or partially unable to perform its obligations 
under this Agreement because of a Force Majeure Event, it shall be excused from 
performance of such of its obligations to the extent it is unable to perform on account 
of such Force Majeure Event; provided that: 
 
(a) the suspension of performance shall be of no greater scope and of no longer 

duration than is reasonably required by the Force Majeure Event;  
(b) the Affected Party shall make all reasonable efforts to mitigate or limit damage 

to the other Party arising out of or as a result of the existence or occurrence of 

such Force Majeure Event and to cure the same with due diligence; and 

 

(c) when the Affected Party is able to resume performance of its obligations under 
this Agreement, it shall give to the other Party notice to that effect and shall 
promptly resume performance of its obligations hereunder. 
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34.11 [Relief for Unforeseen Events10] 
 

[Upon occurrence of an unforeseen event, situation or similar circumstances not 

contemplated or referred to in this Agreement, and which could not have been foreseen 

by a prudent and diligent person (the "Unforeseen Event"), any Party may by notice 

inform the other Party of the occurrence of such Unforeseen Event with the particulars 

thereof and its effects on the Project. Within 15 (fifteen) days of such notice, the Parties 

shall meet and make efforts in good faith to determine if such Unforeseen Event has 

occurred, and upon reaching agreement on occurrence thereof, the Parties shall in good 

faith determine the manner in which such Unforeseen Event shall be dealt with.]  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

 
10This Clause may be omitted, at the discretion of the Authority, prior to invitation of Bids.  
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ARTICLE 35  
 

COMPENSATION FOR BREACH OF AGREEMENT 

 

35.1 Compensation for default by the Mine Operator 
 

Subject to the provisions of Clause 35.5 and 46.17, in the event of the Mine Operator 

being in material breach or default of this Agreement, it shall pay to the Authority by 

way of compensation, all direct costs suffered or incurred by the Authority as a 

consequence of such material breach or default, within 30 (thirty) days of receipt of 

the demand supported by necessary particulars thereof; provided that no compensation 

shall be payable under this Clause 35.1 for any material breach or default in respect of 

which Damages have been expressly specified and payable under this Agreement or 

for any consequential losses incurred by the Authority. 
 

35.2 Compensation for default by the Authority 
 

Subject to the provisions of Clause 35.5 and 46.17, in the event of the Authority being 

in material breach or default of this Agreement at any time after the Appointed Date, 

it shall pay to the Mine Operator by way of compensation, all direct costs suffered or 

incurred by the Mine Operator as a consequence of such material breach or default 

within 30 (thirty) days of receipt of the demand supported by necessary particulars 

thereof; provided that no such compensation shall be payable for any material breach 

or default in respect of which Damages have been expressly specified in this 

Agreement or for any consequential losses incurred by the Authority. 
 

35.3 Extension of Contract Period 
 

Subject to the provisions of Clause 35.5 and 46.17, in the event that a material breach 

or default of this Agreement set forth in Clause 35.2 causes delay in achieving COD 

or leads to reduction in the realisation of Mining Charge, as the case may be, the 

Authority shall, in addition to payment of compensation under Clause 35.2, extend the 

Contract Period, such extension being equal in duration to the period by which COD 

was delayed or the payment of Mining Charge was reduced on account thereof, as the 

case may be; and in the event of reduction in Mining Charge where the daily collection 

is less than 80% (eighty per cent) of the Average Daily Mining Charge, the Authority 

shall, in addition to payment of compensation hereunder, extend the Contract Period 

in proportion to the loss of Mining Charge on a daily basis. For the avoidance of doubt, 

loss of 25% (twenty five per cent) in the realisation of Mining Charge, as compared to 

the Average Daily Mining Charge, for four days shall entitle the Mine Operator to 

extension of one day in the Contract Period. 
 

35.4 Compensation to be in addition 
 

Compensation payable under this Article 35 shall be in addition to, and not in 
substitution for, or derogation of, Termination Payment, if any. 

 

35.5 Mitigation of costs and damage 
The non-defaulting Party shall make all reasonable efforts to mitigate or limit the costs 
and damage arising out of, or as a result of, breach of this Agreement by the other 
Party. 
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ARTICLE 36 
 

SUSPENSION OF MINE OPERATOR
'
S RIGHTS 

 

36.1 Suspension upon Mine Operator Default 
 

Upon occurrence of a Mine Operator Default, the Authority shall be entitled, subject 

to Applicable Laws and without prejudice to its other rights and remedies under this 

Agreement including its rights of Termination hereunder, to (a) suspend all rights of 

the Mine Operator under this Agreement including the Mine Operator's right to receive 

Mining Charge and other amounts under this Agreement, and (b) exercise such rights 

itself and perform the obligations hereunder or authorise any other person to exercise 

or perform the same on its behalf during such suspension (the "Suspension"). 

Suspension hereunder shall be effective forthwith upon issue of notice by the Authority 

to the Mine Operator and may extend up to a period not exceeding 180 (one hundred 

and eighty) days from the date of issue of such notice; provided that upon written 

request from the Mine Operator, the Authority shall extend the aforesaid period of 180 

(one hundred and eighty) days by a further period not exceeding 90 (ninety) days. 
 

36.2 Authority to act on behalf of Mine Operator 
 

36.2.1 During the period of Suspension hereunder, all rights and liabilities vested in the Mine 

Operator in accordance with the provisions of this Agreement shall continue to vest 

therein and all things done or actions taken, including expenditure incurred by the 

Authority for discharging the obligations of the Mine Operator under and in 

accordance with this Agreement and the Project Agreements, shall be deemed to have 

been done or taken for and on behalf of the Mine Operator and the Mine Operator 

undertakes to indemnify the Authority for all costs incurred during such period. The 

Mine Operator hereby licences and sub-licences respectively, the Authority or any 

other person authorised by it under Clause 36.1 to use during Suspension, all 

Intellectual Property belonging to or licenced to the Mine Operator with respect to the 

Mines and its design, engineering, construction, operation and maintenance and which 

is used or created by the Mine Operator in performing its obligations under the 

Agreement. 
 

36.3 Revocation of Suspension 
 

36.3.1 In the event that the Authority shall have rectified or removed the cause of Suspension 

within a period not exceeding 90 (ninety) days from the date of Suspension, it shall 

revoke the Suspension forthwith and restore all rights of the Mine Operator under this 

Agreement. For the avoidance of doubt, the Parties expressly agree that the Authority 

may revoke the Suspension at any time, whether or not the cause of Suspension has 

been rectified or removed hereunder. 
 

36.3.2 Upon the Mine Operator having cured the Mine Operator Default within a period not 

exceeding 90 (ninety) days from the date of Suspension, the Authority shall revoke 

the Suspension forthwith and restore all rights of the Mine Operator   

under this Agreement. 
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36.4 Substitution of Mine Operator 
 

At any time during the period of Suspension, the Lenders' Representative, on behalf 

of Senior Lenders, shall be entitled to substitute the Mine Operator under and in 

accordance with the Substitution Agreement, if any, and upon receipt of notice 

thereunder from the Lenders' Representative, the Authority shall withhold Termination 

for a period not exceeding 180 (one hundred and eighty) days from the date of 

Suspension, and any extension thereof under Clause 36.1, for enabling the Lenders' 

Representative to exercise its rights of substitution on behalf of Senior Lenders. 
 

36.5 Termination 
 

36.5.1 At any time during the period of Suspension under this Article 36, the Mine Operator 
may by notice require the Authority to revoke the Suspension and issue a Termination 

Notice. Subject to the rights of the Lenders
'
 Representative to undertake substitution 

in accordance with the provisions of this Agreement and within the period specified 
in Clause 36.4, the Authority shall, within 15 (fifteen) days of receipt of such notice, 
terminate this Agreement under and in accordance with Article 37. It is clarified that 
all the provisions of this Agreement shall apply, mutatis mutandis, to a termination 
pursuant to this Clause 36.5.1 as if a Termination Notice had been issued by the 
Authority upon occurrence of a Mine Operator Default 

 

36.5.2 Notwithstanding anything to the contrary contained in this Agreement, in the event 

that Suspension is not revoked within 180 (one hundred and eighty) days from the 

date of Suspension hereunder or within the extended period, if any, set forth in Clause 

36.1, then unless otherwise agreed by the Parties, this Agreement shall, upon expiry 

of the aforesaid period, be deemed to have been terminated by mutual agreement of 

the Parties and all the provisions of this Agreement shall apply, mutatis mutandis, to 

such Termination as if a Termination Notice had been issued by the Authority upon 

occurrence of a Mine Operator Default. 
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ARTICLE 37 
 

TERMINATION 

 

37.1 Termination for Mine Operator Default 
 

37.1.1 Subject to Applicable Laws and save as otherwise provided in this Agreement, in the 

event that any of the defaults specified below shall have occurred, and the Mine 

Operator fails to cure the default within the Cure Period set forth below, or where no 

Cure Period is specified, then within a Cure Period of 60 (sixty) days, the Mine 

Operator shall be deemed to be in default of this Agreement (the "Mine Operator 

Default"), unless the default has occurred solely as a result of any breach of this 

Agreement by the Authority or due to Force Majeure. The defaults referred to herein 

shall include: 
 

(a) the Performance Security has been encashed and appropriated in accordance 
with Clause 9.2 and the Mine Operator fails to replenish or provide fresh 
Performance Security within a Cure Period of 15 (fifteen) days; 

 

(b) the Mine Operator does not achieve the latest outstanding Project Milestone 
due in accordance with the provisions of Schedule-G and continues to be in 
default for 180 (one hundred and eighty) days; 

 
(c) the Mine Operator abandons or manifests intention to abandon the 

development or operation of the Mines without the prior written consent of the 
Authority; 

 
(d) COD or Completion do not occur within the periods specified in Clause 12.4.1; 

 
(e) the Mine Operator is in breach of the Maintenance Requirements or the Safety 

Requirements, as the case may be; 
 

(f) the Mine Operator has failed to make any payment to the Authority within the 
period specified in this Agreement; 

 

(g) if applicable, upon occurrence of a Financial Default, the Lenders' 

Representative has by notice required the Authority to undertake Suspension 
or Termination, as the case may be, in accordance with the Substitution 

Agreement and the Mine Operator fails to cure the default within the Cure 
Period specified hereinabove; 

 
(h) a breach of any Project Agreement by the Mine Operator has caused a Material 

Adverse Effect; 
 

(i) the Mine Operator supplies Coal, excavated from the Mines, to any person 
other than in accordance with this Agreement; 

 
(j) the Mine Operator commits a material breach of the Mining Plan; 

 
(k) the Mine Operator creates any Encumbrance except as expressly permitted 

under this Agreement; 
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(l) the Mine Operator repudiates this Agreement or otherwise takes any action or 
evidences or conveys an intention not to be bound by the Agreement; 

 
(m) a Change in Ownership has occurred in breach of the provisions of Clause 5.3; 

 

(n) the Mine Operator fails to achieve a monthly Actual Production of [75% 

(seventy five per cent)] of the Monthly Capacity for a cumulative period of 6 

(six) months within any continuous period of 18 (eighteen) months, save and 

except to the extent such failure is caused solely by (i) Force Majeure, or (ii) a 

default of the Authority, not occurring due to any act or omission of the Mine 

Operator; 
 

(o) there is a transfer, pursuant to Applicable Laws either of (i) the rights and/ or 
obligations of the Mine Operator under any of the Project Agreements, or of 

(ii) all or part of the assets or undertaking of the Mine Operator, and such 
transfer causes a Material Adverse Effect; 

 
(p) an execution levied on any of the assets of the Mine Operator has caused a 

Material Adverse Effect; 

 
(q) Insolvency: 

 
(i) The Mine Operator is, or is presumed or deemed to be unable or admits 

inability to pay its debts (or any class of them) as they fall due, 
suspends making payments on any of its debts or, by reason of actual 
or anticipated financial difficulties, commences negotiations with one 
or more of its creditors (or any class of them) with a view to 
rescheduling any of its indebtedness. 
 

(ii) The Mine Operator commences a voluntary proceeding under any 
applicable bankruptcy, insolvency, reorganisation, winding up or other 
similar law now or hereafter in effect, or consents to the entry of an 
order for relief in an involuntary proceeding under any such law, or 
consent to the appointment or taking possession by a receiver, 
liquidator, assignee (or similar official) for any or a substantial part of 
its property. 

 
(iii) An application in relation to the insolvency resolution process of the 

Mine Operator has been initiated under the IBC or if the Mine Operator 
is likely to be declared as a relief undertaking or any proceedings have 
been filed in relation to the same before any Government 
Instrumentality or any court or tribunal or a petition being presented or 
analogous proceeding being taken including for the liquidation, 
insolvency, winding up or dissolution of the Mine Operator. 

 
(iv) Any analogous procedure or step is taken in any jurisdiction by or 

against the Mine Operator. 

 
(v) No default shall occur under this Clause 37.1.1(q) if a petition for the 

winding up, liquidation or insolvency is filed by any person (other than 
the Mine Operator) and such petition is unconditionally withdrawn or 
discharged within [30 (thirty)] days of filing; 
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(r) Any corporate action, legal proceeding or other procedure or step is taken in 
relation to: 

 
(i) execution of an inter-creditor agreement or commencement and 

preparation of any resolution plan in connection with the Mine 
Operator under the Applicable Laws or any other rules, regulations or 
guidelines by any Government Instrumentality in relation to resolution 
of stressed assets. 
 

(ii) the suspension of payments, a moratorium of any indebtedness, 
dissolution, liquidation, administration, provisional supervision or 
reorganisation (by way of voluntary arrangement, scheme of 
arrangement or otherwise) of the Mine Operator; 

 

(s) the Mine Operator has been, or is in the process of being dissolved, wound-up, 
amalgamated or reconstituted in a manner that would cause, in the reasonable 
opinion of the Authority, a Material Adverse Effect; 

 
(t) a resolution for winding up of the Mine Operator is passed; 

 

(u) any petition for winding up of the Mine Operator is admitted by a court of 

competent jurisdiction and a provisional liquidator or receiver is appointed and 

such order has not been set aside within 90 (ninety) days of the date thereof or 

the Mine Operator is ordered to be wound up by Court except for the purpose 

of amalgamation or reconstruction; provided that, as part of such 

amalgamation or reconstruction, the entire property, assets and undertaking of 

the Mine Operator are transferred to the amalgamated or reconstructed entity 

and that the amalgamated or reconstructed entity has unconditionally assumed 

the obligations of the Mine Operator under this Agreement and the Project 

Agreements; and provided that: 
 

(i) the amalgamated or reconstructed entity has the capability and operating 
experience necessary for the performance of its obligations under this 
Agreement and the Project Agreements; 

 
(ii) the amalgamated or reconstructed entity has the financial standing to 

perform its obligations under this Agreement and the Project 
Agreements and has a credit worthiness at least as good as that of the 
Mine Operator as at the Appointed Date; and 

 
(iii) each of the Project Agreements remains in full force and effect. 

 
(v) any representation or warranty of the Mine Operator herein contained which 

is, as of the date hereof, found to be materially false, incorrect or misleading 

or the Mine Operator is at any time hereafter found to be in breach thereof; 
 

(w) the Mine Operator submits to the Authority any statement, notice or other 

document, in written or electronic form, which has a material effect on the 

Authority's rights, obligations or interests and which is false in material 

particulars; 
 

(x) the Mine Operator has failed to fulfill any obligation, for which failure 

Termination has been specified in this Agreement; 
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(y) the Mine Operator issues a Termination Notice in violation of the provisions 

of this Agreement; 

 

(z) the Mine Operator commits a default in complying with any other provision 

of this Agreement if such default causes or may cause a Material Adverse 

Effect; or 
 

(aa) any other event or occurrence, as may be identified by the Authority as ‘Mine 

Operator Default’, under this Agreement has occurred.  
 

37.1.2 Without prejudice to any other rights or remedies which the Authority may have under 

this Agreement, upon occurrence of a Mine Operator Default, the Authority shall be 

entitled to terminate this Agreement by issuing a Termination Notice to the Mine 

Operator; provided that before issuing the Termination Notice, the Authority shall by 

a notice inform the Mine Operator of its intention to issue such Termination Notice 

and grant 15 (fifteen) days to the Mine Operator to make a representation, and may 

after the expiry of such 15 (fifteen) days, whether or not it is in receipt of such 

representation, issue the Termination Notice, subject to the provisions of Clause 

37.1.3. 
 

37.1.3 The Authority shall, if there be Senior Lenders, send a copy of its notice of intention 

to issue a Termination Notice referred to in Clause 37.1.2 to inform the Lenders' 

Representative and grant 15 (fifteen) days to the Lenders' Representative, for making 

a representation on behalf of the Senior Lenders stating the intention to substitute the 

Mine Operator in accordance with the Substitution Agreement. In the event the 

Authority receives such representation on behalf of Senior Lenders, it shall either 

withhold Termination for a period not exceeding 180 (one hundred and eighty) days 

from the date of such representation or exercise its right of Suspension, as the case 

may be, for enabling the Lenders' Representative to exercise the Senior Lenders' right 

of substitution in accordance with the Substitution Agreement: 
 

Provided that the Lenders' Representative may, instead of exercising the Senior 
Lenders' right of substitution, procure that the default specified in the notice is cured 

within the aforesaid period of 180 (one hundred and eighty) days, and upon such 
curing thereof, the Authority shall withdraw its notice referred to above and restore 

all the rights of the Mine Operator: 
 

Provided further that upon written request from the Lenders' Representative and the 

Mine Operator, the Authority shall extend the aforesaid period of 180 (one hundred 
and eighty) days by such further period not exceeding 90 (ninety) days, as the 

Authority may deem appropriate. 
 

37.2 Termination for Authority Default 
 

37.2.1 In the event that any of the defaults specified below shall have occurred, and the 

Authority fails to cure such default within a Cure Period of 90 (ninety) days or such 

longer period as has been expressly provided in this Agreement, the Authority shall 

be deemed to be in default of this Agreement (the "Authority Default") unless the 

default has occurred as a result of any breach of this Agreement by the Mine Operator 

or due to Force Majeure. The defaults referred to herein shall include: 
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(a) the Authority commits a material default in complying with any of the 
provisions of this Agreement and such default has a Material Adverse Effect 
on the Mine Operator; 

 
(b) the Authority has failed to make any payment (to the extent undisputed) which 

is due and payable to the Mine Operator under this Agreement within the period 
specified in this Agreement; or 

 
(c) the Authority repudiates this Agreement or otherwise takes any action that 

amounts to or manifests an irrevocable intention not to be bound by this 
Agreement. 

 

37.2.2 Without prejudice to any other right or remedy which the Mine Operator may have 

under this Agreement, upon occurrence of a Authority Default, the Mine Operator 

shall, subject to the provisions of the Substitution Agreement, be entitled to terminate 

this Agreement by issuing a Termination Notice to the Authority; provided that before 

issuing the Termination Notice, the Mine Operator shall by a notice inform the 

Authority of its intention to issue the Termination Notice and grant 15 (fifteen) days 

to the Authority to make a representation, and may after the expiry of such 15 (fifteen) 

days, whether or not it is in receipt of such representation, issue the Termination 

Notice. 

 

37.3 Termination for expiry 

 
37.3.1 Unless terminated earlier in accordance with Clause 37.1 and Clause 37.2, the 

Agreement shall be effective for a period of [25 (twenty five) years or until the life of 

the Mine, whichever is shorter] commencing from the Appointed Date or such further 

period as mutually extended by the Parties in accordance with Clause 3.1.1 of this 

Agreement. 

 

37.3.2 Within [30 (thirty) days] from the expiry of the term of the Agreement, as set out in 

Clause 37.3.1, the Mine Operator shall intimate to the Authority the date on which 

the Agreement is set to expire through issuance of a Termination Notice. The 

Agreement shall stand terminated effective from the date set out in the Termination 

Notice. 

 

37.4 Termination Payment 
 

37.4.1 Upon Termination on account of a Mine Operator Default or Force Majeure during 
the Operation Period, the Authority shall purchase from the Mine Operator the 

following assets and pay to the Mine Operator by way of Termination Payment, an 

amount equal to: 
 

(a) the Depreciated Value of the Capital Works; and 
 

(b) the Depreciated Value of the Project Specific Assets.  

 

37.4.2 Upon termination on account of an Authority Default during the Operation Period, the 
Authority shall purchase from the Mine Operator the following assets and pay to the 
Mine Operator by way of Termination Payment, an amount equal to: 

 

(a) the Depreciated Value of the Capital Works; 
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(b) the Depreciated Value of the Project Specific Assets; and 

 
(c) an amount equivalent to 4 (four) times the Mining Charge due and payable for 

and in respect of the month immediately preceding the month in which the 
Termination Notice is issued. 

 
37.4.3 Upon Termination on account of expiry of the Agreement, as specified in Clause 37.3 

above, no Termination Payment shall be payable by the Authority to the Mine 
Operator. On Transfer date (upon termination in terms of Clauses 37.1/37.2/37.3), all 
the movable equipment/ machineries (including heavy earth moving machineries, 
vehicles) deployed by the Mine Operator shall be taken away from the Mines by the 
Mine Operator.   

 

37.4.4 Notwithstanding anything to the contrary in this Clause 37, the Mine Operator 
acknowledges, agrees and undertakes that: 

 

(a) the Authority shall not be obligated to purchase from the Mine Operator any 

Capital Works and/ or Project Specific Assets or pay the Depreciated Value of 

any Capital Works and/or Project Specific Assets to the Mine Operator unless 

the Mine Operator has a valid, clear and marketable title to such Capital Works 

and Project Specific Assets, free and clear of all Encumbrances; 
 

(b) no Termination Payment shall be made by the Authority to the Mine Operator 

in respect of any Moving Equipment or other movable assets (including but not 

limited to heavy earth moving machineries) used by the Mine Operator at the 

Mines; 
 

(c) in the event the Mine Operator enters into any financing agreements or 

arrangements (including hire purchase) with respect to, or which affect, any of 

the Capital Works and/ or Project Specific Assets, the Mine Operator shall 

ensure that the financier or lender under such financing agreement or 

arrangement expressly recognises and accepts the preferential right of the 

Authority to purchase the Capital Works and the Project Specific Assets (as the 

case may be); and 
 

(d) no Termination Payment shall be due and payable prior to COD. 

 

(e) on the Transfer Date (on account of Termination in terms of Clause 37.1, Clause 

37.2 or Clause 37.3), the Mine Operator shall remove all the Moving Equipment 

and other movable assets (including but not limited to heavy earth moving 

machineries, vehicles) deployed at the Mines by the Mine Operator. 
 

37.4.5 Termination Payment shall be due and payable to the Mine Operator within 30 (thirty) 

days of acceptance of demand being made by the Mine Operator to the Authority with 

the necessary particulars, and in the event of any delay, the Authority shall pay interest 

at the MCLR of State Bank of India on the amount of Termination Payment remaining 

unpaid; provided that such delay shall not exceed 90 (ninety) days; provided further 

that, the Authority shall not be required to make any Termination Payment until the 

Mine Operator has complied with the Divestment Requirements and has delivered to 

the Authority possession of the Capital Works and Project Specific Assets in good 

working order and free and clear of all Encumbrances, to the satisfaction of the 
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Authority. For the avoidance of doubt, it is expressly agreed that Termination 

Payment shall constitute full discharge by the Authority of its obligations hereunder.  
 

37.4.6 The Mine Operator expressly agrees that Termination Payment under this Article 37 
shall constitute a full and final settlement of all claims of the Mine Operator on 
account of Termination of this Agreement for any reason whatsoever and that the 
Mine Operator or any shareholder thereof shall not have any further right or claim 
under any law, treaty, convention, contract or otherwise. 

 

37.5 Other rights and obligations of the Authority 
 

37.5.1 Upon Termination for any reason whatsoever, the Authority shall: 
 

(a) take possession and control of the Mines forthwith; 
 

(b) subject to the provisions of Clause 37.4, take possession and control of all 
materials, stores, implements, construction plants and equipment on or about 
the Site; 

 
(c) be entitled to restrain the Mine Operator and any person claiming through or 

under the Mine Operator from entering upon the Site or any part of the Project; 
 

(d) require the Mine Operator to comply with the Divestment Requirements set 
forth in Clause 38.1; and 

 

(e) succeed upon election by the Authority, without the necessity of any further 

action by the Mine Operator, to the interests of the Mine Operator under such 

of the Project Agreements as the Authority may deem appropriate, and shall 

upon such election be liable to the Contractors only for compensation accruing 

and becoming due and payable to them under the terms of their respective 

Project Agreements from and after the date the Authority elects to succeed to 

the interests of the Mine Operator. For the avoidance of doubt, the Mine 

Operator acknowledges and agrees that all sums claimed by such Contractors 

as being due and owing for works and services performed or accruing on 

account of any act, omission or event prior to such date of election by the 

Authority shall constitute debt between the Mine Operator and such 

Contractors, and the Authority shall not in any manner be liable for such sums. 

It is further agreed that in the event the Authority elects to cure any outstanding 

defaults under such Project Agreements, the amount expended by the 

Authority for this purpose shall be deducted from the Termination Payment. 
 

37.5.2 Upon Termination in terms of Clause 37.3, the Authority shall have the right, but not 

an obligation, to take over the Project Specific Assets and any other tangible assets 
(such as civil works and equipment including foundations, embankments, pavements, 
electrical systems, communication systems, relief centers and administrative offices) 
from the Mine Operator. In the event, the Authority, in its absolute discretion, elects 
not to take over such Project Specific Assets or other tangible assets, the Mine 
Operator shall take all necessary steps for the removal and disposal of the Project 
Specific Assets and any other tangible assets (such as civil works and equipment 
including foundations, embankments, pavements, electrical systems, communication 
systems, relief centers and administrative offices) from the Site.  
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37.6 Survival of rights 
 

Notwithstanding anything to the contrary contained in this Agreement, but subject to 

the provisions of Clause 37.4, any Termination pursuant to the provisions of this 

Agreement shall be without prejudice to the accrued rights of either Party including 

its right to claim and recover money, damages, insurance proceeds, security deposits, 

and other rights and remedies, which it may have in law or contract. All rights and 

obligations of either Party under this Agreement, including Termination Payments and 

Divestment Requirements, shall survive the Termination to the extent such survival is 

necessary for giving effect to such rights and obligations. 
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ARTICLE 38 
 

DIVESTMENT OF RIGHTS AND INTEREST 

 

38.1 Divestment Requirements 
 

38.1.1 Upon Termination, the Mine Operator shall comply with and conform to the following 
divestment requirements ("Divestment Requirements"): 

 

(a) notify to the Authority forthwith the location and particulars of all Project 
Assets; 

 
(b) deliver forthwith the actual or constructive possession of the Mines and Coal 

Depot, free and clear of all Encumbrances, save and except to the extent set 
forth in the Substitution Agreement; 

 

(c) cure all Project Assets of all defects and deficiencies so that the Mines is 
compliant with the Maintenance Requirements; provided that in the event of 

Termination during the Construction Period, all Project Assets shall be handed 
over on ‘as is where is’ basis after bringing them to a safe condition; 

 

(d) cure all Coal of deficiencies so that it is compliant with Specifications and 
Standards and can be Delivered to the Authority upon payment of Mining 
Charge for the same; 

 

(e) deliver and transfer relevant records, reports, Intellectual Property and other 

licences pertaining to the Mines and its design, engineering, construction, 

operation and maintenance, including all programmes and manuals pertaining 

thereto, and complete Drawings as on the Transfer Date. For the avoidance of 

doubt, the Mine Operator represents and warrants that the Intellectual Property 

delivered hereunder shall be adequate and complete for the design, 

engineering, construction, operation and maintenance of the Mines and shall 

be assigned to the Authority free of any Encumbrance; 
 

(f) transfer and/or deliver all Applicable Permits to the extent permissible under 
Applicable Laws; 

 

(g) execute such deeds of conveyance, documents and other writings as the 

Authority may reasonably require for conveying, divesting and assigning all 

the rights, title and interest of the Mine Operator in the Project Assets, 

including manufacturers' warranties in respect of any plant or equipment and 

the right to receive outstanding insurance claims, to the extent due and payable 

to the Authority, absolutely unto the Authority or its nominee; and 
 

(h) comply with all other requirements as may be prescribed or required under 
Applicable Laws for completing the divestment and assignment of all rights, 

title and interest of the Mine Operator in the Mines, free from all 
Encumbrances, absolutely unto the Authority or to its nominee. 

 

38.1.2 Subject to the exercise by the Authority of its rights under this Agreement or under 
any of the Project Agreements to perform or procure the performance by a third party 
of any of the obligations of the Mine Operator, the Parties shall continue to perform 
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their obligations under this Agreement, notwithstanding the issuance of any 
Termination Notice, until the Termination of this Agreement becomes effective in 
accordance with its terms. 

 

38.2 Inspection and cure 
 

Not earlier than 90 (ninety) days prior to Termination but not later than 15 (fifteen) 

days prior to the effective date of such Termination, the Engineer in charge shall verify, 

after giving due notice to the Mine Operator specifying the time, date and place of 

such verification and/or inspection, compliance by the Mine Operator with the 

Maintenance Requirements, and if required, cause appropriate tests to be carried out 

at the Mine Operator's cost for this purpose. Defaults, if any, in the Maintenance 

Requirements shall be cured by the Mine Operator at its cost and the provisions of 

Article 39 shall apply, mutatis mutandis, in relation to curing of defects or deficiencies 

under this Article 38. 
 

38.3 Cooperation and assistance on transfer of Project 
 

38.3.1 The Parties shall cooperate on a best effort basis and take all necessary measures, in 

good faith, to achieve a smooth transfer of the Project in accordance with the 
provisions of this Agreement so as to protect the safety of, and avoid undue delay or 

inconvenience to the Buyers and other members of the public. 
 

38.3.2 The Parties shall provide to each other, immediately in the event of either Party 

conveying to the other Party its intent to issue a Termination Notice, as the case may 

be, as much information and advice as is reasonably practicable regarding the 

proposed arrangements for operation of the Project following the Transfer Date. The 

Mine Operator shall further provide such reasonable advice and assistance as the 

Authority or its agent may reasonably require for operation of the Project until the 

expiry of 6 (six) months after the Transfer Date. 
 

38.4 Vesting Certificate 
 

The divestment of all rights, title and interest in the Mines shall be deemed to be 

complete on the date when all of the Divestment Requirements have been fulfilled, 

and the Authority shall, without unreasonable delay, thereupon issue a certificate 

substantially in the form set forth in Schedule-Q (the "Vesting Certificate"), which 

will have the effect of constituting evidence of divestment by the Mine Operator of all 

of its rights, title and interest in the Mines, and their vesting in the Authority pursuant 

hereto. It is expressly agreed that any defect or deficiency in the Divestment 

Requirements shall not in any manner be construed or interpreted as restricting the 

exercise of any rights by the Authority or its nominee on, or in respect of, the Mines 

on the footing that all Divestment Requirements have been complied with by the Mine 

Operator. 
 

38.5 Divestment costs etc. 
 

38.5.1   The Mine Operator shall bear and pay all costs incidental to divestment of all of the 

rights, title and interest of the Mine Operator in the Project Assets in favour 
of the Authority upon Termination, save and except that all stamp duties payable on 
any deeds or Documents executed by the Mine Operator in connection with such 
divestment shall be borne by the Authority. 
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38.5.2 In the event of any dispute relating to matters covered by and under this Article 38, 

the Dispute Resolution Procedure shall apply. 
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ARTICLE 39 
 

DEFECTS LIABILITY AFTER TERMINATION 
 

 

39.1 Liability for defects after Termination 
 

The Mine Operator shall be responsible for all defects and deficiencies in the Mines 

for a period of 120 (one hundred and twenty) days after Termination, and it shall have 

the obligation to repair or rectify, at its own cost, all defects and deficiencies observed 

by the Engineer in charge in the Mines during the aforesaid period. In the event that 

the Mine Operator fails to repair or rectify such defect or deficiency within a period of 

30 (thirty) days from the date of notice issued by the Authority in this behalf, the 

Authority shall be entitled to get the same repaired or rectified at the Mine Operator's 

risk and cost so as to make the Mines conform to the Maintenance Requirements. All 

costs incurred by the Authority hereunder shall be reimbursed by the Mine Operator 

to the Authority within 15 (fifteen) days of receipt of demand thereof, and in the event 

of default in reimbursing such costs, the Authority shall be entitled to recover the same 

from the funds withheld by the Authority under the provisions of Clause 39.2 or from 

the Performance Guarantee provided thereunder. For the avoidance of doubt, the 

provisions of this Article 39 shall not apply if Termination occurs prior to COD. 
 

39.2 Retention 
 

39.2.1 Notwithstanding anything to the contrary contained in this Agreement, but subject to 

the provisions of Clause 39.2.3, a sum equal to the Mining Charge due and payable 

for the month immediately preceding the Transfer Date shall be withheld by the 

Authority for a period of 120 (one hundred and twenty) days after Termination for 

meeting the liabilities, if any, arising out of or in connection with the provisions of 

Clause 39.1. 
 

39.2.2 Without prejudice to the provisions of Clause 39.2.1, the Engineer in charge shall 

carry out an inspection of the Mines at any time between 210 (two hundred and ten) 

and 180 (one hundred and eighty) days prior to the Termination and if it recommends 

that the status of the Mines is such that a sum larger than the amount stipulated in 

Clause 39.2.1 should be withheld and/or for a period longer than the aforesaid 120 

(one hundred and twenty) days, the amount recommended by the Engineer in charge 

shall be withheld by the Authority for the period specified by it. 
 

39.2.3 The Mine Operator may, for the performance of its obligations under this Article 39, 

provide to the Authority a guarantee from a Bank for a sum equivalent to the amount 

determined under Clause 39.2.1 or 39.2.2, as the case may be, and for the period 

specified therein, substantially in the form set forth in Schedule-F (the "Performance 

Guarantee"), to be modified, mutatis mutandis, for this purpose, and the Authority 

shall, without prejudice to its other rights and remedies hereunder or in law, be entitled 

to encash and appropriate the required amounts from the Performance Guarantee for 

undertaking the repairs or rectification at the Mine Operator's risk and cost in 

accordance with the provisions of this Article 39. Upon furnishing of a Performance 

Guarantee under this Clause 39.2.3, the amounts withheld by the Authority in terms 

of Clause 39.2.1 or 39.2.2, as the case may be, shall be released to the Mine Operator 

to the extent such amounts are due and payable to the Mine Operator in accordance 

with the terms of this Agreement. 
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PART VI 
 

OTHER PROVISIONS 
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ARTICLE 40 
 

ASSIGNMENT AND CHARGES  
 

40.1 Restrictions on assignment and charges 
 

40.1.1 Subject to Clauses 40.2 and 40.3, this Agreement shall not be assigned by the Mine 

Operator to any person, save and except with the prior consent in writing of the 
Authority, which consent the Authority shall be entitled to decline without assigning 

any reason. 
 

40.1.2 Subject to the provisions of Clause 40.2, the Mine Operator shall not create nor permit 

to subsist any Encumbrance, or otherwise transfer or dispose of all or any of its rights 

and benefits under this Agreement or any Project Agreement to which the Mine 

Operator is a party except with the prior consent in writing of the Authority, which 

consent the Authority shall be entitled to decline without assigning any reason. 
 

40.2 Permitted assignment and charges 
 

40.2.1 The restraints set forth in Clause 40.1 shall not apply to: 
 

(a) liens arising by operation of law (or by an agreement evidencing the same) 
in the ordinary course of business of the Mines; 

 

(b) mortgages/ pledges/ hypothecation of goods/ assets other than Project Assets 

and their related documents of title, arising or created in the ordinary course 
of business of the Mines, and as security only for indebtedness to the Senior 

Lenders under the Financing Agreements and/or for working capital 
arrangements for the Mines. 

 

(c) assignment of rights, interest and obligations of the Mine Operator to or in 
favour of the Lenders' Representative as nominee and for the benefit of the 

Senior Lenders, to the extent covered by and in accordance with the 

Substitution Agreement as security for financing provided by Senior Lenders 
under the Financing Agreements; and 

 
(d) liens or Encumbrances required by any Applicable Law. 

 

40.2.2 Notwithstanding anything to the contrary contained in this Agreement, the Mine 
Operator may mortgage the Moving Equipment to its lenders by way of security for 
any loan extended by them for acquisition of such Moving Equipment. 

 

40.3 Substitution Agreement 
 

40.3.1 Upon the occurrence of a Mine Operator Default or a Financial Default (as defined in 
the Substitution Agreement), the Lenders’ Representative, on behalf of Senior 
Lenders, may, with the consent of the Authority, exercise the right to substitute the 
Mine Operator pursuant to the agreement for substitution of the Mine Operator (the 
"Substitution Agreement") to be entered into amongst the Mine Operator, the 
Authority and the Lenders' Representative, on behalf of Senior Lenders, substantially 
in the form set forth in Schedule-R. 
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40.3.2 Upon substitution of the Mine Operator under and in accordance with the Substitution 

Agreement, the Nominated Company shall be deemed to be the Mine Operator under 

this Agreement and shall enjoy all rights and be responsible for all obligations of the 

Mine Operator under this Agreement as if it were the original Mine Operator; 

provided that where the Mine Operator is in breach of this Agreement on the date of 

such substitution, the Authority shall by notice grant a Cure Period of 120 (one 

hundred and twenty) days to the Nominated Company for curing such breach. 
 

40.4 Assignment by the Authority 
 

Notwithstanding anything to the contrary contained in this Agreement, the Authority 

may, after giving 60 (sixty) days' notice to the Mine Operator, assign and/ or transfer 

any of its rights and benefits and/or obligations under this Agreement to an assignee 

who is, in the reasonable opinion of the Authority, capable of fulfilling all of the 

Authority's then outstanding obligations under this Agreement and has the financial 

standing necessary for this purpose. 
 

40.5 Approvals for assignment 
 

Any assignment under this Article 40 shall be subject to the approvals and consents 

required therefor under Applicable Laws. Provided, however, that the grant of any 

consent or approval under Applicable Laws shall not oblige the Authority to grant its 

approval to such assignment, save and except as provided herein. 
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ARTICLE 41 
 

CHANGE IN LAW 
 

 

41.1 Increase in costs 
 

If as a result of Change in Law, the Mine Operator suffers an increase in costs or 

financial burden, the aggregate financial effect of which exceeds the higher of [Rs. 

50,00,000/- (Rupees Fifty Lakhs only)] and [0.1% (zero point one per cent)] of the 

total Mining Charge payable during any Accounting Year, the Mine Operator may 

so notify the Authority and propose amendments to this Agreement so as to 

compensate the Mine Operator the  increased costs or financial burden as aforesaid. 

Provided that, the Mine Operator’s notification to the Authority and proposal to 

amend this Agreement shall be supported by clear evidence of the quantum of the 

increased costs, or financial burden, as the case may be, and a direct co-relation 

between such increased costs, or financial burden, as the case may be, and the 

Change in Law. Upon notice by the Mine Operator, the Parties shall meet, as soon 

as reasonably practicable, but no later than 30 (thirty) days from the date of notice, 

and either agree on amendments to this Agreement or on any other mutually agreed 

arrangement. 

 

Provided that if no agreement is reached within 90 (ninety) days of the aforesaid 

notice, the Mine Operator may by written notice require the Authority to pay an 

amount to compensate the increased costs or financial burden and within 15 (fifteen) 

days of receipt of such notice, along with particulars thereof, the Authority shall pay 

the amount specified therein; provided that if the Authority shall dispute such claim 

of the Mine Operator, the same shall be settled in accordance with the Dispute 

Resolution Procedure. For the avoidance of doubt, it is agreed that this Clause 41.1 

shall be restricted to Changes in Law directly affecting the Mine Operator's costs of 

performing its obligations under this Agreement. 

 

41.2 Reduction in costs 

If as a result of Change in Law, the Mine Operator benefits from a reduction in costs 

or financial gains, the aggregate financial effect of which exceeds the higher of [Rs. 

50,00,000/- (Rupees Fifty Lakh only)] and [0.1% (zero point one per cent)] of the 

total Mining Charge payable during any Accounting Year, the Authority may so 

notify the Mine Operator and propose amendments to this Agreement so as to pass 

on the decreased costs or financial gains to the Mine Operator as aforesaid. Upon 

notice by the Authority, the Parties shall meet, as soon as reasonably practicable, but 

no later than 30 (thirty) days from the date of notice, and either agree on such 

amendments to this Agreement or on any other mutually agreed arrangement. 

 

Provided that if no agreement is reached within 90 (ninety) days of the aforesaid 

notice, the Authority may by notice require the Mine Operator to pay an amount 

equivalent to the decreased cost or financial gains as aforesaid, and within 15 

(fifteen) days of receipt of such notice, along with particulars thereof, the Mine 

Operator shall pay the amount specified therein to the Authority or such specified 

amount shall be adjusted from the amount payable to the Mine Operator under this 

Agreement; provided that if the Mine Operator shall dispute such claim of the 

Authority, the same shall be settled in accordance with the Dispute Resolution 
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Procedure. For the avoidance of doubt, it is agreed that this Clause 41.2 shall be 

restricted to Changes in Law directly affecting the Mine Operator's costs of 

performing its obligations under this Agreement. 

 

41.3 Procedure for adjustment 

In the event the Mine Operator is required to pay an amount in excess of the 

stipulated threshold (as mentioned in Clause 41.1) due to a Change in Law or 

imposition of directives by Coal India Limited or by any Government 

Instrumentality, such excess amount paid by the Mine Operator shall be reimbursed 

by the Authority, where such payment is a one-time payment by the Mine Operator. 

In the event such excess amount payable by the Mine Operator is of a recurring 

nature, such amount shall be included within the Mining Charge payable by the 

Authority.  

 

In the event the Mine Operator benefits from a reduction in costs or increase financial 

gains, in excess of the stipulated threshold (as mentioned in Clause 41.2) due to a 

Change in Law or imposition of directives by Coal India Limited or by any 

Government Instrumentality, such excess amount gained by the Mine Operator shall 

be payable to the Authority, where such financial gain is a one-time. In the event 

such excess amount payable by the Mine Operator is of a recurring nature, such 

amount shall be adjusted against the Mining Charge payable by the Authority.  

 

If any change in a particular component of the Mining Charge due to a Change in 

Law is not captured by the respective index already listed in Price Index (as defined 

in Clause 47.1.1), then the adjusted Mining Charge shall be decided on the basis of 

percentage of component of cost given in Price Index (as defined in Clause 47.1.1) 

and the effect on the component due to Change in Law.  

 

It is hereby clarified that disputed amount, if any, under this clause 41.3 shall be 

decided as per the provisions given in Clause 29.2 of this Agreement. 

 

41.4 Restriction on compensation 

The Parties acknowledge and agree that the demand for compensation under this 

Article 41 shall be restricted to the effect of Change in Law during the respective 

Accounting Year and shall be made at any time after commencement of such year, 

but no later than 1 (one) year from the close of such Accounting Year. Any demand 

for compensation payable for and in respect of any subsequent Accounting Year 

shall be made after the commencement of the Accounting Year to which the demand 

pertains, but no later than 2 (two) years from the close of such Accounting Year. 
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ARTICLE 42 
 

LIABILITY AND INDEMNITY 

 

42.1 General indemnity 
 

42.1.1 The Mine Operator will indemnify, defend, save and hold harmless the Authority and 

its officers, servants, agents, Government Instrumentalities and Authority owned 

and/or controlled entities/enterprises, (the "Authority Indemnified Persons") against 

any and all suits, proceedings, actions, demands and claims from third parties for any 

loss, damage, cost and expense of whatever kind and nature, whether arising out of 

any breach or default by the Mine Operator of any of its obligations under this 

Agreement or any related agreement or on account of any defect or deficiency in the 

provision of services to the Authority or from any negligence of the Mine Operator 

under any contract or tort or on any other ground whatsoever, except to the extent that 

any such suits, proceedings, actions, demands and claims have arisen due to any 

negligent act or omission, or breach or default of this Agreement on the part of the 

Authority Indemnified Persons. 
 

42.1.2 The Authority will indemnify, defend, save and hold harmless the Mine Operator 

against any and all suits, proceedings, actions, demands and claims from third parties 

for any loss, damage, cost and expense of whatever kind and nature arising out of (a) 

defect in title and/or the rights of the Authority in the land comprised in the Site, 

and/or (b) breach by the Authority of any of its obligations under this Agreement or 

any related agreement, which materially and adversely affect the performance by the 

Mine Operator of its obligations under this Agreement, save and except that where 

any such claim, suit, proceeding, action, and/or demand has arisen due to a negligent 

act or omission, or breach of any of its obligations under any provision of this 

Agreement or any related agreement and/or breach of its statutory duty on the part of 

the Mine Operator, its subsidiaries, representatives, affiliates, Contractors, servants or 

agents, the same shall be the liability of the Mine Operator. 

 

42.2 Indemnity by the Mine Operator 
 

42.2.1 Without limiting the generality of Clause 42.1, the Mine Operator shall fully 
indemnify, hold harmless and defend the Authority and the Authority Indemnified 

Persons from and against any and all loss and/or damages arising out of or with respect 
to: 

 

(a) failure of the Mine Operator to comply with Applicable Laws and Applicable 
Permits; 

 

(b) payment of Taxes required to be made by the Mine Operator in respect of the 
income or other Taxes of the Mine Operator's Contractors, suppliers and 
representatives; or 

 
(c) non-payment of amounts due as a result of materials or services furnished to 

the Mine Operator or any of its Contractors which are payable by the Mine 
Operator or any of its Contractors.  
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42.2.2 Without limiting the generality of the provisions of this Article 42, the Mine Operator 

shall fully indemnify, hold harmless and defend the Authority Indemnified Persons 

from and against any and all suits, proceedings, actions, claims, demands, liabilities 

and damages which the Authority Indemnified Persons may hereafter suffer, or pay 

by reason of any demands, claims, suits or proceedings arising out of claims of 

infringement of any domestic or foreign patent rights, copyrights or other Intellectual 

Property, proprietary or confidentiality rights with respect to any materials, 

information, design or process used by the Mine Operator or by the Mine Operator's 

Contractors in performing the Mine Operator's obligations or in any way incorporated 

in or related to the Project. If in any such suit, action, claim or proceedings, a 

temporary restraint order or preliminary injunction is granted, the Mine Operator shall 

make every reasonable effort, by giving a satisfactory bond or otherwise, to secure the 

revocation or suspension of the injunction or restraint order. If, in any such suit, 

action, claim or proceedings, the Mines, or any part thereof or comprised therein, is 

held to constitute an infringement and its use is permanently enjoined, the Mine 

Operator shall promptly make every reasonable effort to secure for the Authority a 

licence, at no cost to the Authority, authorising continued use of the infringing work. 

If the Mine Operator is unable to secure such licence within a reasonable time, the 

Mine Operator shall, at its own expense, and without impairing the Specifications and 

Standards, either replace the affected work, or part, or process thereof with non -

infringing work or part or process, or modify the same so that it becomes non-

infringing. 

 

42.2.3 [As per the terms of allotment agreement, dated [******] entered into by the Authority 

with the Government of India in relation to the Project land, the Authority is required 

to make upfront payment totaling to Rs. [********] at various stages of the 

Construction Period and Operation Period and also required to submit a performance 

security amounting to Rs. [********] to the Government of India, which is liable to 

be forfeited/ appropriated by Government of India in accordance with the terms of 

allotment agreement. 

  

 If such forfeiture/ appropriation of performance security of the Authority is due to 

reasons attributable to the Mine Operator, the aforesaid liability, to the extent 

appropriated by the Government of India, the Authority shall have a right to recover 

such amounts (a) from the amount payable to Mine Operator under this Agreement 

and/or; (b) by encashment/ appropriation of the Performance Security and/or 

performance guarantee pursuant to the Joint Operating Agreement furnished by the 

Mine Operator.]11  

  

42.3 Notice and contest of claims 
 

In the event that either Party receives a claim or demand from a third party in respect 

of which it is entitled to the benefit of an indemnity under this Article 42 (the 

"Indemnified Party") it shall notify the other Party (the "Indemnifying Party") 

within 15 (fifteen) days of receipt of the claim or demand and shall not settle or pay 

the claim without the prior approval of the Indemnifying Party, which approval shall 

not be unreasonably withheld or delayed. In the event that the Indemnifying Party 

wishes to contest or dispute the claim or demand, it may conduct the proceedings in 

the name of the Indemnified Party, subject to the Indemnified Party being secured 

against any costs involved, to its reasonable satisfaction. 
 

11 Retain the clause 42.2.3 if allotment agreement with the Government of India in relation to the 
Project land is entered into by the Authority. Delete if not applicable. 



 
 

 
 

124 
 

 

42.4 Defense of claims 
 

42.4.1 The Indemnified Party shall have the right, but not the obligation, to contest, defend 

and litigate any claim, action, suit or proceeding by any third party alleged or asserted 

against such Party in respect of, resulting from, related to or arising out of any matter 

for which it is entitled to be indemnified hereunder, and reasonable costs and expenses 

thereof shall be indemnified by the Indemnifying Party. If the Indemnifying Party 

acknowledges in writing its obligation to indemnify the Indemnified Party in respect 

of loss to the full extent provided by this Article 42, the Indemnifying Party shall be 

entitled to assume and control the defence of such claim, action, suit or proceeding, 

liabilities, payments and obligations at its expense and through the counsel of its 

choice; provided it gives prompt notice of its intention to do so to the Indemnified 

Party and reimburses the Indemnified Party for the reasonable cost and expenses 

incurred by the Indemnified Party prior to the assumption by the Indemnifying Party 

of such defence. The Indemnifying Party shall not be entitled to settle or compromise 

any claim, demand, action, suit or proceeding without the prior written consent of the 

Indemnified Party, unless the Indemnifying Party provides such security to the 

Indemnified Party as shall be reasonably required by the Indemnified Party to secure 

the loss to be indemnified hereunder to the extent so compromised or settled. 

 

42.4.2 If the Indemnifying Party has exercised its rights under Clause 42.3, the Indemnified 

Party shall not be entitled to settle or compromise any claim, action, suit or proceeding 
without the prior written consent of the Indemnifying Party (which consent shall not 

be unreasonably withheld or delayed). 

 

42.4.3 If the Indemnifying Party exercises its rights under Clause 42.3, the Indemnified Party 

shall nevertheless have the right to employ its own counsel, and such counsel may 
participate in such action, but the fees and expenses of such counsel shall be at the 

expense of the Indemnified Party, when and as incurred, unless: 
 

(a) the employment of counsel by such party has been authorised in writing by 
the Indemnifying Party; 

 
(b) the Indemnified Party shall have reasonably concluded that there may be a 

conflict of interest between the Indemnifying Party and the Indemnified Party 
in the conduct of the defence of such action; 

 
(c) the Indemnifying Party shall not, in fact, have employed independent counsel 

reasonably satisfactory to the Indemnified Party, to assume the defence of 
such action and shall have been so notified by the Indemnified Party; or 

 
(d) the Indemnified Party shall have reasonably concluded and specifically 

notified the Indemnifying Party either: 
(i) that there may be specific defences available to it which are different from 

or additional to those available to the Indemnifying Party; or 
(ii) that such claim, action, suit or proceeding involves or could have a 

Material Adverse Effect upon it beyond the scope of this Agreement: 
 

Provided that if sub-clauses (b), (c) or (d) of this Clause 42.4.3 shall be applicable, the 

counsel for the Indemnified Party shall have the right to direct the defence of such 
claim, demand, action, suit or proceeding on behalf of the Indemnified Party, and the 
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reasonable fees and disbursements of such counsel shall constitute legal or other 

expenses hereunder. 
 

42.5 No consequential claims 
 

Notwithstanding anything to the contrary contained in this Article 42, the indemnities 
herein provided shall not include any claim or recovery in respect of any cost, expense, 

loss or damage of an indirect, incidental or consequential nature, including loss of 
profit, except as expressly provided in this Agreement. 

 

42.6 Survival on Termination 
 

The provisions of this Article 42 shall survive Termination. 
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ARTICLE 43 
 

RIGHTS TO WORK AT THE SITE 

 

43.1 Rights to Work at the Site 
 

For the purpose of this Agreement, the Mine Operator shall have rights to the use of 

the Site in accordance with this Agreement, and to this end, it may regulate the entry 

and use of the Mines by third parties in accordance with and subject to the provisions 
of this Agreement. 

 

43.2 Access rights of the Authority and others 
 

43.2.1 The Mine Operator shall allow free access to the Site at all times for the authorised 

representatives of the Authority, Senior Lenders and the Engineer in charge, and for 

the persons duly authorised by any Government Instrumentality to inspect the Mines 

and to investigate any matter within their authority, and upon reasonable notice, the 

Mine Operator shall provide to such persons reasonable assistance necessary to carry 

out their respective duties and functions. 
 

43.2.2 The Mine Operator shall, for the purpose of operation and maintenance of any utility 

or road specified in Article 11, allow free access to the Site at all times for the 

authorised persons and vehicles of the controlling body of such utility or road. 

 

43.3 Property Taxes 
 

All property Taxes on the Site shall be payable by the Authority as owner of the Site; 

provided, however, that any such Taxes payable by the Mine Operator under 
Applicable Laws for use of the Site shall not be reimbursed or payable by the 

Authority. 

 

43.4 Restriction on sub-license or sub-letting 
 

The Mine Operator shall not sub-license or sub-let the whole or any part of the Site, 

save and except as may be expressly set forth in this Agreement; provided that nothing 

contained herein shall be construed or interpreted as restricting the right of the Mine 

Operator to appoint Contractors for sub-contracting/novation of its rights/obligations 

in relation to any work involving use of Site, under this Agreement. For avoidance of 

doubt, it is hereby clarified that any sub-license or sub-let as provided in this Clause 

43.4 shall not relieve the Mine Operator from any obligation, duty or responsibility 

under this Agreement. 

 

43.5 Restriction on sub-contracting or novation 
 

43.5.1   The Mine Operator shall not subcontract or novate any of its rights or obligations 

under this Agreement save and except as provided in Clause 43.5.2 below.  

 

43.5.2   The Mine Operator shall not sub-contract and/or novate its rights or obligation under 

this Agreement in relation to any work (in part or full) without the prior written 

approval of the Authority. Notwithstanding the above, under no circumstances, sub-

contracting/novation of: (a) Overburden removal shall exceed 15% (fifteen per cent) 
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of the Scheduled Overburden Quantity; and (b) Coal excavation shall exceed 15% 

(fifteen per cent) of the Annual Capacity for each Accounting Year.  

 

The Mine Operator shall ensure that such sub-contracting is not made to an entity or 

person which is incorporated, established or registered in any country which shares a 

land border with India or whose beneficial owner is situated in such a country or who 

otherwise complies with all the rules and regulations prescribed by the Government of 

India in this regard, including but not limited to General Financial Rules, 2017 read 

with the OM no. F.No.6/18/2019-PPD dated 23 July 2020 issued by the Public 

Procurement Division, Department of Expenditure, Ministry of Finance, Government 

of India. 

 

For avoidance of doubt, it is hereby clarified that nothing contained herein shall be 

construed or interpreted as restricting the right of the Mine Operator to hire any 

Equipment/vehicles or sub-contract/ novate its rights/obligations in relation to any 

work with prior written approval of the Authority, in accordance with this Clause 43.5, 

save and except work pertaining to Overburden removal and Coal excavation. 
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ARTICLE 44 
 

DISPUTE RESOLUTION 

 

44.1 Dispute resolution 
 

44.1.1 Any dispute, difference or controversy of whatever nature howsoever arising under, 

or out of, or in relation, to this Agreement (including its interpretation) between the 
Parties, and so notified in writing by either Party to the other Party (the "Dispute") 

shall, in the first instance, be attempted to be resolved amicably in accordance with 

the conciliation procedure set forth in Clause 44.2. 
 

44.1.2 The Parties agree to use their best efforts for resolving all Disputes arising under or in 
respect of this Agreement promptly, equitably and in good faith, and further agree to 

provide each other non-privileged records, information and data pertaining to any 
Dispute. 

 

44.2      Conciliation 

 
44.2.1 In the event of any dispute or differences arising directly or indirectly out of this 

Agreement or otherwise, the Parties undertake to use all reasonable endeavours to 

resolve such disputes amicably. In this regard, if the dispute is raised by the Mine 

Operator, it shall make a request in writing to the Engineer in charge for settlement 

of such disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ 

claim failing which no disputes/ claims of the Mine Operator shall be entertained by 

the Authority. 

44.2.2 If the disputes cannot be settled amicably, the disputes shall be taken for resolution 

in the manner as set out below: 

(a) In case of dispute arising in relation to the commercial contracts with central public 

sector enterprises (“CPSEs”)/ Government departments (excluding disputes 

concerning railways, income tax, customs and excise departments) shall be taken up 

by either Party for its resolution through AMRCD or such other mechanism as may 

be provided under the Applicable Laws; and  

 

(b) In case of any other dispute not covered in sub-clause (a) above, the resolution of 

dispute shall take place through arbitration mechanism as provided in Clause 44.3 

below.  

 

44.3 Arbitration 
 

44.3.1  In the event of any question, dispute or difference arising under the terms and 
conditions or interpretation of the terms of, or in connection with this Agreement 
(except as to any matter the decision of which is specially provided for by these 
conditions), the same shall be submitted to arbitration to be conducted in accordance 
with the Arbitration and Conciliation Act, 1996. 

 
44.3.2 There shall be an arbitral tribunal comprising 3 (three) arbitrators, of whom each Party 

shall select 1 (one), and the third arbitrator shall be appointed by the 2 (two) arbitrators 



 
 

 
 

129 
 

so selected, and in the event of disagreement between the 2 (two) arbitrators, the 
appointment shall be made in accordance with the Arbitration and Conciliation Act, 
1996. 

 
44.3.3 In the event any of the arbitrator(s), so appointed pursuant to Clause 44.3.2, dies or 

neglects or refuses to act or resigns or is unable to act for any reason, such arbitrator 
shall be replaced with another arbitrator, who shall be appointed by the concerned 
party in accordance with Clause 44.3.2. 

 
44.3.4 The arbitral tribunal shall make a reasoned award (the "Award"). Any Award made in 

any arbitration held pursuant to this Article 44 shall be final and binding on the Parties 
as from the date it is made, and the Mine Operator and the Authority agree and 
undertake to carry out such Award without delay. 

 

44.3.5 The Mine Operator and the Authority agree that an Award may be enforced against 
the Mine Operator and/or the Authority, as the case may be, and their respective assets 
wherever situated. 

 

44.3.6 This Agreement and the rights and obligations of the Parties shall remain in full force 
and effect, pending the Award in any arbitration proceedings hereunder. 

 

44.4 Adjudication by a tribunal 
 

In the event of constitution of a statutory tribunal with powers to adjudicate upon 

disputes between the Mine Operator and the Authority, all Disputes arising after 

such constitution shall, instead of reference to arbitration under Clause 44.3, be 

adjudicated upon by such tribunal in accordance with Applicable Laws and all 

references to Dispute Resolution Procedure shall be construed accordingly. 
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 ARTICLE 45 
 

DISCLOSURE 

 

45.1 Disclosure of Specified Documents 
 

The Mine Operator shall make available for inspection by any person, copies of this 

Agreement, the Maintenance Manual, the Maintenance Programme, the Maintenance 

Requirements and the Safety Requirements (hereinafter collectively referred to as the 

"Specified Documents"), free of charge, during normal business hours on all working 

days at the Mine Operator's registered office and the Mines and shall provide copies 

of the same to any person upon payment of copying charges on a `no profit no loss' 

basis. 
 

45.2 Disclosure of Documents relating to safety 
 

The Mine Operator shall make available for inspection by any person copies of all 
Documents and data relating to safety of the Mines, free of charge, during normal 

business hours on all working days, at the Mine Operator's registered office and the 
Mines. The Mine Operator shall make copies of the same available to any person upon 

payment of copying charges on a `no profit no loss' basis. 
 

45.3 Withholding disclosure of Protected Documents 
  

Notwithstanding the provisions of Clauses 45.1 and 45.2, but subject to Applicable 

Laws, the Authority shall be entitled to direct the Mine Operator, from time to time, 
to withhold the disclosure of Protected Documents (as defined herein below) to any 

person in pursuance of the aforesaid Clauses. 
 

Explanation: 
 

The expression "Protected Documents" shall mean such of the Specified Documents 

or documents referred to in Clauses 45.1 and 45.2, or portions thereof, the disclosure 
of which the Authority is entitled to withhold under the provisions of the Right to 

Information Act, 2005, as amended from time to time. 
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ARTICLE 46 
 

MISCELLANEOUS 

 

46.1 Governing law and jurisdiction 
 

This Agreement shall be construed and interpreted in accordance with and governed 

by the laws of India, and, subject to Clause 44.3, the courts at [****]12 shall have 

exclusive jurisdiction over all matters arising out of or relating to this Agreement. 
 

46.2 Waiver of immunity 
 

Each Party unconditionally and irrevocably: 
 

(a) agrees that the execution, delivery and performance by it of this Agreement 
constitute commercial acts done and performed for commercial purpose; 

 

(b) agrees that, should any proceedings be brought against it or its assets, property 

or revenues in any jurisdiction in relation to this Agreement or any transaction 

contemplated by this Agreement, no immunity (whether by reason of 
sovereignty or otherwise) from such proceedings shall be claimed by or on 

behalf of the Party with respect to its assets; 
 

(c) waives any right of immunity which it or its assets, property or revenues now 
has, may acquire in the future or which may be attributed to it in any 
jurisdiction; and 

 

(d) consents generally, in respect of the enforcement of any judgment or award 

against it in any such proceedings and to the giving of any relief or the issue of 

any process in any jurisdiction in connection with such proceedings (including 

the making, enforcement or execution against it or in respect of any assets, 

property or revenues whatsoever irrespective of their use or intended use of any 

order or judgment that may be made or given in connection therewith). 
 

46.3 Depreciation 
 

For the purposes of depreciation under Applicable Laws, the property representing 

the capital investment made by the Mine Operator in the Project Assets shall be 
deemed to be acquired and owned by the Mine Operator. For the avoidance of doubt, 

it is hereby clarified that the Authority shall not in any manner be liable in respect of 

any claims for depreciation to be made by the Mine Operator under Applicable Laws.  
 

46.4 Delayed Payment 
 

46.4.1 The Parties hereto agree that payments due from one Party to the other Party under 

the provisions of this Agreement shall be made within the period set forth therein, and 

if no such period is specified, within 30 (thirty) days of receiving a demand along with 

the necessary particulars. Unless otherwise specified in this Agreement, in the event 

of delay beyond such period, the defaulting Party shall pay interest for the period of 

 
12 Either one of these places or the capital of the State in which the Authority's headquarter is situate may be specified 
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delay calculated at the MCLR of State Bank of India and recovery thereof shall be 

without prejudice to the rights of the Parties under this Agreement including 

Termination thereof.  
 

46.4.2 Unless otherwise specified, any interest payable under this Agreement shall accrue on 

daily outstanding basis and shall be compounded on the basis of quarterly rests. 

 

46.5 Waiver 
 

46.5.1 Waiver, including partial or conditional waiver, by either Party of any default by the 
other Party in the observance and performance of any provision of or obligations 
under this Agreement: 

 

(a) shall not operate or be construed as a waiver of any other or subsequent default 

hereof, or of other provisions of, or obligations, under this Agreement; 
 

(b) shall not be effective unless it is in writing and executed by a duly authorised 
representative of the Party; and 

 

(c) shall not affect the validity or enforceability of this Agreement in any manner. 

 

46.5.2 Neither the failure by either Party to insist on any occasion upon the performance of 

the terms, conditions and provisions of this Agreement or any obligation thereunder 
nor time or other indulgence granted by a Party to the other Party shall be treated or 

deemed as waiver of such breach or acceptance of any variation or the relinquishment 

of any such right hereunder. 
 

46.6 Liability for review of Documents and Drawings 
 

Except to the extent expressly provided in this Agreement: 
 

(a) no review, comment or approval by the Authority or the Engineer in charge of 

any Project Agreement, Document or Drawing submitted by the Mine Operator 

nor any observation or inspection of the construction, operation or maintenance 

of the Mines nor the failure to review, approve, comment, observe or inspect 

hereunder shall relieve or absolve the Mine Operator from its obligations, duties 

and liabilities under this Agreement, Applicable Laws and Applicable Permits; 

and 
 

(b) the Authority shall not be liable to the Mine Operator by reason of any review, 
comment, approval, observation or inspection referred to in sub-clause (a) 

above. 
 

46.7 Exclusion of implied warranties etc. 
 

This Agreement expressly excludes any warranty, condition or other undertaking 

implied at law or by custom or otherwise arising out of any other agreement between 
the Parties or any representation by either Party not contained in a binding legal 

agreement executed by both Parties. 
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46.8 Survival 
 

46.8.1 Termination shall: 
 

(a) not relieve the Mine Operator or the Authority, as the case may be, of any 
obligations hereunder which expressly or by implication survive Termination 
hereof; and 

 

(b) except as otherwise provided in any provision of this Agreement expressly 
limiting the liability of either Party, not relieve either Party of any obligations 

or liabilities for loss or damage to the other Party arising out of, or caused by, 
acts or omissions of such Party prior to the effectiveness of such Termination 

or arising out of such Termination. 
 

46.8.2 All obligations surviving Termination shall only survive for a period of 3 (three) years 

following the date of such Termination. 
 

46.9 Entire Agreement 
 

This Agreement and the Schedules together constitute a complete and exclusive 

statement of the terms of the agreement between the Parties on the subject hereof, and 

no amendment or modification hereto shall be valid and effective unless such 

modification or amendment is agreed to in writing by the Parties and duly executed by 

persons especially empowered in this behalf by the respective Parties. All prior written 

or oral understandings, offers or other communications of every kind pertaining to this 

Agreement are abrogated and withdrawn. For the avoidance of doubt, the Parties 

hereto agree that any obligations of the Mine Operator arising from the Request for 

Bid shall be deemed to form part of this Agreement and treated as such. 
 

46.10 Severability 
 

If for any reason whatever, any provision of this Agreement is or becomes invalid, 

illegal or unenforceable or is declared by any court of competent jurisdiction or any 

other instrumentality to be invalid, illegal or unenforceable, the validity, legality or 

enforceability of the remaining provisions shall not be affected in any manner, and the 

Parties will negotiate in good faith with a view to agreeing to one or more provisions 

which may be substituted for such invalid, unenforceable or illegal provisions, as 

nearly as is practicable to such invalid, illegal or unenforceable provision. Failure to 

agree upon any such provisions shall not be subject to the Dispute Resolution 

Procedure set forth under this Agreement or otherwise.  
 

46.11 No partnership 
 

This Agreement shall not be interpreted or construed to create an association, joint 

venture or partnership between the Parties, or to impose any partnership obligation 

or liability upon either Party, and neither Party shall have any right, power or 

authority to enter into any agreement or undertaking for, or act on behalf of, or to act 

as or be an agent or representative of, or to otherwise bind, the other Party. 
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46.12 Third parties 
 

This Agreement is intended solely for the benefit of the Parties, and their respective 

successors and permitted assigns, and nothing in this Agreement shall be construed 

to create any duty to, standard of care with reference to, or any liability to, any person 

not a Party to this Agreement. 
 

46.13 Successors and assigns 
 

This Agreement shall be binding upon, and inure to the benefit of the Parties and their 

respective successors and permitted assigns. 
 

46.14 Notices 
 

Any notice or other communication to be given by any Party to the other Party under 

or in connection with the matters contemplated by this Agreement shall be in writing 

and shall: 
 

(a) in the case of the Mine Operator, be given by facsimile or e-mail and by letter 

delivered by hand to the address given and marked for the attention of the 

person set out below or to such other person as the Mine Operator may from 

time to time designate by notice to the Authority; provided that notices or other 

communications to be given to an address outside the city specified in this sub-

clause (a) may, if they are subsequently confirmed by sending a copy thereof 

by registered acknowledgement due, or by courier, be sent by facsimile or e-

mail as the Mine Operator may from time to time designate by notice to the 

Authority: 

Attention: 

{Designation:  
Address:     

Fax No: 

Email:} 
 

(b) in the case of the Authority, be given by facsimile or e-mail and by letter 
delivered by hand at the address given and marked to the attention of the person 
set out below with a copy delivered to the Authority Representative or such 
other person as the Authority may from time to time designate by notice to the 
Mine Operator; provided that if the Mine Operator does not have an office in 
the same city as the Authority, it may send such notice by facsimile or e-mail 
and by registered acknowledgement due, or by courier: 

Attention: 

{Designation: 

Address: 

Fax No: 

Email:}; and 
 

(c) any notice or communication by a Party to the other Party, given in accordance 

herewith, shall be deemed to have been delivered when in the normal course of 

post it ought to have been delivered and in all other cases, it shall be deemed to 

have been delivered on the actual date of delivery; provided that in the case of 

facsimile or e-mail, it shall be deemed to have been delivered on the working 

day following the date of its delivery. 
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46.15 Language 
 

All notices required to be given by one Party to the other Party and all other 
communications, Documentation and proceedings which are in any way relevant to 
this Agreement shall be in writing and in English language. 

 

46.16 Counterparts 
 

This Agreement may be executed in two counterparts, each of which, when executed 
and delivered, shall constitute an original of this Agreement. 
 

46.17 Limitation of Liability 

 
46.17.1. Unless otherwise specifically provided, the aggregate liability of each Party shall be 

determined in the following manner: 

 

(a) During the Construction Period: 

For any Accounting Year prior to COD the aggregate liability of each Party shall 

be limited to Rs. [0.10] X Total Project Cost. 

 

(b) During the Operation Period 

For any Accounting Year after COD the aggregate liability of each Party shall be 

limited to Rs. [0.30] X Mining Charge X Contracted Capacity. 

 

It is hereby further clarified that the aggregate liability in (a) & (b) above during any 

Accounting Year shall not be cumulated in the succeeding Accounting Year.   

 

(c) Upon Termination 

Upon the Termination pursuant to Clause 37 of this Agreement, the aggregate 

liability of each Party shall be limited to: 

(i) occurrence of Termination prior to COD: Rs. [0.10] X Total Project Cost; 

and 

(ii) occurrence of Termination post COD: Rs. [0.30] X Mining Charge X 

Contracted Capacity. 

 

46.17.2. Notwithstanding the provisions of Clause 46.17.1 above, there shall not be any 

limitation of liability for the following: 

 

(a) the indemnity and other payment obligations of the Mine Operator pursuant to 

Clause 42.2; and 

 

(b) circumstances where the default is attributable to a Party’s gross negligence, willful 

misconduct or fraudulent actions.  

 
46.17.3. It is hereby clarified that during the period prior to the COD, the aforesaid limitation 

of liability upon Termination (as set out in Clause 46.17.1(c)) shall not preclude the 
right of the Authority to recover the expenditure incurred by it on any construction 
made in relation to or in connection with the Project, if any, from the Mine Operator.   
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ARTICLE 47 
 

DEFINITIONS 

 

47.1 Definitions 
 

47.1.1 In this Agreement, the following words and expressions shall, unless repugnant to the 
context or meaning thereof, have the meaning hereinafter respectively assigned to 
them: 

 

"Accounting Year" shall mean the financial year commencing from the first day of 

April of any calendar year and ending on the thirty-first day of March of the next 

calendar year, provided that, the first Accounting Year shall commence from the 

Appointed Date and end on the thirty-first day of March of the next calendar year and 

the last Accounting Year shall commence on the first day of April of the calendar year 

during which the Transfer Date occurs and shall end on the Transfer Date; 
 

"Actual Production" shall have the meaning set forth in Clause 21.5; 
 

“Actual Stripping Ratio” shall have the meaning set forth in Clause 28.1.2  
 

"Additional Auditors" shall have the meaning set forth in Clause 33.2.3; 
 

"Additional Capacity" shall have the meaning set forth in Clause 28.2.1; 
 

"Affected Party" shall have the meaning set forth in Clause 34.1; 
 

"Agent" shall have the same meaning ascribed to such term in the Mines Act, 1952; 

"Aggregate Damages" shall have the meaning set forth in Clause 25.3.3; 

"Aggregate Incentive" shall have the meaning set forth in Clause 25.3.2; 

"Agreement" shall have the meaning set forth in Recital (A); 

“AMRCD” shall mean ‘Administrative Mechanism for Resolution of CPSEs 

Disputes’ as provided in office memorandum bearing number F. No. 4(1)/2013-

DPE(GM)/FTS-1835 dated 22 May 2018 issued by Ministry of Heavy Industries & 

Public Enterprises, Department of Public Enterprises, Government of India;  

 

"Annual Capacity" shall have the meaning set forth in Clause 21.2.1; 
 

"Annual Production Programme" shall have the meaning set forth in Clause 21.2.1; 
 

“Annual Safety Report” shall have the meaning set forth in Clause 17.4.1; 
 

"Applicable Laws" shall mean all laws, brought into force and effect by Government 

of India or the Government of any State, including rules, regulations and notifications 

made thereunder, and judgments, decrees, injunctions, writs and orders of any court of 

record, applicable to this Agreement and the exercise, performance and discharge of 

the respective rights and obligations of the Parties hereunder, as may be in force and 

effect during the subsistence of this Agreement; 
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"Applicable Permits" shall mean all clearances, licences, permits, authorisations, no 

objection certificates, consents, approvals and exemptions required to be obtained or 

maintained under Applicable Laws in connection with the construction, operation and 

maintenance of the Mines during the subsistence of this Agreement; 

 

"Appointed Date" shall have the meaning set forth in Clause 4.1.6; 
 

"Associate" shall mean, in relation to either Party {and/or Consortium Members}, a 

person who controls, is controlled by, or is under the common control with such Party 

{or Consortium Member} (as used in this definition, the expression "control" means, 

with respect to a person which is a company or corporation, the ownership, directly or 

indirectly, of more than 50% (fifty per cent) of the voting shares of such person or the 

power or right to appoint a majority of directors on the board of such person, and with 

respect to a person which is not a company or corporation, the power to direct the 

management and policies of such person, whether by operation of law or by contract 

or otherwise); 

 

"Auditors" shall mean a firm of chartered accountants chartered accountants /cost 
accountants acting as the auditors of the Mine Operator under the provisions of the 

Companies Act, 2013, including any re-enactment or amendment thereof, for the time 
being in force, and appointed in accordance with Clause 33.2.1; 

 

"Authority Default" shall have the meaning set forth in Clause 37.2.1; 
 

"Authority Indemnified Persons" shall have the meaning set forth in Clause 42.1.1; 
 

"Authority Representative" shall mean such person or persons as may be authorised 
in writing by the Authority to act on its behalf under this Agreement and shall include 

any person or persons having authority to exercise any rights or perform and fulfill any 
obligations of the Authority under this Agreement; 

 

"Average Daily Mining Charge" shall mean the amount arrived at by dividing the 

total Mining Charge due and payable for the immediately preceding Accounting Year 

by 365 (three hundred and sixty five), and increasing the quotient thereof by 5% (five 

per cent); provided that the Average Daily Mining Charge for any period prior to 

completion of the first Accounting Year following COD shall be a simple average of 

the Mining Charge due and payable with respect to every day during the period between 

COD and the last day of the month preceding the date on which the event requiring 

calculation hereof occurred, and in the event that the Mining Charge payable for any 

segment of the Mines has not been realised for any reason, an assessment thereof shall 

be made by the Engineer in charge to form part of the Average Daily Mining Charge 

for such period; 
 

"Award" shall have the meaning set forth in Clause 44.3.3; 
 

"Bank" shall mean a scheduled commercial public sector undertaking (PSU) bank or a 
private commercial bank with net worth over Rs.300 billion (Rupees three hundred 

billion only) as listed under second schedule to the Reserve Bank of India Act, 1934, 
and acceptable to Senior Lenders, but does not include a bank in which any Senior 

Lender has an interest.  
 

"Base Mining Charge" shall have the meaning set forth in Clause 28.1.1; 
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"Bid" shall mean the documents in their entirety comprised in the bid submitted by the 

selected Bidder in response to the Request for Bid in accordance with the provisions 
thereof and "Bids" shall mean the bids submitted by any and all pre-qualified Bidders; 

 
"Bid Date" shall mean the last date on which the Bid may have been submitted in 
accordance with the provisions of the Request for Bid; 
 
"Bidder" shall have the meaning set forth in the RFB. 
 

"Bid Security" shall mean the security provided by the {selected Bidder/ Consortium 
Member} to the Authority along with the Bid of a sum of Rs. [****] (Rupees [****] 
crores only)13, in accordance with the Request for Bid, and which is to remain in force 
until substituted by the Performance Security; 

 

"Buyer(s)" shall mean the third parties buying Coal from the Mines, in accordance 
with the provisions of this Agreement and Applicable Laws; 
 
“Capital Works” shall mean the Construction Works described in Annex-IV of 
Schedule B, the capital cost of which is provided by the Mine Operator; 
 

"Change in Law" shall mean the occurrence of any of the following after the Bid Date, 

to the extent such occurrence was not reasonably foreseeable by the Parties prior to the 
Bid Date: 

 

(a) the enactment of any new Indian law; 
 

(b) the repeal, modification or re-enactment of any existing Indian law; 
 

(c) a change in the interpretation or application of any Indian law by a judgement 

of a court of record which has become final, conclusive and binding, as 
compared to such interpretation or application by a court of record prior to the 

Bid Date; or 
 

(d) any change in the rates of any of the Taxes that have a direct effect on the 
Project; 

 

"Change in Ownership" shall mean a transfer of the direct and/ or indirect legal or 
beneficial ownership of any shares, or securities convertible into shares, that causes the 
aggregate holding of the {selected Bidder/Consortium Members}, together with 
{its/their} Associates in the total Equity to decline below (a)75% (seventy five per cent) 

thereof during the Construction Period and until the 2
nd

 (second) anniversary of COD, 

and (b) 26% (twenty six per cent) thereof, or such lower proportion as may be permitted 
by the Authority during the remainder of the Contract Period; provided that any 
material variation (as compared to the representations made by the {selected 
Bidder/Consortium Members} during the bidding process for the purposes of meeting 
the minimum conditions of eligibility or for evaluation of {its/ their} application or 
Bid, as the case may be,) in the proportion of the equity holding of {the selected Bidder/ 
any Consortium Member} to the total Equity, if it occurs prior to COD, shall constitute 
Change in Ownership; 

 

"Change of Scope" shall have the meaning set forth in Clause 15.1.1; 

 
13 This amount shall normally be equal to the amount specified in the Request for Bid and may be calculated 

@2% (one per cent) of the amount specified in the definition of Total Project Cost limited to Rs. 2.0 crore. 
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"Change of Scope Notice" shall have the meaning set forth in Clause 15.2.1; 

"Change of Scope Order" shall have the meaning set forth in Clause 15.2.3; 

"Coal" shall mean a fossilized solid fuel of vegetative origin; 

 
"Coal Depot" shall have the meaning set forth in Clause 22.1.1; 

 

"Coal Handling Plant" shall mean the coal handling plant as described in Annex-I of 
Schedule B of this Agreement; 

 

"Coal Seam" shall have the meaning ascribed to it in the Mining Plan; 
 

"Coal Tests" shall mean the tests set forth in Schedule-M to determine the conformity 
of Coal with the provisions of this Agreement; 

 

"COD" or "Commercial Operation Date" shall have the meaning set forth in Clause 
14.2.1; 

 

"Completion" shall have the meaning as set forth in Clause 14.3.1; 
 

"Completion Certificate" shall have the meaning as set forth in Clause 14.3.1; 
 

"Conditions Precedent" shall have the meaning set forth in Clause 4.1.1; 
 

{"Consortium" shall have the meaning set forth in Recital (C);} 
 

{"Consortium Member" shall mean a company specified in Recital (C) as a member 
of the Consortium;} 

 

"Construction Period" shall mean the period beginning from the Appointed Date and 
ending on COD; 

 

"Construction Works" shall mean all excavation works and things necessary to 
develop the Mines in accordance with this Agreement [and includes the Rail Track]; 

 

"Contract Period" shall mean the period starting on and from the Appointed Date and 
ending on [25th (twenty fifth) or life of the Mine, whichever is shorter]14 anniversary of 
the Appointed Date or the date of termination of the Agreement. 
  

"Contracted Capacity" shall have the meaning set forth in Clause 21.2.1; 

 

"Contractor" shall mean the person or persons, as the case may be, with whom the 

Mine Operator has entered into any EPC Contract, O&M Contract or any other material 
agreement or contract for construction, operation and/or maintenance of the Mines or 

matters incidental thereto, but does not include a person who has entered into an 
agreement for providing financial assistance to the Mine Operator; 

 

"Covenant" shall have the meaning set forth in Clause 5.2.5; 

 
14 The Contract Period should normally be fixed for a sufficiently long period, as a longer Contract Period 

will enable the Contractor to optimise on costs, including life cycle costs of HEMM, and thereby offer a 

lower Mining Charge to the Authority. However, the likelihood of significant geological surprises may, in 

some cases, require a comparatively shorter period and in such cases, the Authority may, in its discretion, 

fix a shorter Contract Period having regard to project-specific conditions. 



 
 

 
 

140 
 

"CPI (IW)" shall mean the consumer price index for industrial workers as published 

by the Labour Bureau, Government of India and shall include any index which 

substitutes the CPI (IW), and any reference to CPI (IW) shall, unless the context 

otherwise requires, be construed as a reference to the CPI (IW) published for the period 

ending with the preceding quarter, save and except that for the purposes of quarterly 

revision of the Mining Charge in accordance with the provisions of Clause 28.1.1, the 

revision due for and in respect of any quarter shall be computed with reference to CPI 

(IW) as on the last date of the preceding quarter; 
 

"CP Satisfaction Notice" shall have the meaning set forth in Clause 4.1.6; 
 

"Cure Period" shall mean the period specified in this Agreement for curing any breach 
or default of any provision of this Agreement by the Party responsible for such breach 
or default and shall: 

 

(a) commence from the date on which a notice is delivered by one Party to the 
other Party asking the latter to cure the breach or default specified in such 
notice; 

 
(b) not relieve any Party from liability to pay Damages or compensation under 

the provisions of this Agreement; and 
 

(c) not in any way be extended by any period of Suspension under this 
Agreement; 

 

provided that if the cure of any breach by the Mine Operator requires any reasonable 

action by the Mine Operator that must be approved by the Authority, the applicable 
Cure Period shall be extended by the period taken by the Authority to accord their 

approval; 
 

"Damages" shall have the meaning set forth in sub-clause (za) of Clause 1.2.1; 
 

"Debt Service" shall mean the sum of all payments on account of principal, interest, 

financing fees and charges due and payable in an Accounting Year to the Senior 
Lenders under the Financing Agreements; 

 

“Declared Capacity” shall have the meaning set forth in Clause 22.1.4; 

 

“Declared Grade” shall have the meaning set forth in Clause 30.1.1; 
 

"Delivery" shall mean loading and delivery of Coal at the Delivery Point and the terms 
"Deliver" and "Delivered" shall be construed according; 
 
"Delivery Point" shall mean any of the sidings or loading points at or adjacent to the 
Site or other location(s) identified by the Authority, at which the Mine Operator 
Delivers Coal in accordance with the terms of this Agreement; 

 

“Depreciated Value” shall mean the lower of: (a) audited book value of the Capital 
Works or Project Specific Assets (as the case may be); and (b) value of the Capital 

Works or Project Specific Assets (as the case may be), as assessed by an independent 
third party valuer who shall be selected and appointed by the Authority, within 15 
(fifteen) days of Termination for submitting his assessment within 30 (thirty) days of 
his appointment hereunder;  
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"Development Period" shall mean the period from the date of this Agreement until the 
Appointed Date; 

 

“Dispatch Instructions” shall have the meaning set forth in Clause 24.1; 
 

"Dispute" shall have the meaning set forth in Clause 44.1.1; 

 
"Dispute Resolution Procedure" shall mean the procedure for resolution of Disputes 
set forth in Article 44; 

 

"Divestment Requirements" shall mean the obligations of the Mine Operator for and 
in respect of Termination set forth in Clause 38.1.1; 

 

"Document" or "Documentation" shall mean documentation in printed or written 

form, or in tapes, discs, drawings, computer programmes, writings, reports, 
photographs, films, cassettes, or expressed in any other written, electronic, audio or 

visual form; 
 

"Drawings" shall mean all of the drawings, calculations and documents pertaining to 

the Mines as set forth in Schedule-H, and shall include ̀ as built' drawings of the Mines; 
 

"Emergency" shall mean a condition or situation that is likely to endanger the security 

of the individuals on or about the Mines, including Buyers thereof, or which poses an 
immediate threat of material damage to any of the Project Assets; 

 

"Encumbrance" shall mean, any encumbrance such as mortgage, charge, pledge, lien, 

hypothecation, security interest, assignment, privilege or priority of any kind having 

the effect of security or other such obligations, and shall include any designation of loss 

payees or beneficiaries or any similar arrangement under any insurance policy 

pertaining to the Mines, where applicable herein but excluding utilities referred to in 

Clause 11.1; 

 

"Engineer in charge" shall have the meaning set forth in Clause 26.1; 
 

"EPC Contract" shall mean the engineering, procurement and construction contract 
or contracts entered into by the Mine Operator with one or more EPC Contractors for, 

inter alia, engineering and construction of the Mines in accordance with the provisions 
of this Agreement; 

 

"EPC Contractor" shall mean the person with whom the Mine Operator has entered 
into an EPC Contract; 

 

"Equipment" shall mean the tools, machinery, vehicles and other equipment provided 
or installed at the Mines and used for excavation and Delivery of Coal for purposes 
incidental or consequential thereto; 

 

"Equity" shall mean the sum expressed in Indian Rupees representing the issued and 

paid up equity share capital of the Mine Operator for meeting the equity component of 

the Total Project Cost, and for the purposes of this Agreement, shall include convertible 

instruments or other similar forms of capital, which shall compulsorily convert into 

equity share capital of the Mine Operator, and any interest-free funds advanced by any 

shareholder of the Mine Operator for meeting such equity component; 
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"Financial Default" shall have the meaning set forth in Schedule-R; 
 

"Financial Model" shall mean the financial model adopted by Senior Lenders, setting 

forth the capital and operating costs of the Project and revenues therefrom on the basis 
of which financial viability of the Project has been determined by the Senior Lenders, 

and includes a description of the assumptions and parameters used for making 

calculations and projections therein; 
 

"Financial Package" shall mean the financing package indicating the total capital cost 
of the Project and the means of financing thereof, as set forth in the Financial Model 

and approved by the Senior Lenders, and includes Equity, all financial assistance 
specified in the Financing Agreements and Subordinated Debt, if any; 

 

"Financing Agreements" shall mean the agreements executed by the Mine Operator 

in respect of financial assistance to be provided by the Senior Lenders by way of loans, 

guarantees, subscription to non-convertible debentures and other debt instruments 

including loan agreements, guarantees, notes, debentures, bonds and other debt 

instruments, security agreements, and other documents relating to the financing 

(including refinancing) of the Total Project Cost, and includes amendments or 

modifications made in accordance with Clause 5.2.2; 
 

"Force Majeure" or "Force Majeure Event" shall have the meaning set forth in 
Clause 34.1; 

 

"Government" shall mean the Government of India or the Government of the State 
having territorial jurisdiction over the Mines, as the case may be; 

 

"Government Instrumentality" shall mean any department, division or sub-division 

of the Government of India or of any State and includes any commission, board, 

authority, agency or municipal and other local authority or statutory body including 

Panchayat, under the control of the Government of India or of any State, as the case 

may be, and having jurisdiction over all or any part of the Mines or the performance of 

all or any of the services or obligations of the Mine Operator under or pursuant to this 

Agreement; 
 

“Grade Slippage” shall have the meaning set forth in Clause 23.2.3; 
 

“IBC” shall mean the Insolvency and Bankruptcy Code, 2016, read with all rules, 

regulations, circulars, guidelines and notifications thereunder (as amended from time 

to time); 
 

"Incentive" shall mean a payment due to the Mine Operator, in accordance with the 
provisions of this Agreement, for any delivery, performance or outcome, as the case 
may be, which is better than the standards specified in respect thereof; 

 

"Indemnified Party" shall mean the Party entitled to the benefit of an indemnity 
pursuant to Clause 42.3; 

 

"Indemnifying Party" shall mean the Party obligated to indemnify the other Party 
pursuant to Clause 42.3; 
 

“Independent Laboratory” shall have the meaning set forth in Clause 23.2.1; 
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"Indirect Political Event" shall have the meaning set forth in Clause 34.3; 

"Inspection Report" shall have the meaning set forth in Clause 13.2; 

 
"Insurance Cover" shall mean the aggregate of the maximum sums insured under the 

insurances taken out by the Mine Operator pursuant to Article 32, and includes all 

insurances required to be taken out by the Mine Operator under Clause 32.2 but not 

actually taken, and when used in the context of any act or event, it shall mean the 

aggregate of the maximum sums insured and payable or deemed to be insured and 

payable in relation to such act or event; 

 

"Intellectual Property" shall mean all patents, trademarks, service marks, logos, get-

up, trade names, internet domain names, rights in designs, blue prints, programmes and 

manuals, drawings, copyright (including rights in computer software), database rights, 

semi-conductor, topography rights, utility models, rights in know-how and other 

intellectual property rights, in each case, whether registered or unregistered and 

including applications for registration, and all rights or forms of protection having 

equivalent or similar effect anywhere in the world; 
 

"Key Performance Indicators" shall have the meaning set forth in Clause 25.1; 
 

"Laser Measurement" shall have the meaning set forth in Clause 19.7.1; 
 

{"Lead Member" shall have the meaning set forth in Recital (C);} 
 

"Lenders' Representative" shall mean the person duly authorised by the Senior 

Lenders to act for, and on behalf of, the Senior Lenders with regard to matters arising 
out of, or in relation to, this Agreement, and includes its successors, assigns and 

substitutes; 
 

"LOA" or "Letter of Award" shall mean the letter of award referred to in Recital (C); 
 

"Maintenance Manual" shall have the meaning set forth in Clause 16.3.1; 
 

"Maintenance Programme" shall have the meaning set forth in Clause 16.4.1; 

"Maintenance Requirements" shall have the meaning set forth in Clause 16.2; 

 
"Manager" shall have the same meaning as ascribed to such term in the Mines Act, 
1952 and rules and regulations thereunder; 
 
 “MCLR of State Bank of India” shall mean the marginal cost lending rates for 

1(one) year as determined by State Bank of India from time to time, as the same may 

be announced through such media as the State Bank of India may deem fit and any 

such announcement through any media shall be sufficient notice to the Parties. 

 

"Material Adverse Effect" shall mean any act or event that materially and adversely 
affects the ability of either Party to perform any of its obligations under and in 
accordance with the provisions of this Agreement; 

 

"Mine Closure Plan" shall mean the mine closure plan prepared in accordance with 
the ‘Guidelines for Preparation of Mine Closure Plan’ issued by the Ministry of Coal, 
Government of India, from time to time. 
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"Mine Operator Default" shall have the meaning set forth in Clause 37.1.1; 
 

"Mines" shall have the meaning set forth in Recital (A); 
 

"Mining Charge" shall have the meaning set forth in Clause 28.1.1; 
 

"Mining Plan" shall include Mine Closure Plan and shall mean the mining plan 
prepared and approved under and in accordance with the provisions of the Mineral 
Concession Rules, 1960, and  the latest guidelines issued by the Ministry of Coal, 
Government of India as amended from time to time, or any substitute thereof; 

 

"Miscellaneous Invoice" shall have the meaning set forth in Clause 29.1.3; 

 

"Monthly Capacity" shall have the meaning set forth in Clause 21.2.1; 

 

"Monthly Invoice" shall have the meaning set forth in Clause 29.1.1; 
 

"Moving Equipment" shall mean any equipment or vehicle which is moved around in 
the normal course of its usage and does not include any equipment which is installed 

on the ground in a stationery position; 
 

"MT" shall mean a million Tonne; 
 

"New Code for Uniform System of Maintenance, Control and Verification of Coal 

Stock in all Mines of Coal India Limited" shall mean the codes approved in the 273
rd

 

meeting of the board of directors of Coal India Limited held on 20.09.2011 or any 
subsequent modifications/ order in this regard.  

 

"Nominated Company" shall mean a company selected by the Lenders' 
Representative and proposed to the Authority for substituting the Mine Operator in 
accordance with the provisions of the Substitution Agreement; 

"Non-Political Event" shall have the meaning as set forth in Clause 34.2; 
 

"Notional Stripping Ratio" shall mean the anticipated average stripping ratio for the 
life of the Mine, which is [insert]15; 
 

"O&M" shall mean the operation and maintenance of the Mines and includes all 
matters connected with, or incidental to, such operation and maintenance, and provision 

of services and facilities in accordance with the provisions of this Agreement; 
 
"O&M Contract" shall mean the operation and maintenance contract that may be 
entered into between the Mine Operator and the O&M Contractor for performance of 
all or any of the O&M obligations;  

 

"O&M Contractor" shall mean the person, if any, with whom the Mine Operator has 
entered into an O&M Contract for discharging the O&M obligations for and on behalf 
of the Mine Operator; 

 

"O&M Expenses" shall mean expenses incurred by or on behalf of the Mine Operator 

or by the Authority, as the case may be, for all O&M including (a) cost of salaries and 

other compensation to employees, (b) cost of materials, supplies, utilities and other 

services, (c) premia for insurance, (d) all Taxes, duties, cess and fees due and payable 

 
15 Insert as applicable 
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for O&M, (e) all repair, replacement, reconstruction, reinstatement, improvement and 

maintenance costs, (f) payments required to be made under the O&M Contract or any 

other contract in connection with, or incidental to, O&M, and (g) all other expenditure 

required to be incurred under Applicable Laws, Applicable Permits and this 

Agreement; 
  

"O&M Inspection Report" shall have the meaning set forth in Clause 19.3; 
 

"Operation Period" shall mean the period commencing from COD and ending on the 
Transfer Date; 

 

"Overburden" shall mean the rock, soil and ecosystem that lies above the Coal Seam 
and is removed during surface mining, and may be used to restore an exhausted mining 
site to a semblance of its appearance before mining began; 

 

"Overburden Adjustable Amount" shall have the meaning set forth in Clause 20.3.1; 
 

"Owner" shall have the meaning ascribed to such term in the Mines Act, 1952; 
 

"Panel of Chartered Accountants and Cost and Management Accountants" shall 
have the meaning set forth in Clause 33.2.1; 

 

"Parties" shall mean the parties to this Agreement collectively and "Party" shall mean 
any of the parties to this Agreement individually; 

 

"Performance Guarantee" shall have the meaning set forth in Clause 39.2.3; 
 

"Performance Security" shall have the meaning set forth in Clause 9.1.1; 
 

"Political Event" shall have the meaning set forth in Clause 34.4; 
 

"Price Index" shall be construed in the following manner 
 

(a) [20% (twenty per cent)] of the component shall be fixed and shall not be subjected 
to any escalation whatsoever; 

 

(b) [25% (twenty five per cent)] of the percentage change in the WPI for industrial 

machinery published by the Ministry of Commerce and Industry, Government of 

India, for the category ‘mining/quarrying/metallurgical machinery/parts’; 

 

(c) [5% (five per cent)] of the percentage change in the WPI for the subcategory 

‘lubricants’ published by the Ministry of Commerce and Industry, Government of 

India; 

 

(d) [25% (twenty five per cent)] of the percentage change in the CPI(IW); and 

 

(e) [25% (twenty-five per cent)] of the percentage change in the WPI for the sub-

category ‘high speed diesel oil’.  

 
"Project" shall mean the construction, operation and maintenance of the Mines in 
accordance with the provisions of this Agreement, and includes all works, services and 
equipment relating to or in respect of the Scope of the Project; 
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"Project Affected Persons" or "PAPs" shall have the same meaning as ascribed to 
such term in the R&R Policy; 

 

"Project Agreements" shall mean this Agreement, the Financing Agreements, EPC 
Contract, O&M Contract and any other material agreements or contracts that may be 
entered into by the Mine Operator with any person in connection with matters relating 
to, arising out of, or incidental to the Project, but does not include Substitution 
Agreement or any agreement for procurement of goods and services involving a 
consideration of upto [Rs.10 crore (Rupees ten crore)]16; 

 

"Project Assets" shall mean physical and other assets relating to and forming part of 
the Project, including:  
(a) rights over the Site;  
(b) tangible assets such as civil works and equipment including foundations, 

embankments, pavements, electrical systems, communication systems, relief 
centres and administrative offices;  

(c) all rights of the Mine Operator under the Project Agreements; 

(d) financial assets, such as receivables, security deposits etc; 

(e) insurance proceeds; and 

(f) Applicable Permits and authorisations relating to, or in respect of, the Mines;  
 
It is hereby clarified that the Moving Equipment and other movable assets (including 
but not limited to heavy earth moving machinery) shall not be included within the 
meaning of the Project Assets.  
 

"Project Completion Schedule" shall mean the progressive Project Milestones set 
forth in Schedule-G for completion of the Mines on or before the Scheduled 
Completion Date; 

 

"Project Facilities" shall mean all the amenities and facilities situated on the Site, as 
described in Schedule-C; 

 

"Project Milestones" shall mean the project milestones set forth in Schedule-G; 
 

“Project Specific Assets” shall mean the Project Assets, as listed in Annex-V of 
Schedule B;17  
 
“Pure Agent” shall mean the pure agent as defined in rule 33 of GST rule, 2017 and 
as set forth in Schedule-S.   

 

["Rail Track" shall have the meaning set forth in Clause 12.1.5;] 
 

"R&R Costs" shall mean the costs for Rehabilitation and Resettlement including the 
cost of land as approved under the R&R Policy; 

 

"R&R Policy" shall mean the policy on Rehabilitation and Resettlement of Project 

Affected Persons of the Authority or the State Government, as applicable and notified 
from time to time. 

 

"Re.", "Rs." or "Rupees" or "Indian Rupees" shall mean the lawful currency of the 
Republic of India; 

 
16 This may be fixed at the higher of; (a) 2% (two per cent) of Total project Cost and (b) Rs. 10 (ten) crore. 
17 Construction Works shall be excluded in Project Specific Assets. 
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"Reference Index Date" shall mean, in respect of the specified month or quarter, as 

the case may be, that last day of the preceding month or quarter with reference to which 
the Price Index, WPI, price of diesel or tariff of electricity, as the case may be, is 

revised; 
 

"Rehabilitation and Resettlement" shall mean the rehabilitation and resettlement of 
Project Affected Persons in accordance with the R&R Policy; 

 

"Request for Bid" or "RFB" shall have the meaning set forth in Recital (B);  
 

"Rules" shall have the meaning set forth in Clause 44.3.1; 

 
"Safety Requirements" shall have the meaning set forth in Clause 17.1.1; 

 

"Scheduled COD" shall have the meaning set forth in Clause 12.4.1; 
 

"Scheduled Completion Date" shall have the meaning set forth in Clause 12.4.1; 
 

“Scheduled Maintenance" shall have the meaning set forth in Clause 16.4.4; 
 

"Scheduled Overburden Quantity" shall have the meaning set forth in Clause 20.2.1; 
 

"Scope of the Project" shall have the meaning set forth in Clause 2.1; 
 

"Senior Lenders" shall mean the financial institutions, banks, multilateral lending 

agencies, trusts, funds and agents or trustees of debenture holders, including their 

successors and assignees, who have agreed to guarantee or provide finance to the Mine 

Operator under any of the Financing Agreements for meeting all or any part of the Total 

Project Cost and who hold pari passu charge on the assets, rights, title and interests of 

the Mine Operator; 
 

"Site" shall have the meaning as set forth in Clause 10.2.2; 

 

"Specifications and Standards" shall mean the specifications and standards relating 

to the quality, quantity, capacity and other requirements for the Mines, as set forth in 
Schedule-D, and any modifications thereof, or additions thereto, as included in the 

design and engineering for the Mines submitted by the Mine Operator to, and expressly 
approved by, the Authority; 

 
"Standard Industry Practice" shall mean the practices, methods, techniques, designs, 

standards, skills, diligence, efficiency, reliability and prudence which are generally and 

reasonably expected from a reasonably skilled and experienced operator engaged in the 

same type of undertaking as envisaged under this Agreement and which would be 

expected to result in the performance of its obligations by the Mine Operator in 

accordance with this Agreement, Applicable Laws and Applicable Permits in reliable, 

safe, economical and efficient manner, and includes prudent mining practices generally 

accepted by mine owners and operators for ensuring safe, economic, reliable and 

efficient excavation, operation and maintenance of the Mines and for providing safe, 

economic, reliable and efficient excavation of Coal and Delivery thereof;  
 

"State" shall mean the State or the Union Territory, as the case may be, in which the 
Project is situate and "State Government" means the government of that State or 
Union Territory; 
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"Stripping Ratio" shall mean the in-situ volume of Overburden to be removed in cubic 

metres for each Tonne of Coal produced. For the avoidance of doubt, the Stripping 
Ratio shall be reviewed at the beginning of each Accounting Year by the Mine Operator 

in the presence of the Engineer in charge; 
 

"Subordinated Debt" shall mean the aggregate of the following sums expressed in 
Indian Rupees or in the currency of debt, as the case may be, outstanding as on the 
Transfer Date: 

 

(a) the principal amount of debt provided by lenders or the Mine Operator's 
shareholders for meeting the Total Project Cost and subordinated to the 
financial assistance provided by the Senior Lenders; and 

 

(b) all accrued interest on the debt referred to in sub-clause (a); 
 

provided that if all or any part of the Subordinated Debt is convertible into Equity at 
the option of the lenders and/or the Mine Operator's shareholders, it shall for the 

purposes of this Agreement be deemed to be Subordinated Debt even after such 
conversion and the principal thereof shall be dealt with as if such conversion had not 

been undertaken; 

 

"Substitution Agreement" shall have the meaning set forth in Clause 40.3.1; 
 

"Suspension" shall have the meaning set forth in Clause 36.1; 

 

"Taxes" shall mean any Indian taxes including goods and services tax (“GST”), 

customs duties, cess and any impost or surcharge of like nature (whether Central, State 

or local) on the goods, materials, equipment and services incorporated in and forming 

part of the Mines, charged, levied or imposed by any Government Instrumentality, but 

excluding any interest, penalties and other sums in relation thereto imposed on any 

account whatsoever. For the avoidance of doubt, Taxes shall not include taxes on 

corporate income; 
 

"Termination" shall mean the expiry or termination of this Agreement; 
 

"Termination Notice" shall mean the communication issued in accordance with this 
Agreement by one Party to the other Party terminating this Agreement; 

 

"Termination Payment" shall mean the amount payable under, and in accordance 
with, this Agreement, by the Authority to the Mine Operator upon Termination. For the 

avoidance of doubt, it is expressly agreed that the amount payable shall be subject to 
the limitations specified in Clause 37.4; 

 
"Tests" shall mean the tests set forth in Schedule-I to determine the completion of 

Mines in accordance with the provisions of this Agreement and shall, mutatis mutandis, 

include similar tests to determine completion of Additional Capacity, if any; 
 

"Tonne " shall mean a metric tonne equal to 1000kg; 
 

"Total Project Cost" shall mean the capital cost on construction and financing of the 
Project and shall be a sum of Rs. [*** amount****]18 

 
18 This amount shall be the estimated capital cost for the project. 
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"Transfer Date" shall mean the date on which this Agreement expires pursuant to the 
provisions of this Agreement or is terminated by a Termination Notice; 

 

“Undelivered Coal” shall have the meaning set forth in Clause 28.4.1; 
 

"Unforeseen Event" shall have the meaning set forth in Clause 34.11; 
 

"Vesting Certificate" shall have the meaning set forth in Clause 38.4; 
  

"WPI" shall mean the wholesale price index for all commodities as published by the 

Ministry of Commerce and Industry, Government of India and shall include any index 

which substitutes the WPI, and any reference to WPI shall, unless the context otherwise 

requires, be construed as a reference to the WPI published for the period ending with 

the preceding month, save and except that for the purposes of quarterly revision of the 

Mining Charge in accordance with the provisions of Clause 28.1.1, the revision due for 

and in respect of any quarter shall be computed with reference to WPI as on the last 

date of the preceding quarter. 
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IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND DELIVERED 
THIS AGREEMENT AS OF THE DAY, MONTH AND YEAR FIRST ABOVE 
WRITTEN. 

 

THE COMMON SEAL OF MINE 
OPERATOR has been affixed pursuant to the 

resolution passed by the Board of Directors of 
the Mine Operator at its meeting held on the 

…………. day of  
20….. hereunto affixed in the presence of 

…………., Director, [who has signed these  
presents in token thereof and …………….,  
Company Secretary / Authorised 
Officer who has countersigned the 

same in token thereof
$
]: 

 
(Signature) 

(Name) 

(Designation) 

(Address) 

(Fax No.) 

(e-mail address) 

SIGNED, SEALED AND DELIVERED 
For and on behalf of AUTHORITY by: 
 
(Signature) 

(Name) 

(Designation) 

(Address) 

(Fax No.) 

(e-mail address) 
 

 

In the presence of: 

 

1. 2. 
 

 
 
 

 

 
 
 
 
 

 

 

 

 

 

 

 

 

            ___________ 
 

$
 To be affixed in accordance with the articles of association of the Mine Operator and the resolution passed 

by its Board of Directors 
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SCHEDULE -- A 
 

(See Clause 10.1) 
 

SITE OF THE PROJECT 
 

1. The Site 
 

1.1 Site of the Project shall include: (a) the land, buildings, Coal Handling Plant, Coal 

Depot, power distribution sub-stations, workshops and any other associated 

structures as described in Annex-I of this Schedule A; (b) the land, buildings and 

bunkers/ silos as described in Annex-II of this Schedule A; [and (c) the land, 

buildings, Rail Track, electrical lines and electrical plants as described in Annex-III 

of this Schedule A]. 

 

1.2 Additional land required for [Overburden dumps, ancillary buildings, extension/ 
addition of Mines or for] construction of works specified in Change of Scope Order 

shall be acquired in accordance with the provisions of this Agreement. Upon 
acquisition, such land shall form part of the Site and vest in the Authority. 
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Annex - I 
 

(Schedule-A) 

 

Site of the Mines 

 

[Note: The Site may be divided into blocks and demarcated as such in pursuance of the 
provisions of Clause 10.1.] 

 

{Note: Through suitable drawings and description in words, the land, buildings, Coal 
Handling Plant, Coal Depot, power distribution sub-stations, workshops and any other 

associated structures comprising the Site of the Mine shall be specified briefly but precisely 
in this Annex-I.} 
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Annex – II 

 

(Schedule-A) 

 

Site for the Railway Siding/ Delivery Point 

 

{Note 1: Through suitable drawings and description in words, the land, buildings, and 
bunkers/ silos comprising the Site for the railway siding/ Delivery Point shall be specified 
briefly but precisely in this Annex-II.} 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
 

 
 

155 
 

Annex - III 

 

(Schedule-A) 

 

{Site for the Rail Track} 

 

{Note 1: Through suitable drawings and description in words, the land, buildings, rail track, 
electrical lines and electrical plants comprising the Site for the Rail Track shall be specified 
briefly but precisely in this Annex-III.} 

 

[Note 2: This Annex-III may be omitted if construction of a dedicated Rail Track is not 
contemplated]. 
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SCHEDULE — B 
 

(See Clause 2.1) 
 

DEVELOPMENT OF THE MINES 
 

1 Mines 
 

1.1 Development of the Mines shall include construction of the Coal Handling Plant, Coal 

Depot, power distribution sub-stations, workshops, road works and any other 
associated structures and installation of equipment, as described in this Schedule-B 

and in Schedule-C. 
 

1.2 Mines shall be developed by the Mine Operator in conformity with the Mining Plan 
and the Specifications and Standards set forth in Annex-I and Annex-II of Schedule-
D. 

 

2 Removal of Overburden 
 

2.1 Development of the Mines shall include excavation of Overburden and deposit 
thereof, as described in Annex-I of this Schedule-B. 

 

2.2 Removal of Overburden shall be undertaken by the Mine Operator in conformity with 
the Mining Plan. 

 

[3 Rail Track] 
 

3.1 [Rail Track shall include electrical lines, electrical plants and other associated 
structures as described in Annex-II of this Schedule-B.] 

 

3.2 [Rail Track shall be constructed by the Mine Operator in conformity with the 
Specifications and Standards set forth in Annex-IV of Schedule-D.] 

 

[Note: Paragraph 3 shall be omitted if construction of a dedicated Rail Track is not 
contemplated.] 
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Annex – I 
(Schedule-B) 

 

Description of Mines19 

 

1. Capacity of the Mines 
 

The Mine shall have a capacity to excavate and deliver Coal equivalent to the 
Contracted Capacity. 

 

2. Project Facilities 
 

The Project Facilities shall be constructed in conformity with Annex -I of Schedule-
C. 

 

3. Specifications and Standards 
 

The development of Mines and installation of Equipment shall be in conformity with 

the Specifications and Standards specified in Annex -I and Annex-II respectively of 
Schedule-D. 

 

4. Description of the Mines 
 

The Mines shall be developed as briefly described below: 
 

A. Mines 
 

(i) Type: [Opencast/ Underground] 
 

(ii) Number of Coal Seams to be mined: 
 

(iii) Targeted mine capacity in MT per annum: 
 

(iv) Geo-mining characteristics: 
(Indicate Seam Gradient — Variation, Average Gradient of quarry floor, etc.) 

 

(v) Details of geological disturbances: number of faults and details thereof 
(throw and extent): 

 

Fault Location & Extent of Trend of Amount & Evidence of Fault 

No Fault Fault  Direction of  

    Throw   

       

 
(vi) Presence of in-seam band, Seam-wise (numbers and thicknesses of each 

band): 
 

Coal Seam No. of dirt band 
Cum. Th. of dirt bands %of dirt bands to 

(m) Seam thickness   
    

    

 
19 This description of Mine should be as per approved Mining Plan/ project report. 
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(vii) Sequence of Coal Seam and parting: 
 

Name   of    Seam/                 Thickness of coal/parting(m) with range 

parting 
Av. Thickness Minimum Maximum   

 
 

 

(viii) Mine parameters: 
 

Parameters Unit 
Quarry 

  

Minimum Maximum   
    

Dimensions of the quarry along strike (on floor) m   
    

Depth of quarry m   
    

Dip rise length (on floor) m   
    

Final Quarry Floor area km2   

Final Quarry Surface area km2   
    

Mineable reserves (MT)   
    

Total Overburden (Mcum)   
    

Notional Stripping Ratio (cum/T)   
    

 

(ix) Mining method for Overburden removal: 
(Briefly describe the mining system for Overburden and give year-wise 
Overburden removal schedule) 

 

(x) Mining method for Coal winning: 

(Briefly describe the Coal winning method including thrust area of 

Government such as adaptation of advanced scientific technology, 

environmental friendly mining process, first mile connectivity etc.) 
 

(xi) Mining system and system parameters: 
(To provide Mine specific details regarding bench height, width, etc. as per 
Mining Plan.) 

 

B. [Coal Handling Plant] 
 

Briefly describe the Coal Handling Plant indicating the following: 
 

(i) Capacity of the Coal Handling Plant: 
 

(ii) Receiving arrangement for run-off mine Coal: 
 

(iii) Crushing arrangement: 
 

(iv) Storage arrangement: 
 

(v) Conveying system: 
 

(vi) Loading arrangement: 
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C. Electricity Distribution Sub-station/ Distribution System 
 

(Briefly describe the power distribution substation and power distribution 
system indicating incoming voltage, distribution voltage, estimated load, etc.) 

 

D. [Installation of Equipments]20 
 

(Briefly describe the major equipments to be installed for mining indicating 
the size, numbers, availability, utilisation, etc. of such equipments.) 

 

E. Pumping and Drainage 
 

(Briefly describe the pumping and drainage system, including effluent 
treatment system, indicating the number of pumps, lay-out, design, etc. of 
pumping installation and drainage system.) 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 
20 Project specific information may be provided. 
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Annex - II 
 

(Schedule-B) 
 

 

[Description of Rail Track] 
 

1 [Length of the Rail Track] 
 

1.1 The Rail Track shall be * * * * km in length. 
 

1.2 The Rail Track shall be constructed [in tunnel/ at grade/ elevated] as briefly 
described below: 

 

(Provide details here.) 
 

2 [Project Facilities] 
 

The Project Facilities shall be constructed in conformity with Annex-III of 
Schedule-C. 

 

3 [Specifications and Standards] 
 

The Rail Track shall be constructed in conformity with the Specifications and 
Standards specified in Annex-IV of Schedule-D. 
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Annex-III 
 

(Schedule-B) 
(Refer Clause 4.1) 

 
 

Present status of the Conditions Precedent 

 
 

 [Briefly describe the details of present status of the Conditions Precedent set forth for the 

Authority at the time of invitation of Bid]  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 
 

162 
 

 

 
 

Annex-IV 
 

(Schedule-B) 
 

 

[Insert list, description & brief specification of Capital Works] 
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Annex-V 
 

(Schedule-B) 
 

 

[Insert list of Project Specific Assets] 

 

 

[Any Construction Works, Moving Equipment and other movable assets (including but 

not limited to heavy earth moving machinery) shall not be included within this list] 
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Annex-VI 
 

(Schedule-B) 
 

 

[Insert schedule on land] 

 

[Schedule of land (phase wise) to be handed over to the Mine Operator shall be provided] 
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SCHEDULE—C 
 

(See Clause 2.1) 
 

PROJECT FACILITIES 

 

1 Project Facilities 
 

The Mine Operator shall construct the Project Facilities in accordance with the 
provisions of this Agreement. 

 

2 Project Facilities for Mines 
 

Project Facilities forming part of the Mines and to be completed on or before 
Completion have been described in Annex-I of this Schedule-C. 

 

3 Project Facilities for township 
 

Project Facilities forming part of the township and to be completed on or before 
Completion have been described in Annex-II of this Schedule-C. 

 

[4 Project Facilities for Rail Track 
 

Project Facilities forming part of the Rail Track and to be completed on or before 
Completion have been described in Annex-III of this Schedule-C.] 

 

 

[Note: Paragraph 4 shall be omitted if construction of a Rail Track is not contemplated.] 
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Annex - I 
(Schedule-C) 

 

 

Project Facilities for Mines 
 

 

1 Project Facilities 
 

The Mine Operator shall construct the Project Facilities described in this Annex -1 to 
form part of the Mines. The Project Facilities shall include: 

 
(a) Coal Depot; 

 
(b) Laboratory and testing facilities; 

 
(c) Workshops; 

 
(d) Fire hydrant system; 

 
(e) Weighbridge at the Coal Depot; 

 
(f) Roads; 

 
(g) Common facility centre; 

 
(h) Security equipment including closed-circuit television (“CCTV”);; 

 
(i) RFID system for tracking of truck movement; and 

 

[(k) Others (to be specified)]. 

 

2 Description of Project Facilities 
 

The Project Facilities are briefly described below: 
 

(a) Coal Depot 
 

The Mine Operator shall construct and operate a Coal Depot for storage of Coal in 
accordance with the provisions of Article 22 of this Agreement. 

 

(c) Laboratory and testing facilities 
 

The Mine Operator shall procure and ensure provision of a laboratory with the requisite 
instruments and calibration facilities to check all tools, instruments, jigs and fixtures 
and for testing of Coal. 

 

(d) Workshops 
 

The Mine Operator shall construct the workshops with the requisite equipment, tools 
and other facilities to cater to the needs of daily maintenance, scheduled maintenance, 

lubrication, routine inspection, minor/medium repair and replacement of parts/sub-
assemblies of Equipment. 
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(e) Fire hydrant system 
 

A fire hydrant system shall be installed in conformity with Applicable Laws, 
Applicable Permits and Standard Industry Practice and shall include adequate water 

storage, pumping capacity and distribution network. Smoke detectors, fire alarms and 
water sprinklers shall also be provided in critical areas of the Mines. 

 
(f) Weighbridge at the Coal Depot 

 
The Mine Operator shall provide for [****]21 of weighbridges for weighment of 
truck/vehicle loaded with Coal. Suitable weighing instrumentation shall be installed at 
the Coal Depot. The weighbridges shall be calibrated in accordance with the 
Specifications and Standards. 

 
(g) Roads 

 
The Mine Operator shall construct and maintain haul roads and approach roads 
required for excavation and transportation of Coal equivalent to the Contracted 
Capacity. 

 

(h) Common Facility Centre 
 

The Mine Operator shall construct a common facility centre which shall include a 
cafeteria, recreation facilities, medical aid centre and restrooms for use by the personnel 
deployed on the Project. 

 
(i) Security equipment including Closed-circuit television (CCTV) 

 

All entry and exit points, Coal Depot, Coal Handling Plant, buildings, structures and 

passages used for transporting Overburden or Coal within the Mines shall be equipped 

with a CCTV system capable of retaining recorded footage for a period of one month. 

The Mine Operator shall install and operate such other equipment as may be required 

in accordance with Applicable Laws, Applicable Permits and Standard Industry 

Practice for assurance of the security of personnel and Coal at the Mines.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
21 Insert number as applicable 
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Annex – II 
 

(Schedule-C) 

 

[Project Facilities for Township]22 

 

 

1 Project Facilities 
 

The Mine Operator shall construct the Project Facilities described in this Annex-II to 
form part of the township for the Project. These Project Facilities shall include: 

 
(a) Administrative and housing complex; 

 
(b) Primary health centre with at least 6 (six) beds; 

 
(c) Secondary school; 

 
(d) Community centre and; 

 

[(e) Others (to be specified)]. 
 

2 Description of Project Facilities 
 

The Project Facilities are briefly described below: 
 

(a) Administrative and housing complex 
 

The Mine Operator shall construct an administrative and housing complex on or near 

the Site with the requisite space and facilities for office and residential buildings. The 
complex shall also provide for sufficient space for commercial facilities including 

bank, post office, business centre and shops/kiosks. [The Mine Operator shall provide 
a furnished project office for the personnel of the Authority deputed at the Site.] 

 

(b) Primary Health Centre 
 

The Mine Operator shall build a primary health centre, with at least 6 (six) beds, in 
conformity with standards followed by the State Government with sufficient space and 
facilities for in-patient care and diagnostic facilities. 

 
(c) Secondary School 

 
The Mine Operator shall build a secondary school in conformity with the standards 
specified by the Central Board of Secondary Education. 

 
(d) Community centre 

 
The Mine Operator shall provide a community centre with an auditorium for social 
gathering, functions and other special occasions.  

 

 
22 Project specific requirements to be decided by subsidiary company 
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Annex – III 
(Schedule-C) 

 

[Project Facilities for Railway Siding] 
 

 

1 Project Facilities 
 

The Mine Operator shall construct the Project Facilities described in this Annex - III 

to form part of the railway siding. The Project Facilities shall include: 
 

(a) Rapid loading system/ loading arrangements; 
 

(b) Access road to the railway siding; 
 

(c) Office space for the Authority at the railway siding; 
 

(d) Weighbridge; and 
 

[(e) Others (to be specified)]. 
 

2 Description of Project Facilities 
 

The Project Facilities are briefly described below: 
 

(a) Railway Siding 
 

The Mine Operator shall construct the railway siding with a capacity to handle 

transportation of Coal equivalent to the Contracted Capacity. The Mine Operator shall 
at all times ensure availability of requisite facilities including silos/bunkers and system 

for loading of Coal on the wagons. 
 

(b) Access road to the Railway Siding 
 

The Mine Operator shall construct and maintain the approach roads required for 
transportation of Coal to the railway siding. 

 
(c) Office space 

 

The Mine Operator shall provide for office space with requisite facilities for use by the 

Authority at the railway siding to enable it to discharge its day-to-day functions. 

 

(d) Weighbridge 
 

The Mine Operator shall provide for [****]23 of weighbridges for weighment of 
truck/vehicle loaded with Coal. Suitable weighing instrumentation shall be installed at 
the railway siding. The weighbridges shall be calibrated in accordance with the 
Specifications and Standards.  

 

 
 

 

 
 

 
23 Insert number as applicable 
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SCHEDULE – D 
 

(See Clause 2.1) 
 

SPECIFICATIONS AND STANDARDS 
 

 

1 Development of Mines 
 

The Mine Operator shall comply with the Specifications and Standards set forth in 
Annex-I of this Schedule-D for development of the Mines. 

 

2 Equipment 
 

The Mine Operator shall comply with the Specifications and Standards set forth in 
Annex-II of this Schedule-D for installation of Equipment. 

 

3 Mining Plan 
 

The Mine Operator shall comply with the Mining Plan set forth in Annex –III of this 
Schedule D, as may be modified from time to time in conformity with Applicable 
Laws. 

 

[4 Rail Track 
 

The Mine Operator shall comply with the Specifications and Standards set forth in 
Annex-IV of this Schedule-D for construction of Rail Track.] 

 

[Note: Paragraph 4 shall be omitted if construction of a Rail Track is not 
contemplated.] 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 
 

171 
 

Annex - I 

(Schedule-D) 

 

Specifications and Standards for Development of the Mines 
 
 

1 Standards and Specifications 
 

Subject to the provisions of Paragraph 2 of this Annex -I, the development of Mines 

shall conform with the provisions of the Mining Plan which shall be deemed to be the 
Specifications and Standards. An authenticated copy of the same has been provided to 

the Mine Operator as part of the bidding documents. 
 

2 Additional Specifications and Standards 
 

Notwithstanding anything to the contrary contained in Paragraph 1 of this Annex - I, 
the following additional Specifications and Standards24 shall apply to the development 
of Mines, and for purposes of this Agreement, the Specifications and Standards referred 
to in Paragraph 1 shall be deemed to be amended to the extent set forth below in this 
Paragraph 2.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

  

 
24 These additions may be in compliance to conditions of DGMS or other such regulatory authorities. 
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Annex – II 
 

(Schedule-D) 

 

Specifications and Standards for Equipment 

 
 

1 Standards and Specifications 
 

Subject to the provisions of Paragraph 2 & 3 of Annex-II, the installation of Equipment 

at the Mines shall conform with the provisions of the Mining Plan which shall be 

deemed to be the minimum Specifications and Standards. An authenticated copy of the 

same is provided to the Mine Operator as part of the bidding documents. However, if 

the efficiency of the Equipment increases or on deployment of Equipment of higher 

size than that specified in the Mining Plan, the Mine Operator may reduce the 

population of the Equipment.  

 

2 Flexibility in Standards and Specifications 

Subject to provisions of Paragraph 3 and the provisions of the Mining Plan for bench 

height or width at the Mines along with provisions under Coal Mines Regulations for 

opencast workings, the Mine Operator may deploy the Equipment sizes for the 

matching bench height as per the following table: 

 

Sl. 

No. 

Excavator size  

(m3) 

Optimum bench  

height (m) 

Minimum Matching 

dumper capacity (Ton) 

1 3.0-4.5 
6 (5-8) 35 

2 5.0-6.5 

3 10.0-12.0 
10 (8-12) 100 

4 15.0-17.0 

5 20.0-22.0 
15 (12-15) 

 

190 6 34.0-36.0 

7 40.0-42.0 18 (15-18) 

 Note:  For bench height <6m, 3.0-5.0 m3 excavator may be used 

 

  
3 Additional Specifications and Standards 

 
Notwithstanding anything to the contrary contained in Paragraph 1 & 2 of this Annex 
- II, the following additional Specifications and Standards25 shall apply to the 
installation of Equipment at the Mines, and for purposes of this Agreement, the 
Specifications and Standards referred to in Paragraph 1 & 2 shall be deemed to be 
amended to the extent set forth below in this Paragraph 3.  

 
 
 
 
 
 
 
 
 
 

 

 
25 These additions may be in compliance to conditions of DGMS or other such regulatory authorities. 
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Annex – III 
(Schedule-D) 

 

Mining Plan 
 

 

The mandatory provisions of the Mining Plan for procuring compliance with Applicable 
Laws are specified below: 

 
 

[Note: Specify briefly, but precisely, the mandatory provisions of the Mining Plan.] 
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Annex – IV26 

(Schedule-D) 
 

 

Specifications and Standards for the Rail Track 

 
 

1 Manual of Specifications and Standards to apply 
 

Subject to the provisions of Paragraph 2 of this Annex -IV, the Rail Track shall conform 
to the specifications and standards of the Ministry of Railways as applicable to the Rail 
Track. 

 

[2 Deviations from the standards and specifications] 
 

[Notwithstanding anything to the contrary contained in the specifications and standards 

referred to in Paragraph 1 of this Annex-IV, the following specifications and standards 
shall apply to the Rail Track, and for purposes of this Agreement, the specifications 

and standards referred to in Paragraph 1 shall be deemed to be amended to the extent 
set forth below:]  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

  

 
26 Annex-IV may be omitted if the Project does not include a dedicated Rail Track. 
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SCHEDULE - E 
 

(See Clause 4.1.3) 
 

APPLICABLE PERMITS 
 

 

PART I 
 

1 Applicable Permits prior to Appointed Date 
 

The Mine Operator shall obtain, as required under Applicable Laws, the following 

Applicable Permits on or before the Appointed Date, save and except to the extent of a 

waiver granted by the Authority in accordance with Clause 4.1.3 of the Agreement: 
 

 

(a) Licence for use of explosives; 
 

(b) Applicable Permits for and in respect of employment of labour at the Mines 
and 

 
(c) Any other permits or clearances required under Applicable Laws. 

 

 

PART II 
 

2 Applicable Permits during Contract Period 
 
 

The Mine Operator shall obtain, as required under Applicable Laws, the following 
Applicable Permits prior to commencement of the relevant activity: 

 
(a) Clearance of the Pollution Control Board of the State Government for 

installation of diesel generator sets; 
 

(b) Permission of the State Government for cutting of trees; and 
 

(c) Any other permits or clearances required under Applicable Laws. 
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SCHEDULE - F 
 

(See Clause 9.1 and Clause 39.2.3) 
 

PERFORMANCE SECURITY 

 

[[**** {name of the company}] 
 

WHEREAS: 
 

(A) ………………….. (the "Mine Operator") and [name of the company] represented 

by *** and having its principal offices at ***** ("Authority") have entered into an 

agreement dated ……………..(the "Agreement") whereby the Authority has agreed 

to the Mine Operator undertaking the development of Mines, and for mining of Coal 

and Delivery thereof, subject to and in accordance with the provisions of the 

Agreement. 
 

(B) The Agreement requires the Mine Operator to furnish a Performance Security to the 

Authority of a sum of [Rs. * * * * * cr. (Rupees * * * * * crores)] (the "Guarantee 

Amount") as security for due and faithful performance of its obligations, under and 

in accordance with the Agreement, during the Contract Period and upto 90 (ninety) 

days after the Contract Period (the “Guarantee Period”). 
 

(C) We,  ………………………..  through our  branch  at  ……………………..  (the 

"Bank") have agreed to furnish this bank guarantee ("Guarantee") by way of 

Performance Security. 
 

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and 
affirms as follows: 

 

1. The Bank hereby, unconditionally and irrevocably, guarantees and undertakes to pay 

to the Authority upon occurrence of any failure or default in due and faithful 

performance of all or any of the Mine Operator’s obligations, under and in accordance 

with the provisions of the Agreement, on its mere first written demand, and without 

any demur, reservation, recourse, contest or protest, and without any reference to the 

Mine Operator, such sum or sums upto an aggregate sum of the Guarantee Amount as 

the Authority shall claim, without the Authority being required to prove or to show 

grounds or reasons for its demand and/ or for the sum specified therein. 
 

2. A letter from the Authority, under the hand of an officer not below the rank of a 

General Manager or equivalent, that the Mine Operator has committed default in the 

due and faithful performance of all or any of its obligations under and in accordance 

with the Agreement shall be conclusive, final and binding on the Bank. The Bank 

further agrees that the Authority shall be the sole judge as to whether the Mine 

Operator is in default in due and faithful performance of its obligations under the 

Agreement and its decision that the Mine Operator is in default shall be final, and 

binding on the Bank, notwithstanding any difference between the Authority and the 

Mine Operator, or any dispute between them pending before any court, tribunal, 

arbitrators or any other authority or body, or by the discharge of the Mine Operator 

for any reason whatsoever. 
 

3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the 
Bank were the principal debtor and any change in the constitution of the Mine 

Operator and/or the Bank, whether by their absorption with any other body or 
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corporation or otherwise, shall not in any way or manner affect the liability or 

obligation of the Bank under this Guarantee. 
 

4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority 
to proceed against the Mine Operator before presenting to the Bank its demand under 
this Guarantee. 

 
5. The Authority shall have the liberty, without affecting in any manner the liability of 

the Bank under this Guarantee, to vary at any time, the terms and conditions of the 

Agreement or to extend the time or period for the compliance with, fulfillment and/or 

performance of all or any of the obligations of the Mine Operator contained in the 

Agreement or to postpone for any time, and from time to time, any of the rights and 

powers exercisable by the Authority against the Mine Operator, and either to enforce 

or forbear from enforcing any of the terms and conditions contained in the Agreement 

and/ or the securities available to the Authority, and the Bank shall not be released 

from its liability and obligation under this Guarantee by any exercise by the Authority 

of the liberty with reference to the matters aforesaid or by reason of time being given 

to the Mine Operator or any other forbearance, indulgence, act or omission on the part 

of the Authority or of any other matter or thing whatsoever which under any law 

relating to sureties and guarantors would, but for this provision, have the effect of 

releasing the Bank from its liability and obligation under this Guarantee and the Bank 

hereby waives all of its rights under any such law. 
 

6. This Guarantee is in addition to, and not in substitution of, any other guarantee or 

security now or which may hereafter be held by the Authority in respect of, or relating 
to, the Agreement or for the fulfillment, compliance and/ or performance of all or any 

of the obligations of the Mine Operator under the Agreement. 
 

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this 

Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in 

force until the expiry of the Guarantee Period, and unless a demand or claim in writing 

is made by the Authority on the Bank under this Guarantee no later than 6 (six) months 

from the date of expiry of the Guarantee Period, all rights of the Authority under this 

Guarantee shall be forfeited and the Bank shall be relieved from its liabilities 

hereunder. 

 

8. The Bank undertakes not to revoke this Guarantee during its currency, except with 
the previous express consent of the Authority in writing, and declares and warrants 

that it has the power to issue this Guarantee and the undersigned has full powers to 
do so on behalf of the Bank. 

 

9. Any notice by way of request, demand or otherwise hereunder may be sent by post 
addressed to the Bank at its above referred branch, which shall be deemed to have 

been duly authorised to receive such notice and to effect payment thereof forthwith, 
and if sent by post it shall be deemed to have been given at the time 

when it ought to have been delivered in due course of post and in proving such notice, 

when given by post, it shall be sufficient to prove that the envelope containing the 
notice was posted and a certificate signed by an officer of the Authority that the 

envelope was so posted shall be conclusive. 
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10. This Guarantee shall come into force with immediate effect and shall remain in force 
and effect until the expiry of the Guarantee Period or until it is released earlier by the 
Authority pursuant to the provisions of the Agreement. 

 
11. Capitalised terms used herein, unless defined herein, shall have the meaning 

assigned to them in the Agreement. 
 
 
 
 

Signed and sealed this .................. day of ............. 20 ...... at ............. 
 

 

SIGNED, SEALED AND DELIVERED 

For and on behalf of 

the BANK by: 
 

 

(Signature) 

(Name) 

(Designation) 

(Code Number) 

(Address) 

 

NOTES: 
 

(i) The bank guarantee should contain the name, designation and code number of the 
officer(s) signing the guarantee. 

 
(ii) The address, telephone number and other details of the head office of the Bank as well 

as of issuing branch should be mentioned on the covering letter of issuing Branch. 
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SCHEDULE –G 
 

(See Clause 12.2) 
 

PROJECT COMPLETION SCHEDULE 

 

1 Project Completion Schedule27 
 

During Construction Period, the Mine Operator shall comply with the requirements 
set forth in this Schedule-G for each of the Project Milestones and the Scheduled 

Completion Date (the "Project Completion Schedule"). Within 15 (fifteen) days of 
the date of each Project Milestone, the Mine Operator shall notify the Authority of 

such compliance along with necessary particulars thereof. 
 

2 Project Milestone-I 
 

2.1 Project Milestone-I shall occur on the date falling on the [180th (one hundred and 
eightieth)] day from the Appointed Date (the "Project Milestone-I"). 

 

2.2 Prior to the occurrence of Project Milestone-I, the Mine Operator shall have 
commenced development of the Mines and expended not less than 5% (five per cent) 
of the Total Project Cost set forth in the Financial Package. 

 

3 Project Milestone-II 
 

3.1 Project Milestone-II shall occur on the date falling on the [(365th (three hundred and 
sixty fifth)] day from the Appointed Date (the "Project Milestone-II"). 

 

3.2 [Prior to the occurrence of Project Milestone-II, the Mine Operator shall have 

completed construction of haul/approach roads, power distribution substation/system, 

effluent treatment system and drainage system at the Mines and expended not less 

than 20% (twenty per cent) of the Total Project Cost set forth in the Financial Package 

and conveyed to the Engineer in charge, the nature and extent of physical progress 

comprising such expenditure so as to enable the Engineer in charge to determine that 

the physical progress is reasonably commensurate with the expenditure incurred.] 
 

4 Project Milestone-III 
 

4.1 Project Milestone-III shall occur on the date falling on the [550
th

 (five hundred and 
fiftieth)] day from the Appointed Date (the "Project Milestone-III"). 

 

4.2 [Prior to the occurrence of Project Milestone-III, the Mine Operator shall have 

completed construction of Coal Depot and Coal Handling Plant and expended not less 

than 40% (forty per cent) of the Total Project Cost set forth in the Financial Package 

and conveyed to the Engineer in charge, the nature and extent of physical progress 

comprising such expenditure so as to enable the Engineer in charge to determine that 

the physical progress is reasonably commensurate with the expenditure incurred.] 
 

5 Scheduled Completion Date 
 

5.1 The Scheduled Completion Date shall occur on the [ ****]
th

 ([****]) day from the 
Appointed Date. 

 
27 The dates for each milestone, number of milestones and the level of expenditure for each milestone may 

be determined as per project-specific requirements 
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5.2 On or before the Scheduled Completion Date, the Mine Operator shall have completed 

the [1
st

 (first) phase of the] development of Mines for excavation and Delivery of 
Contracted Capacity of Coal in accordance with this Agreement. 

 

6 Extension of period 
 

Upon extension of any or all of the aforesaid Project Milestones or the Scheduled 

Completion Date, as the case may be, under and in accordance with the provisions of 

this Agreement, the Project Completion Schedule shall be deemed to have been 
amended accordingly. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 



 
 

 
 

181 
 

SCHEDULE - H 
 

(See Clause 12.3) 
 

DRAWINGS 
 

 

1 Drawings 
 

In compliance of the obligations set forth in Clause 12.3 of the Agreement, the Mine 
Operator shall furnish to the Engineer in charge, free of cost, all Drawings listed in 
Annex-I of this Schedule-H. 

 

2 Additional drawings 
 

If the Engineer in charge determines that for discharging its duties and functions under 

this Agreement, it requires any drawings other than those listed in Annex -I, it may by 

notice require the Mine Operator to prepare and furnish such drawings forthwith. Upon 

receiving a requisition to this effect, the Mine Operator shall promptly prepare and 

furnish such drawings to the Engineer in charge, as if such drawings formed part of 

Annex-I of this Schedule-H. 
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Annex - I 
(Schedule-H) 

 

List of Drawings 
 

[Note: The Authority shall describe in this Annex-I, all the Drawings that the Mine Operator 
is required to furnish under Clause 12.3. An illustrative list is given below. It may be 
suitably modified as per project-specific requirements.] 

 

I List of Drawings for the Mines28 
 

1. Location plan of the Mines 
 

2. Topographical plan of the Site 
 

3. Geographical plan 
 

4. Floor contour plans of all Coal Seams 
 

5. Coal Seam folio plans 
 

6. Iso-grade plans showing iso-lines for specific gravity, Useful Heat Value, Gross 
Calorific Value, ash percentage and grade of Coal 

 
7. Surface plan 

 
8. Ultimate pit configuration plan 

 
9. Leasehold plan 

 
10. Initial mining cut 

 
11. Stage plan at the intervals of five years of mining operations 

 
12. Final stage dump plan 

 
13. Mine cross sections at representative alignments throughout the Mines 

 
14. Key plan and flow diagram of Coal Handling Plant  

 
15. Plan showing incoming power supply arrangement and for power distribution 

16. General layout of workshop 
 

II [List of Drawings for the Rail Track29] 
 

1. Location plan of the Rail Track. 
 

2. Topographical plan of the Rail Track. 
 

3. Layout plan of the loading station.  
 
 
 

 

 

 
28 This list may be decided by the subsidiary company as per need of the contract. 
29 This Part-II may be omitted if the Project does not include a dedicated Rail Track. 
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SCHEDULE - I 
 

(See Clause 14.1.2) 
 

TESTS 
 

1. Schedule for Tests 
 

1.1 The Mine Operator shall, no later than 60 (sixty) days prior to the likely completion 

of the Construction Works and installation of Equipment at the Mines, notify the 

Engineer in charge and the Authority of its intent to subject the Mines to Tests, and 

no later than 10 (ten) days prior to the actual date of Tests, furnish to the Engineer in 

charge and the Authority particulars of all works and equipment forming part of the 

Mines. 
 

1.2 The Mine Operator shall notify the Engineer in charge of its readiness to subject the 

Mines to Tests at any time after 10 (ten) days from the date of such notice, and upon 

receipt thereof, the Engineer in charge shall, in consultation with the Mine Operator, 

determine the date and time for each Test. The Engineer in charge shall thereupon 

conduct the Tests itself or cause any of the Tests to be conducted in accordance with 

Article 14 and this Schedule-I. 
 

2. Tests 
 

In pursuance of the provisions of Clause 14.1.2 of this Agreement, the Engineer in 
charge shall require the Mine Operator to carry out, or cause to be carried out, Tests 

on the Mines and the Rail Track as specified in Paragraphs 3 and 4 of this Schedule-
I. 

 

3. Mines 

Tests for equipment 
 

Engineer in charge shall conduct or cause to be conducted Tests, in accordance with 
Standard Industry Practice, for determining the compliance of Equipment with the 
Specification and Standards and Safety Requirements. 

 

[Other Tests may be added here] 
 
 

4. Rail Track 

 

4.1 Trail run of Trains: 
 

Engineer in charge shall conduct or cause to be conducted trail runs of trains to 

determine the compliance of the Rail Track with the specification and standards laid 
down for this purpose by the Ministry of Railways. 

 

4.2 Tests for equipment 
 

Engineer in charge shall conduct or cause to be conducted Tests, in accordance with 

Standard Industry Practice, for determining the compliance of equipment, signaling 
and telecommunication with the specification and standards laid down for this purpose 

by the Ministry of Railways. 
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5. Common Tests 

 

5.1 Visual and physical Test 
 

The Engineer in charge shall conduct a visual and physical check of the Mines and the 
Rail Track to determine that all works and equipment forming part thereof conform to 
the provisions of this Agreement. 

 

5.2 Safety review 
 

Safety audit of the Mines shall have been undertaken by the safety officer as set forth 
in Schedule-L, and on the basis of such audit, the Engineer in charge shall determine 
conformity of the Mines with the provisions of this Agreement. 

 

5.3 Environmental audit 
 

The Engineer in charge shall carry out a check to determine conformity of the Mines 
with the environmental requirements set forth in Applicable Laws and Applicable 
Permits. 

 

6. Agency for conducting Tests 
 

All Tests set forth in this Schedule-I shall be conducted by the Engineer in charge or 

such other agency or person as it may specify in consultation with the Authority. 

 

7. Tests for Safety Certification 
 

Tests for determining the conformity of the Mines with the Safety Requirements shall 
be conducted in accordance with Standard Industry Practice and in conformity with 
Applicable Laws. 

 

8. Completion Certificate 
 

Upon successful completion of Tests, the Engineer in charge shall issue the 
Completion Certificate in accordance with the provisions of Article14. 
 

9. Cost of Tests 
 

9.1 The costs of conducting Tests shall be borne by the Mine Operator. 
 

9.2 In the event any Test is required to be repeated by the Engineer in charge for reasons 
not attributable to the Mine Operator, the cost of such Test shall be borne by the 
Authority. 

 

10. Tests during construction 
 

Without prejudice to the provisions of this Schedule-I, tests during construction shall 
be conducted in accordance with the provisions of Clause 13.3.1. 
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SCHEDULE - J 
 

(See Clause 14.4) 

 

COMPLETION CERTIFICATE 
 

1. I/We,...........................(Name of the Engineer in charge), acting as Engineer in charge,  
under  and  in  accordance  with  the  agreement dated ………………………….(the   
"Agreement"), for development of the Mines with a Contracted Capacity 
of…………….MT, through (Name of Mine Operator ), hereby certify that the Tests 

specified in Article 14 and Schedule-I of the Agreement have been successfully 
undertaken to determine compliance of the Mines/ phase……….. of the Mines with 

the provisions of the Agreement. 
 

2. It is certified that all Construction Works has been completed and all Project 

Milestones as set forth in Schedule-G of this Agreement have been achieved with full 

satisfaction. 
 

3. It is also certified that, in terms of the aforesaid Agreement, all works forming part of 
the Mines/ phase…….of the Mines have been completed and Completion has been 
achieved. 

 

SIGNED, SEALED AND DELIVERED 

For and on behalf of 

Engineer in charge by: 
 

(Signature) 
 

(Name) 
 

(Designation) 
 

(Address) 
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SCHEDULE – K 
 

(See Clause 16.1 and Clause 16.2) 
 

MAINTENANCE REQUIREMENTS 

 
 

1. Maintenance Requirements 
 

1.1 The Mine Operator shall, at all times, operate and maintain the Mines and Equipment 
in accordance with the provisions of the Agreement, Applicable Laws and Applicable 

Permits. In particular, the Mine Operator shall, at all times during the Operation 
Period, conform to the maintenance requirements set forth in this Schedule-K (the 

"Maintenance Requirements"). 
 

1.2 The Mine Operator shall repair or rectify any defect or deficiency set forth in 

Paragraph 2 of this Schedule-K and any failure in this behalf shall constitute a breach 

of the Agreement. Upon occurrence of any breach hereunder, the Authority shall be 

entitled to recover Damages as set forth in Clause 16.8 of the Agreement, without 

prejudice to the rights of the Authority under the Agreement, including Termination 

thereof. 
 

2. Repair/rectification of defects and deficiencies 
 

The obligations of the Mine Operator in respect of Maintenance Requirements shall 
include repair and rectification of the defects and deficiencies, arising out of any 

breakdown in Equipment and machinery, or, intimated in writing during inspection, 
by (i) the Engineer in charge; (ii) the Manager; (iii) any representative of the 

Authority; or (iv) any other inspecting official belonging to any statutory or regulatory 

body, in accordance with Standard Industry Practice. 
 

3. Rectification 
 

No equipment or installation shall run or operate unless the defects and deficiencies 
specified in Paragraph 2 of this Schedule-K are rectified and such rectification is 
certified by the Engineer in charge. 

 

4. Emergency repairs/restoration 
 

Notwithstanding anything to the contrary contained in this Schedule-K, if any defect, 

deficiency or deterioration in the Mines and Equipment poses a hazard to safety or 
risk of damage to property, the Mine Operator shall promptly take all reasonable 

measures for eliminating or minimising such danger. 
 

5. Periodic inspection by the Mine Operator 
 

The Mine Operator shall, through its engineer, undertake a periodic visual inspection 

of the Mines and Equipment in accordance with the Maintenance Manual and maintain 

a record thereof in a register to be kept in such form and manner as the Engineer in 

charge may specify. Such record shall be kept in safe custody of the Mine Operator 

and shall be open to inspection by the Authority and the Engineer in charge at any 

time during office hours. 
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6. Divestment Requirements 

 
All defects and deficiencies specified in this Schedule-K shall be repaired and rectified 
by the Mine Operator so that the Mines and Equipment conforms to the Maintenance 
Requirements on the Transfer Date. 
 

7. Display of Maintenance Manual 
 

The Mine Operator shall display a copy of the Maintenance Manual, specified in 

Clause 16.3, and updated list of defects and deficiencies to be rectified, as specified 
in Paragraph 2 of Schedule- K, at the workshop and other buildings/ structures in the 

Mines as per Applicable Laws. 
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SCHEDULE – L 
 

(See Clause 17.1.1) 
 

SAFETY REQUIREMENTS 
 

 

1 Guiding principles 
 

1.1 Safety Requirements aim at reduction in injuries, loss of life and damage to property 
resulting from accidents on or about the Project, irrespective of the person(s) at fault. 

 

1.2 Users of the Mines include staff of the Mine Operator and its contractors working on 
the Project. 

 

1.3 Safety Requirements apply to all phases of construction, operation and maintenance 
with emphasis on identification of factors associated with accidents, consideration of 
the same and implementation of appropriate remedial measures. 

 

1.4 Safety Requirements include a safety management system comprising of reduction of, 
or wherever possible, mitigation of risks arising out of different operations and also 
principal/ major mining hazards inherently present in the Mines including a structured 
and scientific emergency response plan. 

 

2 Obligations of the Mine Operator 
 

The Mine Operator shall abide by the following insofar as they relate to safety of the 
users: 

 
(a) Applicable Laws and Applicable Permits; 

 
(b) guidelines/ circulars/ bye laws of Directorate General of Mine Safety, Ministry 

of Labour and Employment, Government of India and any order made 
thereunder; 

 
(c) provisions of this Agreement; and 

 
(d) relevant standards/ guidelines contained in internationally accepted codes in 

conformity with Applicable Laws; and 
 

(e) Standard Industry Practice. 
 

3 Safety measures during Development and Operation Period 
 

3.1 The Mine Operator shall provide to the safety officer, in 4 (four) copies, the relevant 
drawings containing the design details that have a bearing on safety of users (the 
"Safety Drawings"). Such design details shall include the design of the Mines, Coal 
Handling Plant [and the Rail Track] and other such installations along with other 
incidental or consequential information. The safety officer shall review the design 
details and after consulting the colliery engineer appointed pursuant to Regulation 32 
of the Coal Mines Regulations, 2017, forward 3 (three) copies of the Safety Drawings 
with its recommendations, if any, to the Engineer in charge who shall record its 

comments, if any, and forward 1 (one) copy each to the Authority and the Mine 
Operator within 15 (fifteen) days of the receipt thereof. 
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3.2 The design details shall be compiled, analysed and used by the safety officer for 
evolving a package of recommendations consisting of safety related measures for the 
Mines [and the dedicated Rail Track]. The safety audit shall be carried out by an 
independent expert appointed by the Authority and be completed in a period of 3 
(three) months and a report thereof (the "Safety Report") shall be submitted to the 
Authority, in 5 (five) copies. Further, 1 (one) copy each of the Safety Report shall be 
forwarded by the Authority to the Mine Operator and the Engineer in charge 
forthwith. 

 

3.3 The Mine Operator shall endeavour to incorporate the recommendations of the Safety 
Report in the design of the Mines, as may reasonably be required in accordance with 
Mining Plan, Applicable Laws, Applicable Permits, guidelines/ circulars of 
Directorate General of Mine Safety, Specifications and Standards, and Standard 
Industry Practice. If the Mine Operator does not agree with any or all of such 
recommendations, it shall state the reasons thereof and convey them to the Authority 
forthwith. 

 

3.4 Without prejudice to the provisions of Paragraph 3, the Mine Operator and the 
Engineer in charge shall, within 15 (fifteen) days of receiving the Safety Report, send 
their respective comments thereon to the Authority, and no later than 15 (fifteen) days 
of receiving such comments, the Authority shall review the same along with the Safety 
Report and by notice direct the Mine Operator to carry out any or all of the 

recommendations contained therein with such modifications as the Authority may 
specify. 

 

3.5 The Mine Operator shall make adequate arrangements during the Operation Period for 
the safety of workers and other users of the Site in accordance with Applicable Laws 
and Standard Industry Practice for safety in Mine, and notify the Authority and the 
Engineer in charge about such arrangements. 

 

3.6 The Mine Operator in consultation with the safety officer will prepare the safety 
management plan, standard operating procedures, principal hazard management plan, 
emergency response plan and other such plans required as per the statute. 

 

3.7 Safety committee shall be constituted and will function as per statutory provisions. 

 

4 Costs and expenses 
 

Costs and expenses incurred in connection with the Safety Requirements set forth 
herein, including the provisions of Paragraph 2 of this Schedule -L, shall be met by 
the Mine Operator. 
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SCHEDULE - M 
 

(See Clause 23.2.1) 
 

COAL SAMPLING AND TESTING 
 
 

At the Delivery Point, at least 1 (one) random sample of Coal shall be sampled and tested 
in each shift as per the requirements listed below to determine the conformity thereof with 

the Specifications and Standards 
 

 

Sampling: 
 

a. IS:436 (Part-I), Section I for manual sampling; and  
b. IS:436 (Part-I), Section II for mechanical sampling 

 

 

Analysis: 

a. IS: 1350 (Part-II) for determination of Calorific value by bomb calorimeter  

b.  IS:1350  (Part-I) for Proximate analysis of Coal and coke  
c. IS: 1353-1993 for test for carbonisation – caking index, swelling no. and gray king 

assay (L.T.) 
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SCHEDULE - N 
 

(See Clause 5.8) 

 
 

LIST OF MANPOWER TO BE PROVIDED BY THE AUTHORITY 
 

1 Statutory Man power 

a) Agent (in GM rank) 

b) Mine Manager 

c) Statutory Officials (Officer grade), like Safety Officer, Assistant Manager, Welfare 

officer, etc 

d) Supervisory staffs, including Overman, Mining Sirdar, Electrical Supervisor, Short 

firer etc 

e) Survey Officer & Surveyor 

 

2 General Administrative Manpower  

 

a. Supporting office staff of Agent & mine manager. 

b. Administrative officer & its staff 

c. Finance officer & its staff 

d. Survey staff 

 

3 Engineer in charge 
 
 
 
 

 
[To be prepared according to the requirement of the Project] 
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SCHEDULE - O 
 

(See Clause 26.2.1) 
 

TERMS OF REFERENCE FOR ENGINEER IN CHARGE 
 

 

1 Appointment of Engineer in charge 
 

1.1     A senior level officer of the Authority shall be appointed by the Authority as the 
‘Engineer in charge’ to act as its authorised representative for the purpose of 
administration and supervision of the Project (“Engineer in charge”). The 
appointment shall be made no later than 90 (ninety) days from the date of this 
Agreement. It is hereby clarified that the Engineer in charge shall always be appointed 
by the Authority from among its employees/officers. 

 

2 Role and functions of the Engineer in charge 
 

2.1 The role and functions of the Engineer in charge shall include the following: 
 

(i) review of the Drawings and Documents as set forth in Paragraph 3; 
 

(ii) review, inspection and monitoring of Construction Works as set forth in 
Paragraph 4; 

 
(iii) review, inspection and testing of Mines as set forth in Paragraph 4; 

 
(iv) conducting Tests on completion of construction and issuing Completion 

Certificate as set forth in Paragraph 4; 
 

(v) review, inspection and monitoring of O&M as set forth in Paragraph 5; 
 

(vi) review, inspection and monitoring of Divestment Requirements as set forth in 
Paragraph 6; 

 
(vii) determining, as required under the Agreement, the costs of any works or 

services and/or their reasonableness; 
 

(viii) determining, as required under the Agreement, the period or any extension 
thereof, for performing any duty or obligation; 

 
(ix) assisting the Parties in resolution of disputes as set forth in Article 44 of the 

Agreement; and 
 

(x) undertaking all other duties and functions in accordance with the Agreement. 
 

2.2 The Engineer in charge shall discharge its duties in a fair, impartial and efficient 
manner, consistent with the highest standards of professional integrity and Standard 
Industry Practice. 
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3 Development Period 
 

3.1 During the Development Period, the Engineer in charge shall undertake a review of 

the exploration data and Drawings to be furnished by the Mine Operator along with 

supporting data, including the geo-technical and hydrological investigations, 

topographical surveys and other surveys. The Engineer in charge shall complete such 

review and send its comments/observations to the Authority and the Mine Operator 

within 15 (fifteen) days of receipt of such exploration data and Drawings. In 

particular, such comments shall specify the conformity or otherwise of such 

exploration data and Drawings with the Scope of the Project, Applicable Laws and 

Specifications and Standards. 

 

3.2 The Engineer in charge shall review any modified Drawings or supporting Documents 
sent to it by the Mine Operator and furnish its comments within 7 (seven) days of 
receiving such Drawings or Documents. 

 

3.3 The Engineer in charge shall review the Drawings, Documents and Safety Report sent 

to it by the safety officer in accordance with Schedule-L and furnish its comments 

thereon to the Authority and the Mine Operator within 15 (fifteen) days of receiving 

such Drawings, Documents and Safety Report, as the case ma y be. 

 

3.4 The Engineer in charge shall review the quality assurance procedures and the 

procurement, engineering, excavation and construction time schedule sent to it by the 
Mine Operator and furnish its comments within 15 (fifteen) days of receipt thereof. 

 

3.5 Upon reference by the Authority, the Engineer in charge shall review and comment 
on the EPC Contract or any other contract for construction, excavation, operation and 
maintenance of the Mines, and furnish its comments within 7 (seven) days from 
receipt of such reference from the Authority. 

 

4 Construction Period 
 

4.1 In respect of the Drawings, Documents and safety report received by the Engineer in 
charge for its review and comments during the Construction Period, the provisions of 
Paragraph 3 shall apply mutatis mutandis. 

 

4.2 The Engineer in charge shall review the monthly progress report furnished by the 
Mine Operator and send its comments thereon to the Authority and the Mine Operator 
within 7 (seven) days of receipt of such report. 

 

4.3 The Engineer in charge shall inspect the Construction Works and Equipment once 

every quarter, and make out a report of such inspection (the "Inspection Report") 

setting forth an overview of the status, progress, quality and safety of construction, 

the materials used and their sources, and conformity of Construction Works and 

Equipment with the Scope of the Project and the Specifications and Standards. In a 

separate section of the Inspection Report, the Engineer in charge shall describe in 

reasonable detail the lapses, defects or deficiencies observed by it in the construction 

of the Mines or in the Equipment. The Engineer in charge shall send a copy of its 

Inspection Report to the Authority and the Mine Operator within 7 (seven) days of the 

inspection. 
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4.4 The Engineer in charge may inspect the Mines more than once in a quarter if any 
lapses, defects or deficiencies require such inspections. 

 

4.5 For determining that the Construction Works conform to Specifications and 

Standards, the Engineer in charge may require the Mine Operator to carry out, or cause 

to be carried out, tests on a sample basis, to be specified by the Engineer in charge in 

accordance with Standard Industry Practice for quality assurance. 
 

4.6 The sample size of the tests, to be specified by the Engineer in charge under Paragraph 

4.5, shall comprise 5% (five per cent) of the quantity or number of tests prescribed for 

each category or type of tests in accordance with Standard Industry Practice; provided 

that the Engineer in charge may, for reasons to be recorded in writing, increase the 

aforesaid sample size by up to 10% (ten per cent) for certain categories or types of 

tests. 
 

4.7 The timing of tests referred to in Paragraph 4, and the criteria for acceptance/ rejection 
of their results shall be determined by the Engineer in charge in accordance with 

Standard Industry Practice. The tests shall be undertaken on a random sample basis 
and shall be in addition to, and independent of, such  tests that may be carried out by 

the Mine Operator for its own quality assurance in accordance with Standard Industry 
Practice. 

 

4.8 In the event that the Mine Operator carries out any remedial works for removal or 
rectification of any defects or deficiencies, the Engineer in charge shall require the 

Mine Operator to carry out, or cause to be carried out, tests to determine that such 
remedial works have brought the Construction Works into conformity with the 

Specifications and Standards, and the provisions of this Paragraph 4 shall apply to such 

tests.  
 

4.9 In the event that the Mine Operator fails to achieve any of the Project Milestones, the 

Engineer in charge shall undertake a review of the progress of construction and identify 

potential delays, if any. If the Engineer in charge shall determine that completion of the 

Mines is not feasible within the time specified in the Agreement, it shall require the 

Mine Operator to indicate within 15 (fifteen) days the steps proposed to be taken to 

expedite progress, and the period within which COD shall be achieved. Upon receipt 

of a report from the Mine Operator, the Engineer in charge shall review the same and 

send its comments to the Authority and the Mine Operator forthwith. 
 

4.10 The Engineer in charge shall carry out, or cause to be carried out, all the Tests specified 

in Schedule-I and issue a Completion Certificate. For carrying out its functions under 
this Paragraph 4 and all matters incidental thereto, the Engineer in charge shall act 

under and in accordance with the provisions of Article 14 and Schedule-I. 
 

5 Operation Period 
 

5.1 In respect of the Drawings, Documents and Safety Report received by the Engineer in 
charge for its review and comments during the Operation Period, the provisions of 
Paragraph 3 shall apply, mutatis mutandis. 

 

5.2 The Engineer in charge shall review the annual Maintenance Programme furnished by 

the Mine Operator and send its comments thereon to the Authority and the Mine 

Operator within 15 (fifteen) days of receipt of the Maintenance Programme. 
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5.3 The Engineer in charge shall review the monthly status report furnished by the Mine 
Operator and send its comments thereon to the Authority and the Mine Operator within 
7 (seven) days of receipt of such report. 

 

5.4 The Engineer in charge shall inspect the Mines and make out an inspection report 

("O&M Inspection Report") setting forth an overview of the status, quality and safety 

of O&M including its conformity with the Key Performance Indicators, Maintenance 

Requirements and Safety Requirements. In a separate section of the O&M Inspection 

Report, the Engineer in charge shall describe in reasonable detail the lapses, defects or 

deficiencies observed by it in O&M of the Mines. The Engineer in charge shall send a 

copy of its O&M Inspection Report to the Authority and the Mine Operator within 7 

(seven) days of the inspection. 
 

5.5 The Engineer in charge shall in its O&M Inspection Report specify the tests, if any, 
that the Mine Operator shall carry out, or cause to be carried out, for the purpose of 
determining that the Mines are in conformity with the Maintenance Requirements. It 
shall monitor and review the results of such tests and the remedial measures, if any, 
taken by the Mine Operator in this behalf. 

 

5.6 The Engineer in charge shall determine if any delay has occurred in completion of 

repair or remedial works in accordance with the Agreement, and shall also determine 

the Damages, if any, payable by the Mine Operator to the Authority for such delay. 
 

5.7 The Engineer in charge shall examine the request of the Mine Operator for closure of 

any section of the Mines for undertaking maintenance/ repair thereof, keeping in view 

the need to minimise disruption in generation and the time required for completing 

such maintenance/ repair in accordance with Standard Industry Practice. It shall grant 

permission with such modifications, as it may deem necessary, within 3 (three) days 

of receiving a request from the Mine Operator. Upon expiry of the permitted period 

of closure, the Engineer in charge shall monitor the re-opening of such section, and in 

case of delay, determine the Damages payable by the Mine Operator under Clause 

16.8. 

 

5.8 The Engineer in charge shall inspect the geometry of the Mines once every year, and 

make out a report setting forth an overview of the status and safety of geometry of the 

Mines and its conformity with the provisions of this Agreement. In a separate section 

of the report, the Engineer in charge shall describe in reasonable detail the lapses, 

defects or deficiencies observed by it. The Engineer in charge shall send a copy of its 

report to the Authority and the Mine Operator within 7 (seven) days of the inspection. 

 

5.9 The Engineer in charge shall conduct or cause to be conducted at the Authority's cost, 

testing of the samples of Coal collected from the Coal Seams from time to time for 
determining the grade, ash and moisture content of Coal and their conformity with 

the results of the tests conducted by the Mine Operator. 
 

6 Termination 
 

6.1 At any time, not earlier than 90 (ninety) days prior to Termination but not later than 

15 (fifteen) days prior to such Termination, the Engineer in charge shall, in the 

presence of a representative of the Mine Operator, inspect the Mines for determining 

compliance by the Mine Operator with the Divestment Requirements set forth in 

Clause 38.1 and, if required, cause tests to be carried out at the Mine Operator’s cost 
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for determining such compliance. If the Engineer in charge determines that the status 

of the Mines is such that its repair and rectification would require a larger amount than 

the sum set forth in Clause 39.2, it shall recommend withholding of the required 

amount by the Authority and the period of withholding thereof. 
 
 

6.2 The Engineer in charge shall inspect the Mines once in every 15 (fifteen) days during 

a period of 90 (ninety) days after Termination for determining the liability of the Mine 
Operator under Article 39, in respect of the defects or deficiencies specified therein. 

If any such defect or deficiency is found by the Engineer in charge, it shall make a 
report in reasonable detail and send it forthwith to the Authority and the Mine 

Operator. 

 

7 Determination of costs and time 
 

7.1 The Engineer in charge shall determine the costs, and/or their reasonableness, that are 
required to be determined by it under the Agreement. 

 

7.2 The Engineer in charge shall determine the period, or any extension thereof, that is 
required to be determined by it under the Agreement. 
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SCHEDULE - P 
 

(See Clause 33.2.1) 

 
 

PANEL OF CHARTERED ACCOUNTANTS AND  

COST AND MANAGEMENT ACCOUNTANTS 
  
 

 

1 Panel of Chartered Accountants and Cost and Management Accountants 

 

[Auditors (both lead auditors and branch auditors) as available with the Authority 
shall be listed here]  
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SCHEDULE - Q 
 

(See Clause 38.4) 
 

VESTING CERTIFICATE 
 

1 [***30and having its offices at ***/] (the "Authority") refers to the agreement dated 
…………………. (the "Agreement") entered into between the Authority and 
…………………. (the "Mine Operator") for the procurement of coal which, inter 
alia, includes development of the mines at ***** (the "Mines"). 

 

2 The Authority hereby acknowledges compliance and fulfillment by the Mine Operator 

of the Divestment Requirements set forth in Clause 38.1 of the Agreement on the basis 

that upon issue of this Vesting Certificate, the Authority shall be deemed to have 

acquired, and all title and interest of the Mine Operator in or about the Mines shall be 

deemed to have vested unto the Authority, free from any encumbrances, charges and 

liens whatsoever. 
 

3 Notwithstanding anything to the contrary contained hereinabove, it shall be a condition 
of this Vesting Certificate that nothing contained herein shall be construed or 

interpreted as waiving the obligation of the Mine Operator to rectify and remedy any 
defect or deficiency in any of the Divestment Requirements and for relieving the Mine 

Operator in any manner of the same. 

 

4 Capitalised terms used, but not defined, herein shall have the meaning ascribed to them 

under the Agreement.  
 

 

Signed this ................ day of ................ ,20 ........ at ...................... 

AGREED, ACCEPTED AND SIGNED  SIGNED, SEALED AND 

   DELIVERED 

For and on behalf of  For and on behalf of 

Mine Operator by:  Authority by: 

(Signature)   (Signature) 

(Name)   (Name) 

(Designation)   (Designation) 

(Address)   (Address) 

In the presence of:   

1.   2.  
 
 
 
 
 
 
 
 

 
30 All asterisks in this Model Agreement should be substituted by project -specific particulars in the draft 

Agreement forming part of Bid Documents. 



 
 

 
 

199 
 

 
 

SCHEDULE - R 
 

(See Clause 40.3.1) 
 

SUBSTITUTION AGREEMENT 
 

THIS SUBSTITUTION AGREEMENT is entered into on this the ……..……….day of 

……………20.... (hereinafter referred to as the "Agreement") 
 

AMONGST 
 

1 [****]31 and having its offices at [****] (hereinafter referred to as the "Authority" 
which expression shall, unless repugnant to the context or meaning thereof, include 
its successors and assigns); 

 

2 [****] Limited, a company incorporated under the provisions of the Companies Act, 
2013 or any statutory re-enactment thereof and having its registered office at [****] 

(hereinafter referred to as the "Mine Operator", which expression shall unless 

repugnant to the context or meaning thereof, include its successors and permitted 
assigns); and 

 

3 [Insert name of Lenders' Representative] and having its registered office at [****], 
acting for and on behalf of the Senior Lenders as their duly authorised agent with 

regard to matters arising out of or in relation to this Agreement (hereinafter referred 
to as the "Lenders' Representative", which expression shall, unless repugnant to the 

context or meaning thereof, include its successors and assigns). 
 

WHEREAS: 
 

(A) The Authority has entered into an agreement dated [****] with the Mine Operator 
(the "Contract Agreement") for the procurement of coal which, inter alia, include 

development of the mines at [****] (the "Mines"), and a copy of which is annexed 
hereto and marked as Annex-A to form part of this Agreement. 

 

(B) Senior Lenders have agreed to finance the Project in accordance with the terms and 
conditions set forth in the Financing Agreements. 

 

(C) Senior Lenders have requested the Authority to enter into this Agreement for securing 

their interests through assignment, transfer and substitution of the Contract to a 
Nominated Company in accordance with the provisions of this Agreement and the 

Contract Agreement. 
 

(D) In order to enable implementation of the Project including its financing, construction, 
operation and maintenance, the Authority has agreed and undertaken to transfer and 

assign the Contract to a Nominated Company in accordance with the terms and 
conditions set forth in this Agreement and the Contract Agreement. 

 

NOW, THEREFORE, in consideration of the foregoing and the respective covenants and 

agreements set forth in this Agreement, the receipt and sufficiency of which is hereby 

acknowledged, and intending to be legally bound hereby, the Parties agree as follows: 

 
31 All asterisks in this Model Agreement should be substituted by project-specific particulars in the draft 

Agreement forming part of Bid Documents 



 
 

 
 

200 
 

1 DEFINITIONS AND INTERPRETATION 
 

1.1 Definitions 
 

In this Agreement, the following words and expressions shall, unless repugnant to the 
context or meaning thereof, have the meaning hereinafter respectively assigned to 
them: 

 

"Financial Default" shall mean occurrence of a material breach of the terms and 
conditions of the Financing Agreements or a continuous default in Debt Service by 
the Mine Operator for a minimum period of 3 (three) months; 

 

"Nominated Company" shall mean a company incorporated under the provisions of 

the Companies Act, [1956/2013], including any re-enactment or amendment thereof, 
selected by the Lenders' Representative, on behalf of Senior Lenders, and proposed 

to the Authority for assignment/ transfer of the Contract as provided in this 

Agreement; 
 

"Notice of Financial Default" shall have the meaning ascribed thereto in Clause 
3.2.1; and 

 

"Parties" shall mean the parties to this Agreement collectively and "Party" shall 
mean any of the Parties to this Agreement individually. 

 

1.2 Interpretation 
 

1.2.1 References to Lenders' Representative shall, unless repugnant to the context or 
meaning thereof, mean references to the Lenders' Representative, acting for and on 

behalf of Senior Lenders. 
 

1.2.2 References to Clauses are, unless stated otherwise, references to Clauses of this 
Agreement. 

 

1.2.3 The words and expressions beginning with capital letters and defined in this 

Agreement shall have the meaning ascribed thereto herein, and the words and 
expressions used in this Agreement and not defined herein but defined in the Contract 

Agreement shall, unless repugnant to the context or meaning thereof, have the 
meaning ascribed to them in the Contract Agreement. 

 

1.2.4 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Contract Agreement 
shall apply, mutatis mutandis, to this Agreement. 

 

2 ASSIGNMENT 
 

The Mine Operator hereby agrees to assign the rights, title and interest in the Contract 
to, and in favour of, the Lenders' Representative pursuant to and in accordance with 

the provisions of this Agreement and the Contract Agreement by way of security in 
respect of financing by the Senior Lenders under the Financing Agreements. 

 

3 SUBSTITUTION OF THE MINE OPERATOR 
 

3.1 Rights of substitution 
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3.1.1 Pursuant to the rights, title and interest assigned under Clause 2, the Lenders' 

Representative shall be entitled to substitute the Mine Operator by a Nominated 
Company under and in accordance with the provisions of this Agreement and the 

Contract Agreement. 
 

3.1.2 The Authority hereby agrees to substitute the Mine Operator by endorsement on the 

Contract Agreement in favour of the Nominated Company selected by the Lenders' 

Representative in accordance with this Agreement. For the avoidance of doubt, the 

Senior Lenders or the Lenders' Representative shall not be entitled to operate and 

maintain the Mines as Mine Operator either individually or collectively. 
 

3.2 Substitution upon occurrence of Financial Default 
 

3.2.1 Upon occurrence of a Financial Default, the Lenders' Representative may issue a 

notice to the Mine Operator (the "Notice of Financial Default") along with 

particulars thereof, and send a copy to the Authority for its information and record. A 

Notice of Financial Default under this Clause 3 shall be conclusive evidence of such 

Financial Default and it shall be final and binding upon the Mine Operator for the 

purposes of this Agreement. 
 

3.2.2 Upon issue of a Notice of Financial Default hereunder, the Lenders' Representative 
may, without prejudice to any of its rights or remedies under this Agreement or the 

Financing Agreements, substitute the Mine Operator by a Nominated Company in 
accordance with the provisions of this Agreement. 

 

3.2.3 At any time after the Lenders' Representative has issued a Notice of Financial Default, 

it may by notice require the Authority to suspend all the rights of the Mine Operator 

and undertake the operation and maintenance of the Mines in accordance with the 

provisions of Clause 36 of the Contract Agreement, and upon receipt of such notice, 

the Authority shall undertake Suspension under and in accordance with the provisions 

of the Contract Agreement. The aforesaid Suspension shall be revoked upon 

substitution of the Mine Operator by a Nominated Company, and in the event such 

substitution is not completed within 180 (one hundred and eighty) days from the date 

of such Suspension, the Authority may terminate the Contract Agreement forthwith 

by issuing a Termination Notice in accordance with the provisions of the Contract 

Agreement; provided that upon written request from the Lenders' Representative and 

the Mine Operator, the Authority may extend the aforesaid period of 180 (one hundred 

and eighty) days by a period not exceeding 90 (ninety) days. 
 

3.3 Substitution upon occurrence of Mine Operator Default 
 

3.3.1 Upon occurrence of a Mine Operator Default, the Authority shall by a notice inform 

the Lenders' Representative of its intention to issue a Termination Notice and grant 

15 (fifteen) days’ time to the Lenders' Representative to make a representation, stating 

the intention to substitute the Mine Operator by a Nominated Company. 
 

3.3.2 In the event that the Lenders' Representative makes a representation to the Authority 

within the period of 15 (fifteen) days specified in Clause 3.3.1, stating that it intends 

to substitute the Mine Operator by a Nominated Company, the Lenders' 

Representative shall be entitled to undertake and complete the substitution of the Mine 

Operator by a Nominated Company in accordance with the provisions of this 

Agreement within a period of 180 (one hundred and eighty) days from the date of 

such representation, and the Authority shall either withhold Termination or undertake 
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Suspension for the aforesaid period of 180 (one hundred and eighty) days; provided 

that upon written request from the Lenders' Representative and the Mine Operator, 

the Authority shall extend the aforesaid period of 180 (one hundred and eighty) days 

by a period not exceeding 90 (ninety) days; provided further that the Lenders' 

Representative may at any time withdraw its representation hereunder and upon such 

withdrawal, the Authority may terminate the Contract Agreement forthwith by issuing 

a Termination Notice in accordance with the provisions of the Contract Agreement . 
 

3.4 Procedure for substitution 
 

3.4.1 The Authority and the Mine Operator hereby agree that on or after the date of Notice 

of Financial Default or the date of representation to the Authority under Clause 3.3.2, 

as the case may be, the Lenders' Representative may, without prejudice to any other 

rights or remedies of the Senior Lenders, invite, negotiate and procure offers, either 

by private negotiations or public auction or tenders for the transfer of the Contract to 

the Nominated Company upon such Nominated Company's assumption of the 

liabilities and obligations of the Mine Operator towards the Authority under the 

Contract Agreement and towards the Senior Lenders under the Financing 

Agreements. 
 

3.4.2 To be eligible for substitution in place of the Mine Operator, the Nominated Company 

shall be required to fulfill the eligibility criteria that were laid down by the Authority 

for selecting the Bidders for award of the Contract; provided that the Lenders' 

Representative may represent to the Authority that all or any of such criteria may be 

waived in the interest of the Project, and if the Authority determines that such waiver 

shall not have any Material Adverse Effect on the Project, it may waive all or any of 

such eligibility criteria. 
 

3.4.3 Upon selection of a Nominated Company, the Lenders' Representative shall, request 
the Authority to: 

 

(a) accede to transfer to the Nominated Company the right to construct, operate 
and maintain the Mines in accordance with the provisions of the Contract 
Agreement; 

 
(b) endorse and transfer the Contract to the Nominated Company, on the same 

terms and conditions, for the residual Contract Period; and 
 

(c) enter into a substitution agreement with the Lenders' Representative and the 

Nominated Company on the same terms as are contained in this Agreement. 
 

3.4.4 If the Authority has any objection to the transfer of Contract in favour of the 
Nominated Company in accordance with this Agreement, it shall within 15 (fifteen) 
days from the date of proposal made by the Lenders' Representative, give a reasoned 
order after hearing the Lenders' Representative. If no such objection is raised by the 
Authority, the Nominated Company shall be deemed to have been accepted. The 
Authority shall thereupon transfer and endorse the Contract within 15 (fifteen) days 
of its acceptance/deemed acceptance of the Nominated Company; provided that in the 
event of such objection by the Authority, the Lenders' Representative may propose 
another Nominated Company whereupon the procedure set forth in this Clause 3.4 
shall be followed for substitution of such Nominated Company in place of the Mine 
Operator. 
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3.4.5 The transfer of Contract hereunder to a Nominated Company may, notwithstanding 

anything to the contrary in this Agreement and the Contract Agreement, be 

undertaken by transfer of no less than 75% (seventy-five per cent) of the equity of the 

Mine Operator to the Nominated Company, and upon such transfer hereunder, the 

Mine Operator shall be deemed to be the Nominated Company under and in 

accordance with the provisions of this Agreement and the Contract Agreement. 
 

3.5 Selection to be binding 
 

The decision of the Lenders' Representative and the Authority in selection of the 

Nominated Company shall be final and binding on the Mine Operator. The Mine 

Operator irrevocably agrees and waives any right to challenge the actions of the 

Lenders' Representative or the Senior Lenders or the Authority taken pursuant to this 

Agreement including the transfer/ assignment of the Contract in favour of the 

Nominated Company. The Mine Operator agrees and confirms that it shall not have 

any right to seek revaluation of assets of the Project or its shares. It is hereby 

acknowledged by the Parties that the rights of the Lenders' Representative are 

irrevocable and shall not be contested in any proceedings before any court or authority 

and the Mine Operator shall have no right or remedy to prevent, obstruct or restrain 

the Authority or the Lenders' Representative from effecting or causing the transfer by 

substitution and endorsement of the Contract as requested by the Lenders' 

Representative. 
 

4 PROJECT AGREEMENTS 
 

The Mine Operator shall ensure and procure that each Project Agreement contains 

provisions that entitle the Nominated Company to step into such Project Agreement, 
in its discretion, in place and substitution of the Mine Operator in the event of such 

Nominated Company's assumption of the liabilities and obligations of the Mine 
Operator under the Contract Agreement. 

 

5 TERMINATION OF CONTRACT AGREEMENT 
 

5.1 Termination upon occurrence of Financial Default 
 

At any time after issue of a Notice of Financial Default, the Lenders' Representative 

may by a notice in writing require the Authority to terminate the Contract Agreement 
forthwith, and upon receipt of such notice, the Authority shall undertake Termination 

under and in accordance with the provisions of Clause 37 of the Contract Agreement. 
 

5.2 Termination when no Nominated Company is selected 
 

In the event that no Nominated Company acceptable to the Authority is selected and 
recommended by the Lenders' Representative within the period of 180 (one hundred 

and eighty) days or any extension thereof as set forth in Clause 3.3.2, the Authority 
may terminate the Contract Agreement forthwith in accordance with the provisions 

thereof. 
 

6 DURATION OF THE AGREEMENT 
 

6. 1 Duration of the Agreement 
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This Agreement shall come into force from the date hereof and shall expire at the 
earliest to occur of the following events: 

 

(a) termination of this Agreement; or 
 

(b) no sum remains to be advanced, or is outstanding to the Senior Lenders, 
under the Financing Agreements. 

 

7 INDEMNITY 
 

7.1 General indemnity 
 

7.1.1 The Mine Operator will indemnify, defend and hold the Authority and the Lenders' 

Representative harmless against any and all proceedings, actions and third party 

claims for any loss, damage, cost and expense of whatever kind and nature arising out 

of any breach by the Mine Operator of any of its obligations under this Agreement or 

on account of failure of the Mine Operator to comply with Applicable Laws and 

Applicable Permits. 
 

7.1.2 The Authority will indemnify, defend and hold the Mine Operator harmless against 

any and all proceedings, actions and third party claims for any loss, damage, cost and 

expense arising out of failure of the Authority to fulfill any of its obligations under 

this Agreement, materially and adversely affecting the performance of the Mine 

Operator’s obligations under the Contract Agreement or this Agreement, other than 

any loss, damage, cost and expense, arising out of acts done in discharge of their 

lawful functions by the Authority, its officers, servants and agents. 
 

7.1.3 The Lenders' Representative will indemnify, defend and hold the Mine Operator 

harmless against any and all proceedings, actions and third party claims for any loss, 

damage, cost and expense arising out of failure of the Lenders' Representative to fulfill 

its obligations under this Agreement, materially and adversely affecting the 

performance of the Mine Operator’s obligations under the Contract Agreement, other 

than any loss, damage, cost and expense, arising out of acts done in discharge of their 

lawful functions by the Lenders' Representative, its officers, servants and agents. 
 

7.2 Notice and contest of claims 

In the event that any Party hereto receives a claim from a third party in respect of 

which it is entitled to the benefit of an indemnity under Clause 7.1 or in respect of 

which it is entitled to reimbursement (the "Indemnified Party"), it shall notify the 

other Party responsible for indemnifying such claim hereunder (the "Indemnifying 

Party") within 15 (fifteen) days of receipt of the claim and shall not settle or pay the 

claim without the prior approval of the Indemnifying Party, such approval not to be 

unreasonably withheld or delayed. In the event that the Indemnifying Party wishes to 

contest or dispute the claim, it may conduct the proceedings in the name of the 

Indemnified Party and shall bear all costs involved in contesting the same. The 

Indemnified Party shall provide all cooperation and assistance in contesting any claim 

and shall sign all such writings and documents as the Indemnifying Party may 

reasonably require. 
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8 DISPUTE RESOLUTION 
 

8.1 Any dispute, difference or claim arising out of or in connection with this Agreement 

which is not resolved amicably shall be decided by reference to arbitration to a board 

of arbitrators comprising of one nominee of each of the Authority, the Mine Operator 

and the Lenders' Representative. Such arbitration shall be held in accordance with the 

Rules of Arbitration of the International Centre for Alternative Dispute Resolution, 

New Delhi and shall be subject to provisions of the Arbitration and Conciliation Act, 

1996. 
 

8.2 The board of arbitrators shall issue a reasoned award and such award shall be final 
and binding on the Parties. The place of arbitration shall be [****] and the language 
of arbitration shall be English. 

 

9 MISCELLANEOUS PROVISIONS 
 

9. 1 Governing law and jurisdiction 
 

This Agreement shall be construed and interpreted in accordance with and governed 

by the laws of India, and, subject to the provisions of Clause 8 above, the courts at 
[****] shall have jurisdiction over all matters arising out of or relating to this 

Agreement. 
 

9.2 Waiver of sovereign immunity 
 

The Authority unconditionally and irrevocably: 
 

(a) agrees that the execution, delivery and 
Agreement constitute commercial acts 
commercial purposes; 

 
 
 
 
 

 

performance by it of this done 
and performed for 

(b) agrees that, should any proceedings be brought against it or its assets, 

property or revenues in any jurisdiction in relation to this Agreement or any 
transaction contemplated by this Agreement, no immunity (whether by 

reason of sovereignty or otherwise) from such proceedings shall be claimed 
by or on behalf of the Authority with respect to its assets; 

(c) waives any right of immunity which it or its assets, property or revenues now 
has, may acquire in the future or which may be attributed to it in any

jurisdiction; and 
 

(d) consents generally in respect of the enforcement of any judgment or award 

against it in any such proceedings and to the giving of any relief or the issue 

of any process in any jurisdiction in connection with such proceedings 

(including the making, enforcement or execution against it or in respect of 

any assets, property or revenues whatsoever irrespective of their use or 

intended use of any order or judgment that may be made or given in 

connection therewith). 
 

9.3 Priority of agreements 
 

In the event of any conflict between the Contract Agreement and this Agreement, the 
provisions contained in the Contract Agreement shall prevail over this Agreement. 
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9.4 Alteration of terms 
 

All additions, amendments, modifications and variations to this Agreement shall be 
effectual and binding only if it is in writing and signed by the duly authorised 
representatives of the Parties. 

 

9.5 Waiver 
 

9.5.1 Waiver by any Party of a default by another Party in the observance and performance 
of any provision of, or obligations, under this Agreement: 

 

(a) shall not operate or be construed as a waiver of any other or subsequent 
default hereof, or of, other provisions of, or obligations under this 
Agreement; 

 
(b) shall not be effective unless, it is in writing and executed by a duly authorised 

representative of the Party; and 
 

(c) shall not affect the validity or enforceability of this Agreement in any 
manner. 

 

9.5.2 Neither the failure by a Party to insist on any occasion upon the performance of the 
terms, conditions and provisions of this Agreement or any obligation thereunder nor 

time or other indulgence granted by a Party to another Party shall be treated or deemed 
as waiver of such breach or acceptance of any variation or the relinquishment of any 

such right hereunder. 
 

9.6 No third party beneficiaries 
 

This Agreement is solely for the benefit of the Parties and no other person or entity 
shall have any rights hereunder. 
 

9.7 Survival 
 

9.7.1 Termination of this Agreement: 

 

(a) shall not relieve the Parties of any obligations hereunder which expressly or 
by implication survive termination hereof; and 

 

(b) except as otherwise provided in any provision of this Agreement expressly 

limiting the liability of either Party, shall not relieve either Party of any 
obligations or liabilities for loss or damage to the other Party arising out of 

or caused by acts or omissions of such Party prior to the effectiveness of such 
termination or arising out of such termination. 

 

9.7.2 All obligations surviving the cancellation, expiration or termination of this Agreement 
shall only survive for a period of 3 (three) years following the date of such termination 
or expiry of this Agreement. 

 

9.8 Severability 

If for any reason whatsoever any provision of this Agreement is or becomes invalid, 

illegal or unenforceable or is declared by any court of competent jurisdiction or any 

other instrumentality to be invalid, illegal or unenforceable, the validity, legality or 
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enforceability of the remaining provisions shall not be affected in any manner, and 

the Parties will negotiate in good faith with a view to agreeing to one or more 

provisions which may be substituted for such invalid, unenforceable or illegal 

provisions, as nearly as is practicable to such invalid, illegal or unenforceable 

provision. Failure to agree upon any such provision shall not be subject to dispute 

resolution under Clause 8 of this Agreement or otherwise. 
 

9.9 Successors and assigns 

This Agreement shall be binding on and shall inure to the benefit of the Parties and 
their respective successors and permitted assigns. 

 

9.10 Notices 

All notices or other communications to be given or made under this Agreement shall 

be in writing, shall either be delivered personally or sent by courier or registered post 

with an additional copy to be sent by facsimile or e -mail. The address for service to 

each Party, its facsimile number and e-mail address are set out under its name on the 

signing pages hereto. A notice shall be effective upon actual receipt thereof, save that 

where it is received after 5.30 (five thirty) p.m. on any day, or on a day that is a public 

holiday, the notice shall be deemed to be received on the first working day following 

the date of actual receipt. Without prejudice to the foregoing, a Party giving or making 

a notice or communication by facsimile or e-mail shall promptly deliver a copy thereof 

personally, or send it by courier or registered post to the addressee of such notice or 

communication. It is hereby agreed and acknowledged that any Party may by notice 

change the address to which such notices and communications to it are to be sent. 

Such change shall be effective when all the Parties have notice of it. 
 

9.11 Language 

All notices, certificates, correspondence and proceedings under or in connection with 

this Agreement shall be in English. 
 

9.12 Authorised representatives 

Each of the Parties shall by notice in writing designate their respective authorised 

representatives through whom only all communications shall be made. A Party hereto 
shall be entitled to remove and/or substitute or make fresh appointment of such 

authorised representative by similar notice. 
 

9.13 Original Document 

This Agreement may be executed in three counterparts, each of which when executed 
and delivered shall constitute an original of this Agreement. 
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IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND DELIVERED 

THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN. 
 
 

THE COMMON SEAL OF MINE 

OPERATOR has been affixed pursuant to the 
resolution passed by the Board of Directors 

of the Mine Operator at its meeting held on 
the …………. day of  
20….. hereunto affixed in the presence of 

…………., Director, [who has signed these  
presents in token thereof and …………….,  
Company Secretary / Authorised Officer who 
has countersigned the same in token 

thereof
$
]: 

 

 

SIGNED, SEALED AND 

DELIVERED For and on behalf of 

AUTHORITY by: 

 

(Signature)   (Signature) 

(Name)   (Name) 

(Designation)   (Designation) 

(Address)   (Address) 

(Fax No.)   (Fax No.) 

(e-mail address)   (e-mail address) 
 

 

 

SIGNED, SEALED AND DELIVERED 
 

For and on behalf of 
 

SENIOR LENDERS by the Lenders’ Representative: 
 

(Signature) 

(Name) 

(Designation) 

(Address) 

(Fax No.) 

(e-mail address) 
 

 

In the presence of: 

 

1. 2.  
 
 
 
 
 
 
 
 
 
 
 

 
$
 To be affixed in accordance with the articles of association of the Mine Operator and the resolution passed 

by its Board of Directors. 
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SCHEDULE - S 
 

(See Clause 29.1.6) 
 

 

PURE AGENCY AGREEMENT 
 

This PURE Agency Agreement (the “Agreement”) is entered into ____________________ 

(the “Effective Date”), by and between ________________________, with an address of 

_____________________________ (the “Recipient of supply i.e. Principal”) and 

_________________, with an address of _______________________________, 

(the “Service Provider i.e. Pure Agent”), collectively “the Parties.” 

 

WHEREAS, Principal desires to engage Pure Agent to be its representative to perform the 

Services detailed in this Agreement on Principal’s behalf; 

 

WHEREAS, Pure Agent agrees to represent Principal and perform the Services requested 

herein; 

 

NOW, therefore, in consideration of the promises and conditions contained herein, the Parties 

agree as follows: 

 

1. Services. Principal requests and Pure Agent agrees to perform the following specific 

Services (the “Services”): 

 

a. The Pure Agent shall undertake the Rehabilitation and Resettlement of the PAPs in 

accordance with Applicable Laws, R&R Policy of Principal and the terms of 

[Model Contract Agreement]. 

b. The Pure Agent shall procure issuance of the environmental clearance from the 

Ministry of Environment, Forests and Climate Change, Government of India  

c. The Pure Agent shall procure issuance of the forest clearance from the Ministry of 

Environment, Forests and Climate Change, Government of India  

 

2. Appointment. Principal hereby appoints Pure Agent as Principal’s agent to perform the 

Services on Principal’s behalf with limited to following conditions. 

a. Pure agent will incur expenditure or costs in the course of supply of services. 

b. Pure agent neither intends to hold nor holds any right on services, so procured or 

provided as pure agent of the Principal. 

c. Pure agent does not use for his own interest such services so procured. 

d. Pure agent will receive only the actual amount incurred to procure such Services 

under this Agreement. 

 

3. Scope of Authority. Agent’s authority to bind Principal is limited to the Services. Agent 

does not have the authority to bind Principal in any manner whatsoever beyond the 

Services stated herein.  

 

4. Expenses. Agent shall be entitled to reimbursement for expenses incurred in the course 

of performing the Services in the following manner. 

 

a. For the service mentioned in Para 1. a., the Agent shall submit complete details of 

all direct and documented R&R Costs along with underlying invoices in support of 

such costs and expenditure, as desired by the Principal, on monthly / quarterly basis 
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along with Pure Agent invoice as per GST Law and Rules for certification/ 

acceptance for payment by Engineer in charge.  

b. For the services mentioned in Para 1. b. and c., only statutory cost and fees paid by 

the agent for performance of services shall be reimbursed. The Agent shall submit 

complete details of statutory cost and fees paid along with underlying invoices in 

support of such costs, along with Pure Agent invoice as per GST Law and Rules 

after completion of service for certification/ acceptance for payment by Engineer 

in charge.  

 

5. Payment Term. Payment shall be made within 30 days from the date of receipt of 

complete details for reimbursement to Engineer in charge’s office or approval for 

payment from competent authority whichever is later. 

 

6. Parties’ Relationship. Nothing in this Agreement shall be construed to create an 

employer-employee relationship between Principal and Agent.  

 

7. Confidentiality & Intellectual Property. During the course of this Agreement, it may be 

necessary for Principal to share proprietary information, including trade secrets, industry 

knowledge, and other confidential information, to Agent in order for Agent to complete 

the Services. Agent will not share any of this proprietary information at any time. Agent 

also will not use any of this proprietary information for his/her personal benefit at any 

time. Agent acknowledges and agrees that all copyrights, trademarks and service marks 

and rights in the name of or licensed to Principal shall be and remain the sole and 

complete property of Principal and Agent shall not acquire or claim any right, title or 

interest of any nature in any such copyright, trademark, or service mark. This section 

remains in full force and effect even after termination of the Agreement by it’s natural 

termination or the early termination by either party. 

 

8. Termination. As per Article 37 of [Model Contract Agreement.] 

 

9. Representations and Warranties. Both Parties represent that they are fully authorized to 

enter into this Agreement. The performance and obligations of either Party will not 

violate or infringe upon the rights of any third-party or violate any other agreement 

between the Parties, individually, and any other person, organization, or business or any 

law or governmental regulation. 

 

10. Indemnity. The Parties each agree to indemnify and hold harmless the other Party, its 

respective affiliates, officers, agents, employees, and permitted successors and assigns 

against any and all claims, losses, damages, liabilities, penalties, punitive damages, 

expenses, reasonable legal fees and costs of any kind or amount whatsoever, which result 

from the negligence of or breach of this Agreement by the indemnifying party, its 

respective successors and assigns that occurs in connection with this Agreement. This 

section remains in full force and effect even after termination of the Agreement by its 

natural termination or the early termination by either party. 

 

11. Limitation of Liability. UNDER NO CIRCUMSTANCES SHALL EITHER PARTY BE 

LIABILE TO THE OTHER PARTY OR ANY THIRD PARTY FOR ANY DAMAGES 

RESULTING FROM ANY PART OF THIS AGREEMENT SUCH AS, BUT NOT 

LIMITED TO, LOSS OF REVENUE OR ANTICIPATED PROFIT OR LOST 

BUSINESS, COSTS OF DELAY OR FAILURE OF DELIVERY, WHICH ARE NOT 

RELATED TO OR THE DIRECT RESULT OF A PARTY’S NEGLIGENCE OR 

BREACH. 
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12. Severability. In the event any provision of this Agreement is deemed invalid or 

unenforceable, in whole or in part, that part shall be severed from the remainder of the 

Agreement and all other provisions should continue in full force and effect as valid and 

enforceable.  

 

13. Waiver. The failure by either party to exercise any right, power or privilege under the 

terms of this Agreement will not be construed as a waiver of any subsequent or further 

exercise of that right, power or privilege or the exercise of any other right, power or 

privilege.  

 

14. Legal Fees. In the event of a dispute resulting in legal action, the successful party will be 

entitled to its legal fees, including, but not limited to its attorneys’ fees. 

 

15. Legal and Binding Agreement. This Agreement is legal and binding between the Parties 

as stated above. This Agreement may be entered into and is legal and binding both in the 

United States and throughout Europe. The Parties each represent that they have the 

authority to enter into this Agreement. 

 

16. Governing Law and Jurisdiction. The Parties agree that this Agreement shall be governed 

by the State and/or Country in which both Parties do business.  

 

17. Entire Agreement. The Parties acknowledge and agree that this Agreement represents the 

entire agreement between the Parties. In the event that the Parties desire to change, add, 

or otherwise modify any terms, they shall do so in writing to be signed by both parties. 

 

The Parties agree to the terms and conditions set forth above as demonstrated by their 

signatures as follows: 

 

 

“PRINCIPAL” 

Signed: _____________________________________ 

By: ________________________________________ 

Date: _______________________________________ 

 

“AGENT” 

Signed: _____________________________________ 

By: ________________________________________ 

Date: ______________________________________ 

 


