The reply to the Pre Bid Conference held on 30-01-2026 w.r.t GeM Bid No: GEM/2025/B/6917158 Dated 15-01-2026 for
Procurement of 02 Nos 190T Dumpers (Under Trial Basis) along with Consumable Spares and Consumables for warranty period
of one year and Spares & Consumables for post warranty period of 11 years for 190T Dumpers under Spares Cost Cap is as under:-

S1
no

Name of
the Firm

Clause
no.

Clause in Present NIT

Query of the bidder/Change
Requested by the bidder

Remarks of CIL

Bidder 1

ATC

The bids(tender) are invited for Supply,
Installation and Commissioning of 2 nos. of
190T Dumpers along with Consumable Spares
and Consumables for 12 months of warranty
period from the date of commissioning of the
equipment and thereafter Spares &
Consumables for a period of 12 months under
Spares Cost Cap, on trial basis; and (ii) on
being declared proven after successful
performance of trial period of 24 months,
supply of Spares & Consumables for a further
period of 10 years on proven basis

Supply of 190T Dumpers under
Trial period of 12 Months (01
Year) from DOC

This clause shall remain
unchanged.

Bidder 1

Schedul
e of
Require
ments
Part-1

Delivery Schedule: 01 (one) machines
within 10 (ten) months from the date of
signing of Contract and thereafter O1 (one)
machine within next 1 month.

01 (one) machines within 18
(Eighteen) months from the
date of signing of Contract and
thereafter 01 (one) machine
within next 1 month .since the
Powertrain is developed
indigenously.

Necessary Amended has
been issued in the GeM
portal.

Bidder 2

ATC 1B

Authorized Indian Agent of an indigenous
manufacturer is also eligible to quote on behalf
of its principal (who is eligible as per Clause A
above) against the tender, in case
manufacturer does not quote directly to any
organization in India as a matter of its
corporate policy (except in situations like
supplies of spares and consumables bundled
with supply of equipment, supplies to

We, as Indian Agent, will submit
the bid on behalf OEM. However,
OEM will supply the equipment
directly to CIL / NCL, as the
equipment is offered on trial,
accommodating the nature of
trial supply. You are kindly
requested to make provisions
to place supply order on OEM

This clause shall remain
unchanged, as contract
in GEM portal can be
placed only on the
Indian Agent(who is
Submitting the bid) in
the GeM Portal.




Sl | Name of Clause | Clause in Present NIT Query of the bidder/Change Remarks of CIL

no | the Firm no. Requested by the bidder
customers not covered by dealer network due | when the bid is submitted by
to geographical/ logistics constraints). Indian Agent, if not available.

4 Bidder 2 Clause | Eligible Bidders - Indian Agent Kindly clarify the following: 1.Necessary Amended has
no 13.1 1. As GST invoice is to be been issued in the GeM
of ATC Supplier will raise GST Invoice for equipment generated after portal.

one week prior to completion of 3 months from commissioning of the

the date of commissioning of the equipment to equipment, kindly

concerned project. On receipt of GST Invoice, clarify the dispatch

payment shall be made just one week prior to documents required for

90 days from the date of invoice for 100% shipping the equipment

landed value of the invoice raised comprising from our factory /

the equipment value against submission of depot located in

Performance Bank Guarantee for 100% landed Kanchipuram, Tamil

value of the contract value of the particular Nadu.

equipment valid for a period of 27 months | 2. When CIL will assume | 2. CIL assumes ownership
(beyond initial three months) from the date of | ownership of the equipment, as | only after successful
commissioning of the equipment and upon | GST invoice is generated after | commissioning, when the
presentation of successful commissioning | commissioning of the | GST invoice is issued.
certificate, signed by the concerned officials of | equipment?

the Project and counter- signed by the Area

General Manager and HOD of Excavation

Dept. of the subsidiary company, where the

equipment has been deployed.

5 Bidder 2 ATC The Financial document in the form of Excel | Kindly allow us to submit PDF | Necessary Amended has
clause file will be submitted along with the Price Bid | version of financial document | been issued in the GeM
no 18 on GeM portal. Bidder will quote the rates, in GeM Portal, as uploading portal.

taxes and other cost elements as provided in
the sheet for the offered items. Thereafter, the
bidder will upload the same Excel file. The
Price Bid which is incomplete and not
submitted as per instructions given above will
be rejected.

excel file may be restricted.




Sl | Name of Clause | Clause in Present NIT Query of the bidder/Change Remarks of CIL
no | the Firm no. Requested by the bidder
The Financial document will consist of three
sheets.
Sheet 1 — The price for equipment,
consumable spares & consumables during
warranty period and spares & Consumables
for 5 years after warranty period under
spares cost cap are required to be quoted in
sheet 1.
6 Bidder 2 Clause | Provision of Spare Parts We are offering the equipment This clause shall remain
no more indigenous content unchanged.
Section | Within the Contract Price, the Purchaser shall | meeting the Make in India
VI - agree to purchase all Operational, objectives. Although the
Technic | maintenance and standby/contingency spare | equipment has a long
al parts, consumable items, wear materials, | operational life, indigenous
Specific | maintenance tools and special tools | development enables periodic
ations (hereinafter collectively referred to as “Spare | improvements in design,

Parts”, unless the context requires otherwise)
in accordance with the Supplier’s
recommendations for 12 years for 190 Ton
Rear Dumper (Payload Range: 190T - 220T)
from the date of issue of the Commissioning
Certificate. The schedule of supply of spares
and consumables shall be as indicated in
Schedule of Requirement, Section-V.

controls, and compliance
features. A shorter 5-year
contract period will allow us to
adopt these indigenous
upgrades at appropriate
intervals without being
constrained by a long 12-year
lock-in. Hence, we request to
modify the contract period as
5 years from the date of
commissioning including trial
period.




