

## कोल् इंडिया लिमिटेड

महारत्न कंपनी ) ई एंड टी\_विभाग कोल भवन परिसर सं.- 04 MAR,

प्लॉट सं.- AF-III, एक्शन एरिया -1A, न्यूटाउन, राजरहाट, कोलकाता-700156

फ़ोन : 033-23244018

फेक्स : 033-23244085

वेबसाइट :www.coalindia.in

ईमेल : gment.cil@coalindia.in

संदर्भ संख्याः सीआईएल/ईएंडटी/ राजारहाट/2021-22/ 1003

दिनांक: 31/12/2021

To, M/s Techniche Consulting Services Pvt. Ltd 41 No 73, 8, Sahid Nagar Road, Dhakuria, K.P. Roy Lane, New Park, Garfa, Kolkata, West Bengal 700078

Kind Atten: Mr. Saumen kr. Basu Email-soumen@technicheindia.com

Sub: Letter of acceptance for Comprehensive Annual maintenance Contract (CAMC) of Data Center Equipment & IT Infrastructure of Coal India Limited for a period of 3 months w.e.f 01/01/2022.

Ref: 1) CIL's email dated 29/12/2021.

- 2) Your's email dated 29/12/2021.
- 3) Your's Acceptance Letter no. TCSPL/COAL India/CAMC DC-IT INFRA/321/2021-22 Dated 29/12/2021

Dear Sir,

With reference to above, we are pleased to convey the approval of the competent authority towards acceptance of your above offer as a stop gap/alternate arrangement for Comprehensive Annual Maintenance Contract (CAMC) of Data Center Equipment & IT Infrastructure of Coal India Limited, kolkata for a period of 3 months w.e.f 01/01/2022 or commencement of new CAMC contract, whichever is earlier.

The total value for 03 months period will be Rs. 27,46,596.33 (Rupees twenty seven lakhs, forty six thousand, five hundred ninety six and thirty three paisa only) including GST @ 18%.

The performance security equivalent to 3% of the contract amount, works out to be Rs. 82,398/should be submitted within 21 days from issue of this LOA as per annexure-XIII (enclosed).

All other terms and conditions are as per your acceptance letter dated 29/12/2021.

You are requested to commence the above CAMC services w.e.f 01st Jan'2022.

भवदीय

Copy to: - Ts to DT- For kind Information.

GM (Fin) - For kind Information.

Comp. Sectt- For kind information (With a request to bring it, for kind information to CIL Board as the above LOA is on nomination basis as an alternate arrangement till finalization of the tender).